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1. INTRODUCTION  
 
1.1 This Service Schedule sets out the terms and conditions under which Nucleus 

Connect will provide testing services based on the Basic Mandated Service(s) 
subscribed by the Contracting QP (the “IOT Services”).  

 
1.2 This Service Schedule comprises the following: 
 

(a) the provisions herein; and 
(b) Orders submitted by the Contracting QP in relation to this Service Schedule.  

 
1.3 In the event of any inconsistency or conflict between the provisions herein and Orders 

submitted by the Contracting QP in relation to this Service Schedule, the provisions 
herein shall prevail. 

 
1.4 The Master ICO Agreement, including the Annexes, shall apply unless and to the 

extent amended or supplemented by the provisions of this Service Schedule. 
 
1.5 In this Service Schedule, a reference to a paragraph, unless stated otherwise, is to a 

paragraph of this Service Schedule. 
 
2. DEFINITIONS AND INTERPRETATION 
 
2.1 Unless otherwise defined herein this Service Schedule, all terms and expressions 

used herein will be construed to have the same meanings as found in the Master ICO 
Agreement. Where a term or expression is defined specifically in this Service 
Schedule herein, the provisions herein shall prevail. 

 
2.2 In this Service Schedule: 
 

Approved 
Project 
Schedule 
 

has the meaning ascribed to it in paragraph 6.2 or 6.4, as the case 
may be; 
 
 

IOT Services has the meaning ascribed to it in paragraph 1.1; 
 

Order  means an order for the IOT Service(s) necessary for the relevant 
Basic Mandated Service(s) that the Contracting QP intends to 
subscribe for; and 
 

Project 
Schedule 
 

has the meaning ascribed to it in paragraph 6.1. 
 
 

 
2.3 In this Service Schedule, the reference to “third party” shall not include Nucleus 

Connect’s contractors and/or suppliers.  
 
3. COMMENCEMENT 
 

This Service Schedule shall commence with effect from the date that the Contracting 
QP first places an Order for an IOT Service, in accordance with paragraph 5 below.   

 
4. SERVICE REQUIREMENTS 
 
4.1 The IOT Services comprise the following types of tests:  
 

(a) Connectivity Tests 
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(i) QP-EVPL Interface Test; 
(ii) User Network Interface (UNI) test; 
(iii) EVC Configuration and Testing; 
(iv) Class of Service (COS) Verification; 
(v) Bandwidth Profiles; 
(vi) OAM pass through; and 
(vii) Remote Management; 

 
(b) Throughput and End to End Performance Testing;  
 
(c) Service Functionality Test; and 

 
(d) Failover mechanism and protocol. 

 
The test cases, technical specifications and acceptance criteria in respect of each of 
the abovementioned tests are described in Appendix A annexed hereto. 

 
4.2 Each Basic Mandated Service is prescribed a combination of the abovementioned 

tests, as set out in Appendix B annexed hereto. 
 
5. ORDER HANDLING 
 
5.1 The Contracting QP must place any Order in accordance with paragraph 5.2. 

 
5.2 The Contracting QP shall use the Platform to place Orders, or (only if the Platform is 

not in operation) shall send Orders using the application form attached to this Service 
Schedule by email to orderdesk@nucleusconnect.com (and/or such other email 
address as Nucleus Connect may notify the Contracting QP from time to time) in the 
first instance or if email is not available for any reason by facsimile to (65) 6808 2820 
(and/or such other facsimile number as Nucleus Connect may notify the Contracting 
QP from time to time) (the latter method shall hereinafter be referred to as the 
“Manual Process”). 

 

5.3 The Contracting QP is responsible for the acts and omissions of its Authorised Users 
in connection with the Platform and the Manual Process. 

 
5.4 All Orders received by Nucleus Connect will be processed by Nucleus Connect in the 

order in which they are received. For Orders received via the Platform or via email, 
Nucleus Connect shall notify and send to the Contracting QP an acknowledgement 
that the Orders have been received. 

 
5.5 Nucleus Connect shall use the Platform to notify the Contracting QP if Nucleus 

Connect rejects any Order submitted by the Contracting QP pursuant to paragraph 
5.6, or (only if the Platform is not in operation) shall send such notification by email in 
the first instance or if email is not available for any reason by facsimile, to the email 
address or facsimile number of the “Primary contact person” specified in Annex 5 of 
the Master ICO Agreement. Any such rejection, and the reasons therefor, shall be 
notified to the Contracting QP as aforesaid within two (2) Business Days after 
Nucleus Connect’s receipt of such Order. 
 

5.6 Subject to paragraph 5.7, where the Contracting QP submits an Order, the 
Contracting QP acknowledges and agrees that Nucleus Connect shall be entitled to 
reject such Order in the following circumstances: 

 
(a) where such Order is not in the prescribed form; 
(b) where the information in such Order is illegible, inaccurate, incomplete or 

incorrect; or 

mailto:orderdesk@nucleusconnect.com�
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(c) where the Contracting QP has committed a material breach of the ICO 
Agreement.  

 
5.7 Where the Platform is in operation, the grounds in paragraphs 5.6(a) and 5.6(b) shall 

not automatically entitle Nucleus Connect to reject an Order. In the event such 
grounds materialise, Nucleus Connect shall grant to the Contracting QP the 
opportunity to make the necessary corrections in real time via the Platform, without 
the need to re-enter all of the other correct information. If the Contracting QP does 
not make such correction as aforesaid, or the ground in paragraph 5.6(c) materialises, 
Nucleus Connect shall be entitled to reject such Order in which case this Service 
Schedule shall lapse, unless Nucleus Connect is separately providing IOT Service(s) 
to the Contracting QP at the time, in which case this Service Schedule shall remain in 
force. 
 

6. TAKING UP THE SERVICE 
 
6.1 If an Order is not rejected by Nucleus Connect, Nucleus Connect will provide a 

project schedule (the “Project Schedule”) to the Contracting QP within ten (10) 
Business Days after Nucleus Connect’s receipt of such Order, stating: 

 
(a) the scope of work involved; 

 
(b) the proposed date of commencement of testing, which date shall be no later 

than the date falling twenty (20) Business Days after the date that Nucleus 
Connect provides such Project Schedule;  
 

(c) the number of man-days required, which shall be based on the duration 
prescribed for the relevant tests in Appendix A provided that Nucleus 
Connect shall be entitled to vary such duration where there are extraordinary 
situations or strong justifications to deviate, in which case Nucleus Connect 
shall inform the Contracting QP the reasons for such deviation; 

 
(d) an estimation of Nucleus Connect’s charges (based on the NC Charges set 

out in paragraph 8); provided that in the case of the Escort Charge specified 
in paragraph 8.2, it shall be waived by Nucleus Connect so long as access to 
Nucleus Connect’s test lab is during office hours; 

 
(e) an estimation of OpenNet’s charges and any third party charges involved. In 

addition, in situations where OpenNet requires Nucleus Connect to agree to 
certain ON Charges and Nucleus Connect intends to on-pass such ON 
Charges to the Contracting QP, Nucleus Connect shall also use its best 
endeavours to include such ON Charges in the Project Schedule.  To the 
extent that such ON Charges are made known to Nucleus Connect only after 
the date of NC’s said provision of the Project Schedule to the Contracting QP 
(the “Post-Project Schedule ON Charges”), Nucleus Connect shall be 
entitled to on-pass the Post-Project Schedule ON Charges to the Contracting 
QP; Provided that for the avoidance of doubt, where OpenNet requires 
Nucleus Connect to agree to the Post-Project Schedule ON Charges, 
Nucleus Connect shall obtain the Contracting QP’s prior agreement for the 
Post-Project Schedule ON Charges before on-passing the same to the 
Contracting QP. If the Contracting QP fails or refuses to give such agreement 
to the Post-Project Schedule ON Charges: 

 
(i) the Order which is the subject of such Project Schedule shall be 

deemed to be cancelled whereupon paragraph 8.3 shall apply 
mutatis mutandis; 
 

(ii) the following Charges shall be imposed on the Contracting QP: 
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(1) all ON Charges (except those ON Charges which would be 
subject to the Contracting QP’s agreement) which have been 
incurred by Nucleus Connect or which Nucleus Connect has 
committed to incur, at the time of such deemed cancellation 
of the Order; 

 
(2) all Third Party Charges which have been incurred by Nucleus 

Connect or which Nucleus Connect has committed to incur, 
at the time of such deemed cancellation of the Order; and 

 
(3) any other third party charges, OpenNet’s charges and/or ON 

Charges which the Contracting QP has agreed to, which 
have been incurred by Nucleus Connect or which Nucleus 
Connect has committed to incur, at the time of such deemed 
cancellation of the Order; and 
 

(iii) the said Project Schedule and this Service Schedule shall lapse, 
unless Nucleus Connect is separately providing IOT Service(s) to the 
Contracting QP at the time, in which case this Service Schedule shall 
remain in force; and 

 
(f) such other terms and conditions relating to the provision of the IOT Service(s) 

as Nucleus Connect may specify. 
 
6.2 The Contracting QP will be able to raise to Nucleus Connect any terms that are not 

acceptable to it in the Project Schedule within five (5) Business Days from its receipt 
thereof, failing which the Contracting QP shall be deemed to have accepted and 
agreed to the terms in the Project Schedule in its entirety and such Project Schedule 
shall constitute an Approved Project Schedule.  

 
6.3 If the Contracting QP and Nucleus Connect are unable to reach a mutual agreement 

on the terms of a Project Schedule within ten (10) Business Days after such Project 
Schedule is made available to the Contracting QP: 
 
(a) the Order which is the subject of such Project Schedule shall be deemed to 

be cancelled whereupon paragraph 8.3 shall apply; and  
 
(b) such Project Schedule and this Service Schedule shall lapse, unless Nucleus 

Connect is separately providing IOT Service(s) to the Contracting QP at the 
time, in which case this Service Schedule shall remain in force.  

 
Nucleus Connect shall not unreasonably reject the Contracting QP’s request for 
extension of the said ten (10) Business Days timeframe to reach a mutual agreement 
on the terms of the Project Schedule. 

 
6.4 As soon as practicable after the mutual agreement of the Contracting QP and 

Nucleus Connect to the terms of a Project Schedule (as modified or with such 
additional terms as the Contracting QP and Nucleus Connect may require), the 
Contracting QP shall confirm in writing to Nucleus Connect that the Contracting QP 
agrees to the terms of such Project Schedule in their entirety (and such agreed 
Project Schedule shall hereinafter be referred to as an “Approved Project 
Schedule”) within the ten (10) Business Days timeframe (or as the case may be, the 
agreed extended timeframe) referred to in paragraph 6.3, whereupon the Approved 
Project Schedule shall be binding on Nucleus Connect and the Contracting QP. 

 
6.5 If the Contracting QP subsequently does not wish to proceed with an Approved 

Project Schedule, that shall be deemed to be a cancellation of such Approved Project 
Schedule whereupon paragraph 8 shall apply.   
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7. PROVISIONING THE SERVICE 
 
7.1 Nucleus Connect shall provide the IOT Service(s) to the Contracting QP pursuant to 

and in accordance with the Approved Project Schedule.  
 
7.2 The Contracting QP acknowledges and agrees that: 
 

(a) it must procure and maintain, at its own cost, any equipment or software 
needed to receive or use the IOT Service(s);  

 
(b) it shall be responsible for delivering its equipment and/or test traffic to 

Nucleus Connect’s test lab for the purpose of the IOT Service(s) at its own 
cost, one (1) Business Day before the commencement date of testing as 
stated in the Approved Project Schedule.  For the avoidance of doubt, where 
the Contracting QP intends to deliver such test traffic remotely to Nucleus 
Connect, the Contracting QP shall be responsible for procuring the 
transmission link for the delivery of such test traffic; and 

 
(c) Nucleus Connect will not be responsible for any equipment and/or software 

used by the Contracting QP for the purpose of the IOT Service(s), including 
any loss or damage caused by or as a result of the use of such equipment 
and/or software whether in conjunction with the IOT Service(s) or not, except 
that Nucleus Connect will use its reasonable efforts to prevent loss or 
damage to such equipment or software.   

 
7.3 Nucleus Connect agrees to use its best endeavours to ensure that: 
 

(a)  the test results from the IOT Service(s) provided to the Contracting QP are 
not shared with any other Contracting QPs, unless otherwise required or 
disclosed by the Authority; and  

 
(b)  the Contracting QP’s equipment used for the purpose of the IOT Service(s) is 

not shared with or accessed by other Contracting QPs. 
 
7.4 In relation to an Approved Project Schedule, if Nucleus Connect does not complete 

the IOT Service(s) by the completion date as stated in such Approved Project 
Schedule and such delay is caused by: 

 
(a) the fault of Nucleus Connect, its contractors and/or suppliers, Nucleus 

Connect shall waive the Charges applicable to the portion of the IOT 
Service(s) conducted after such completion date and the Contracting QP 
shall not be liable to pay to Nucleus Connect such Charges; Provided That if 
such delay is caused by the fault of OpenNet and Nucleus Connect is not 
entitled to make a claim therefor against OpenNet, Nucleus Connect shall not 
be obliged to waive such Charges and the Contracting QP shall remain liable 
to pay such Charges to Nucleus Connect; or 
 

(b) the fault of the Contracting QP, its contractors and/or suppliers, the 
Contracting QP may request Nucleus Connect for an extension of time to 
complete the IOT Service(s). The Contracting QP acknowledges and agrees 
that Nucleus Connect may not be able to accede to such request if Nucleus 
Connect’s test lab is not available to support such extension, in which case 
Nucleus Connect reserves the right to fail all uncompleted test cases under 
such IOT Service(s). If Nucleus Connect agrees to such extension, the 
Contracting QP shall be liable to pay Nucleus Connect an additional $2,000 
for each day of extension or part thereof.  

 
7.5 If the Contracting QP wishes to carry out any testing using OpenNet’s fibre, Nucleus 

Connect agrees to use its reasonable efforts to procure such fibre on a temporary 
basis from OpenNet to facilitate such testing, provided that Nucleus Connect shall not 
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be liable to the Contracting QP if OpenNet does not accept Nucleus Connect’s order 
for such fibre for any reason whatsoever. For the avoidance of doubt, the Contracting 
QP acknowledges and agrees that Nucleus Connect shall not be obliged to accept 
terms and conditions imposed by OpenNet in respect of such order for OpenNet’s 
fibre, if such terms and conditions are not reasonably satisfactory to Nucleus Connect. 
The Contracting QP shall bear all ON Charges imposed by OpenNet in connection 
with such testing. In situations where OpenNet requires Nucleus Connect to agree to 
certain ON Charges and Nucleus Connect intends to on-pass such ON Charges to 
the Contracting QP, Nucleus Connect and the Contracting QP shall also agree on 
such ON Charges before Nucleus Connect proceeds to incur such ON Charges. 

 
7.6 The Contracting QP may request that Nucleus Connect carry out tests in addition to 

the IOT Service(s) set out in an Approved Project Schedule, or to re-test cases which 
did not pass the relevant tests prescribed under the IOT Service(s) specified in 
Approved Project Schedule. The process for submitting such request shall follow that 
of submitting an Order in accordance with paragraph 5. It is hereby acknowledged 
and agreed that (without prejudice to Nucleus Connect’s right to reject the Order by 
virtue of any of the grounds of rejection under paragraph 5): 
 
(a) where the Order comprises additional tests which fall outside the scope of the 

tests prescribed for the relevant Basic Mandated Service as set out in 
Appendix A, Nucleus Connect shall be entitled to reject the Order; and 

 
(b) (subject to sub-paragraph (a) above) where the Order comprises (i) additional 

tests which fall outside the scope of the Approved Project Schedule but do 
not fall outside the scope of the tests prescribed for the relevant Basic 
Mandated Service as set out in Appendix A or (ii) re-testing of cases which 
did not pass the relevant tests prescribed under the IOT Service(s) specified 
in the Approved Project Schedule, Nucleus Connect will provide to the 
Contracting QP a revised Project Schedule setting out the matters referred to 
in paragraph 6.1 and the process for reaching an agreement on such Project 
Schedule shall follow that as set out in paragraphs 6.1 to 6.4. If an agreement 
on such revised Project Schedule is reached, Nucleus Connect and the 
Contracting QP agree that such Project Schedule shall be deemed to be a 
revised Approved Project Schedule which shall supersede the previously 
agreed Approved Project Schedule in its entirety. 

 
7.7 After the completion of the IOT Service(s), the Contracting QP shall be required to 

disconnect and/or remove, at its own cost, all of its equipment and other property 
used for the purpose of such IOT Service(s) located on Nucleus Connect’s premises. 
Notwithstanding any provision to the contrary in the Master ICO Agreement, the 
Contracting QP shall effect such disconnection and/or removal by the Business Day 
immediately following completion of such IOT Service(s), failing which Nucleus 
Connect may (but shall not be obliged to) effect such disconnection and/or removal 
and shall be entitled to charge the Contracting QP for the reasonable costs incurred 
thereby. 

 
8. CHARGES 
 
8.1 The Charges set out below are the rates which will be used by Nucleus Connect to 

compute the cost chargeable to the Contracting QP in a Project Schedule. In addition, 
depending on when the relevant action is preferred by the Contracting QP to be 
undertaken by Nucleus Connect, the following multiplier factor will be applied to the 
NC Charges set out below. For the avoidance of doubt, the multiplier factor to be 
applied shall be one (1) unless the Contracting QP requests that the relevant action 
be undertaken by Nucleus Connect on off-working hours during Business Day(s) or 
on non Business Day(s). 
 

 Period Time Multiplier 
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Factor 

Business 
Day 

Monday to 
Friday 

Working 
Hours 9.00am to 5.00pm 1 

Monday to 
Friday 

Off-working 
hours Before 9am and after 5.00pm  1.5 

Non-
Business 

day 

Saturday, 
Sundays and 

Public 
Holidays  

 Throughout 2 

 
8.2 The NC Charges in relation to the provision of the IOT Service are as follows: 
 

Description One-Time Charges 

IOT Service Charge 

Based on number of man-days 
required (minimum of 0.75 man-
day) at the rate of $2,000 per 
man-day 

 

Escort Charge in respect of access to Nucleus 
Connect’s test lab 

Non-office hours (being any 
time other than between 9 am 
to 5 pm from Mondays to 
Fridays which are not public 
holidays): $120/hr 

(For the avoidance of doubt, the 
multiplier factor of 1.5 or 2 shall 
not apply to the Escort Charge 
in respect of access to Nucleus 
Connect’s test lab) 

 
8.3 Upon the cancellation of any Project Schedule or Approved Project Schedule, an NC 

Charge of $2,000 shall be imposed on the Contracting QP. 
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APPENDIX A 
 
Note:  
 

1. Nucleus Connect reserves the right, subject to the Authority’s prior written approval, 
to add or remove test cases for the IOT. 

 
2. Subject to paragraph 6.1(c), the number of “man-days” will be discussed and finalised 

with the Contracting QP and shall be reflected as such in the Project Schedule prior 
to actual IOT testing.  Should actual testing be completed in less than the agreed 
number of man-days, the Contracting QP shall only be charged for the actual man-
days. 

 
3. Technical Setup of Testing 

 
a) IP Address Usage:  

 
Nucleus Connect will use private IP addressing scheme for IOT testing. The 
Contracting QP can choose to use its own IP address via its own DHCP server or 
assign static IP address. 

 
b) Schematic Example of Network  Setup 

 

 
 
 

4. The Contracting QP shall dedicate adequate technical expertise to conduct testing 
with Nucleus Connect. 

 
 
Type of 
Tests 

Test Items Detailed Test 
Cases and 
Technical 
Specifications 

Acceptance 
Criteria 

Purpose Estimated man 
days (MD) 

Connectivit
y Test 

QP-EVPL 
Interface test 

(Compulsory 
for 

1. QP-EVPL 
Service 
Port type 
available: 

Contracting QP 
router interfaces 
properly with 
Nucleus 
Connect’s router 

To verify 
interconnectio
n between 
Contracting 
QP router and 

0.5 MD/per QP- 
EVPL Service 
Port type. 
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Type of 
Tests 

Test Items Detailed Test 
Cases and 
Technical 
Specifications 

Acceptance 
Criteria 

Purpose Estimated man 
days (MD) 

Contracting 
QP who 
order QP-
EVPL 
Service Port) 

 

• 1GE (IEEE 
802.3 
1000BASE-
LX) 

• 10GE (IEEE 
802.3 
10GBASE-
LR)   

 

2. Layer 2  
settings 

• IEEE 
802.1Q 

• IEEE Q-in-
Q 

•  IEEE 
802.1p 

 

3. Layer 3 
settings: 

• IP V4 

• IP V6 

and injects traffic 
via QP-EVPL 
Service Port into 
corresponding 
EVC. 

Contracting QP 
router receives 
traffic sent from 
corresponding 
EVC via Nucleus 
Connect’s router 
at QP-EVPL 
Service Port. 

Nucleus 
Connect’s 
router at QP-
EVPL Service 
Port to deliver 
traffic via PB-
EVC or AG-
EVC. 

 

 

QP-EVPL 
Interface test 

(Compulsory 
for 
Contracting 
QP 
purchasing 
IP Multicast 
connection) 

 

1. Test the IP 
Multicast 
Connection 
per QP-
EVPL 
Service 
Port type 
with the 
following 
options: 

o IPv4 
multicast 
address 
(RFC2780) 

2. To test 
interworking 
for the 
following 
multicast 
protocols: 

o PIM-SM 
(BSR or 
Static RP) 

Contracting QP 
router is able to 
inject multicast 
traffic into 
Nucleus 
Connect’s 
network via QP-
EVPL and IP 
Multicast 
connection. 

Multicast traffic 
sent by 
Contracting QP 
router is received 
properly at 
Nucleus Connect 
aggregation 
router. 

To verify 
interconnectio
n between 
Contracting 
QP router and 
Nucleus 
Connect’s 
router at QP-
EVPL Service 
Port for IP 
Multicast 
connection 

0.5 MD/per QP-
EVPL Service 
Port type 
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Type of 
Tests 

Test Items Detailed Test 
Cases and 
Technical 
Specifications 

Acceptance 
Criteria 

Purpose Estimated man 
days (MD) 

(RFC4601) 

EVC 
Configuration 
and testing 

(Compulsory 
for 
Contracting 
QP 
purchasing 
PB-EVC or 
AG-EVC) 

 

1. Test one of 
the 
following 
options per 
EVC 

o Layer 2  
settings 

• IEEE 
802.1Q 

• IEEE Q-in-
Q 

•  IEEE 
802.1p 

 

o Layer 3 
settings: 

• IP V4 

• IP V6 

• Static 
routing 

• Dynamic 
routing 
(RIP, 
OSPF, IS-
IS, BGP) 

o L3 Virtual 
Routing 
Domain 
setup  

 

EVC is able to 
receive 
bidirectional 
traffic from/to 
Contracting QP 
router via 
corresponding 
QP-EVPL 
Service Port. 

Traffic contains 
proper 
information that 
Contracting QP 
router sends 
(e.g. VLAN tags, 
priority bit, IP 
address, etc…) 

As part of End 
to End service 
delivery, this 
test is to verify 
the EVC 
option 
Contracting 
QP chooses 
is able to 
deliver the 
service over 
Nucleus 
Connect 
network. 

0.5 MD/ per 
option per EVC 
type 

0.2 MD per L3 
Virtual Routing 
Domain setup. 

User Network 
Interface 
(UNI) of End 
User 
Connection 
(EUC) 

(Compulsory 
for 
Contracting 
QPs 
purchasing 

1. UNI 
available 

o FE: IEEE 
802.3 
100Base-
TX 

o GE: IEEE 
802.3 
1000Base-
T 

2. Test  the 

Contracting QP 
equipment sends 
traffic which: 

o is untagged, 
or 

o adheres to 
assigned C-
VLAN 
tagging 
scheme, and 

To verify 
Contracting 
QP service 
complies with 
VLAN 
schemes of 
Nucleus 
Connect 

If applicable, 
to verify the 
residential 

0.5 MD/ per UNI 
type 

0.2 MD per L3 
Virtual Routing 
Domain setup. 
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Type of 
Tests 

Test Items Detailed Test 
Cases and 
Technical 
Specifications 

Acceptance 
Criteria 

Purpose Estimated man 
days (MD) 

End-User 
Connections) 

following 
options per 
UNI 

o C-VLAN 
tagging 
(IEEE802.1
Q IEEE Q-
in-Q and 
802.1p) 

o Untagged 

3. Layer 3 
settings: 

o IP V4 

o IP V6 

4. L3 Virtual 
Routing 
Domain 
setup for 
layer 3 
options  

 

o adheres to 
assigned IP 
address and 
routing 
protocols 

 

gateway or 
end-user 
devices are 
able to work 
properly in 
different UNI 
options 

 

Separate 
tests required 
for GPON UNI 
and AE UNI 

Class of 
Service 
Verification 

(Compulsory) 

 

1. 802.1p bit 
tagging and 
pass 
through 
(applicable 
if 
Contracting 
QP 
chooses 
layer 2 
option for 
QP-EVPL, 
EVC and 
EUC) 
(IEEE802.1
p 802.1Q) 

2. Differentiate
d Services 
Code Point 

Contracting QP 
equipment tags p 
bit and/or DSCP 
values according 
to pre-agreed 
CoS.  

 
(DSCP) 
pass 
through 
(applicable 
if 
Contracting 
QP 

Transparently 
passing through 
priority bit as 
defined in 
IEEE802.1p and 
DSCP values as 
defined in 
RFC2474.  

To verify 
Contracting 
QP service 
complies with 
corresponding 
CoS that 
Contracting 
QP intends to 
deploy 

To be tested 
for “segment-
based” 
approach and 
end to end 
managed 
approach 

1 MD/ per end 
to end 
connection 
comprising one 
QP-EVPL 
Service Port, 
one PB- 
EVC/AG-EVC 
and one End-
User 
Connection 

0.5 MD/ per pair 
of type of 
service ports 
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Type of 
Tests 

Test Items Detailed Test 
Cases and 
Technical 
Specifications 

Acceptance 
Criteria 

Purpose Estimated man 
days (MD) 

chooses 
layer 3 
option for 
QP-EVPL, 
EVC and 
EUC) 
(RFC2474) 

 

Bandwidth 
Profile 

(Non-
Compulsory) 

 

1. CIR and/or 
PIR in 
downlink 
and uplink 

2. Changing of 
CIR 
(bandwidth 
top up) in 
downlink 
and uplink 

Traffic sent by 
Contracting QP 
equipment 
conforms to pre-
defined CIR and 
PIR. 

 

To verify CIR 
and PIR 
subscribed 
conforms to 
what 
Contracting 
QP intends to 
purchase. 

To be tested 
for “segment-
based” 
approach and 
end to end 
managed 
approach 

0.5 MD / per 
EUC type or per 
EVC type 

0.5 MD/ per pair 
of type of 
service port 

 

OAM Pass 
through 

(Compulsory 

 only if 
Contracting 
QP intends to 
run 
Operations, 
Administratio
n and 
Management 
(OAM) 
protocols 
over Nucleus 
Connect 
network.) 

 

Test OAM 
protocols 
Contracting QP 
intends to 
deliver over 
Nucleus 
Connect 
Network.  OAM 
protocol is 
Ethernet OAM 
(IEEE 802.1ag). 

Testing of 
additional OAM 
protocol can be 
considered upon 
request by 
Contracting QP. 

 

OAM protocols 
are sent and 
received properly 
by Contracting 
QP equipment at 
both ends. 

Detailed 
acceptance 
criteria for 
additional OAM 
protocols shall 
be discuss and 
agreed prior to 
testing as they 
are different for 
various 
protocols. 

To verify that 
Nucleus 
Connect 
Network is 
able to pass 
through OAM 
protocols that 
Contracting 
QP intends to 
deploy to their 
equipment. 

0.5 MD/ per type 
of OAM protocol 

 

Remote 
Managemen
t 

(Compulsory 
only if 

Remotely 
manage 
Contracting 
QP’s residential 
gateways 

Detailed 
acceptance 
criteria shall be 
discuss and 
agreed prior to 
testing as they 

To  verify that 
Contracting 
QP is able to 
remotely 
manage their 
residential 

Depending on 
amount of days 
Contracting QP 
spends in the 
IOT lab. 
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Type of 
Tests 

Test Items Detailed Test 
Cases and 
Technical 
Specifications 

Acceptance 
Criteria 

Purpose Estimated man 
days (MD) 

contracting 
QP intends to 
run Remote 
Management 
protocols 
over Nucleus 
Connect 
network.) 

 

Remote 
Management 
protocols shall 
be agreed 
between 
Nucleus 
Connect and 
Contracting QP 
prior to testing. 

 

are different for 
various 
protocols. 

 

 

gateway via 
Nucleus 
Connect’s 
Active 
Network 

 

 

Service 
functionalit
y test 

(Non-
Compulsory 
) 

 

 Test end to end 
delivery of 
Contracting QP 
service 
throughout 
Nucleus 
Connect 
network from 
residential 
gateway to 
Contracting QP 
router. 

Example of 
service such as 
High Speed 
Internet, Voice 
over IP, 
Gaming, etc… 

In general, the 
passing criteria is 
Contracting QP 
service work 
properly over 
Nucleus 
Connect’s 
Network. 

Detailed 
acceptance 
criteria shall be 
discuss and 
agreed prior to 
testing as it is 
different for 
various services. 

To verify 
Contracting 
QP service 
work properly 
in Nucleus 
Connect’s 
Active 
Network 

Depending on 
amount of days 
Contracting QP 
spends in the 
IOT lab.  

 

Throughput 
and End to 
End 
performanc
e test 

 

(Non-
Compulsory 
) 

 

 1. 12 hour 
throughput 
test and 
observe 
throughput 
results 

2. Collect 
performanc
e results 
from 
throughput 
test. 
Results 
include 

o Latency 

o Jitter 

o Packet loss 

Results collected 
fall within 
expected 
throughput, 
which shall be 
discussed and 
agreed prior to 
testing. 

 

Performance 
parameters 
conform to those 
stated in ICO 
schedules 

To verify 
Contracting 
QP equipment 
is able to 
sustain 
consistently 
high 
throughput 
over long 
duration in 
Nucleus 
Connect 
network.  

 

To verify 
performance 
of Contracting 
QP equipment 
and 

1MD / per 12 hr 
throughput test 
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Type of 
Tests 

Test Items Detailed Test 
Cases and 
Technical 
Specifications 

Acceptance 
Criteria 

Purpose Estimated man 
days (MD) 

Contracting 
QP service 
over long 
duration test 

Failover 
Mechanism 
and 
Protocol 
test at QP-
EVPL port 

(Compulsory 
only if 
Contracting 
QP 
purchase 
above 
redundancy 
options at 
QP-EVPL 
Service 
Port.) 

 

 Test failover at 
connection from 
Contracting QP  
router to 
Contracting QP 
router via eBGP 
and 
IEEE802.3ad.  

For eBGP: 
active and 
backup link of 
Contracting QP 
routers may 
connect to 
different routers 
of Nucleus 
Connect. 

For 
IEEE802.3ad: 
active and 
backup link of 
Contracting QP 
router must 
connect to the 
same router of 
Nucleus 
Connect. 

QP-EVPL 
Service Port 
type available: 

1GE (IEEE 
802.3 
1000BASE-LX) 
and/or 

10GE (IEEE 
802.3 
10GBASE-LR)   

Traffic from 
active link of 
Contracting QP 
router switches 
over to backup 
link of 
Contracting QP 
router should the 
active link be 
down.  

Switch over time 
shall be 
discussed and 
agreed prior to 
testing. 

To verify the 
failover at 
layer 3 
(eBGP) 
and/or layer 2 
(802.3ad)  

0.5MD/per type 
of pair of EVPL 
port per failover 
protocol (eBGP 
or  802.3ad). 
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APPENDIX B 
 

 
 
 

 
 
 
 
 
 



Application Form 
Interoperability Testing (IOT) Service  

 

ATTN: NUCLEUS CONNECT, ORDER DESK 
FACSIMILE NO.: (65) 6808 2820 
EMAIL: orderdesk@nucleusconnect.com 

Type of Order 

  New Order                      Modification                                Disconnection  
  
  Others (Please specify):      
 

 

 Existing Service ID (Mandatory field unless New Order):       

Business Customer Information 

Company Details Authorised Officer Particulars 
 
Name of Firm/Company as in RCB: 
      

 
Name of Authorised Officer as in NRIC/PASSPORT/FIN*. Please 
underline surname. 
(Dr/Mr/Miss/Mrs/Mdm):      
  

Registered Address as in RCB: 
 
      

 
NRIC/PASSPORT/FIN* No. of Authorised Officer  
(Dr/Mr/Miss/Mrs/Mdm):       
 
E-mail of Authorized Officer:       
 

 
Main Office Contact No.:       

 
Designation:       

 
Main Office Fax No.:       

 
Contact No. (Office):      

 
Business Registration Number (BRN):       

 
Contact No. (Fax):       

Account Information 
(For New Accounts, please refer to www.nucleusconnect.com for 
instruction to sign up Nucleus Connect’s Services) 

Account Number:        

Customer Reference ID : 
(This ID is issued by customer for their internal reference of the service 
that is set out in this application form) 

      

 

Billing Details (If different from Business Customer Information) 
 
Company Name:       

 
Billing Address :      

 
City & Postal Code:       

 
Country:       
 

 
Contact Person Name (Billing):       

 
Customer Contact Number :       

 
Customer Fax Number:       

 
E-mail:       

* Please select where appropriate 

Customer Technical Contact 
Installation Contact (for service delivery) Operations/Technical Contact (after service delivery) 

 
Name:       
 
 

 
Name:       

 
Telephone (O):       

 
Telephone (O):       

 
Mobile:       

 
Mobile:       

 
Email:       

 
Email:       

 
Notification Mode:  
24 Hours Daily      
Office Hours (9am-5pm, Mon-Fri)             

 
Notification Mode:  
24 Hours Daily      
Office Hours (9am-5pm, Mon-Fri)        
 
       

 

http://www.nucleusconnect.com/�


Application Form 
Interoperability Testing (IOT) Service  

 

Instruction 

 

Basic Mandated Services 
 

  Per-End-User Connection   PB-EVC                               AG-EVC                              QP-EVPL Service Port      
 

  IP Multicast Connection Service                  L2 VPN Service                   L3 VPN Service                        E-LAN  Service  
 

 Others: 
 

      

 Connectivity Tests 

  QP-EVPL Interface Test            User Network Interface (UNI) test          EVC Configuration & testing             Class of Service Verification
  

  Bandwidth Profiles                    OAM pass through                                  Remote Management                      Others:       

Throughput/Performance Test 

   Throughput Test/  End to End Performance Testing 

Fail over Mechanism and Protocol 

 IEEE 802.3ad     eBGP          

Contract Period 

Customer requested  
RFS date       ∧ 

Additional Information 
 
      

∧ Subject to agreement, resource availability and confirmation by Nucleus Connect. If the Order is accepted by Nucleus Connect, Nucleus 
Connect will provide a project schedule to the Contracting QP within ten (10) Business Days. 

 

Customer Signature 
We hereby agree to subscribe to the abovementioned services on the terms and subject to the conditions contained in the Master ICO Agreement 
and the Service Schedule for the abovementioned services, which terms and conditions shall apply upon Nucleus Connect’s acceptance of this 
application. We certify that all information provided by us herein are true, correct and complete. Further, we agree that any cancellation of the 
abovementioned services may result in a charge to us at Nucleus Connect’s prevailing rates. 
 

Signature of Authorised Officer 
 

Date 
 

Company Stamp 
 

For Nucleus Connect Use 
 

 Application Rejected: 
 

 
Reason for rejection:       

 
 Application Accepted  

 
Service ID/s:       

 
Work Order No.:       

 

No. of pages attached (Excluding application 

forms):       

 
Approval code:       

 
Processed by (Name, Contact, Signature and 
Date) 
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