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SCHEDULE 19

LICENSING OF BUILDING LEAD-IN DUCT SPACE AND ACCESS TO BUILDING LEAD-

11

1.2

13

14

IN MANHOLES

SCOPE

This Schedule 19 sets out the terms and conditions under which NetLink Trust will provide the
Requesting Licensee with a licence for:

@ the shared use of the Building Lead-in Ducts and access to their associated Building
Lead-in Manholes; or

(b) access to Building Lead-in Manholes alone in circumstances where Requesting
Licensee requires access to its own lead-in ducts or lead-in ducts of a Third Party,

(each a “Licence”).

Each Licence is a service provided by NetLink Trust to the Requesting Licensee for the sole
purpose of the Requesting Licensee deploying Underground Equipment to provide
telecommunication services.

For the avoidance of doubt, the licence necessary for access to lead-in ducts other than NetLink
Trust’s Building Lead-In Ducts is not offered by NetLink Trust or covered under this ICO
Agreement.

The Requesting Licensee, in its Request for a Licence, must specify whether the Requesting
Licensee seeks:

@) a Licence for the shared use of the Building Lead-in Ducts and access to their associated
Building Lead-in Manholes; or

(b) a Licence for access to Building Lead-in Manholes alone.

The Requesting Licensee may seek a Licence subject to:

@) the shared use by the Requesting Licensee of any Building Lead-in Duct and access to
any Building Lead-in Manhole, as applicable, being for the sole purpose of the
Requesting  Licensee  deploying Underground Equipment to  provide

Telecommunication Services; and

(b) the terms and conditions of this Schedule.
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1.6

1.7

1.8

2.1

NetLink Trust will provide the Requesting Licensee with a Licence for the sole purpose of the
Requesting Licensee locating its Underground Equipment in Building Lead-in Ducts and
Building Lead-in Manholes, as applicable, in accordance with the directions of the Authority
under the Code, where those directions require the provision of a Licence for which the

Requesting Licensee has applied.

The timeframes in this Schedule relating to provisioning work to be undertaken by NetLink
Trust under clauses 5.1, 5.3, 6.1, 7.1, 9.5 and 10.6 are subject to delays caused by events outside
NetLink Trust’s reasonable control, in which case such failure to meet the timeframes shall not
constitute a breach of this ICO Agreement and clause 2.1 shall not apply, provided that NetLink
Trust must notify the Requesting Licensee as soon as practicable upon the occurrence of such
event, stating the cause of the events and specifying a new date for completion of the relevant

provisioning work which is extended for the period of such delays.

This Schedule only applies to Requesting Licensees who are FBOs.

For the purpose of this Schedule, all references to ‘Building’ are intended to exclude any

reference to Central Offices.

SERVICE LEVEL GUARANTEES

NetLink Trust will provide the Service Level Guarantees in respect of Licensing for the shared
use of the Building Lead-in Ducts and access to their associated Building Lead-in Manholes,
or for access to Building Lead-in Manholes as set out in Annex 19-1 of this Schedule. If
NetLink Trust fails to meet any Service Level Guarantees applicable to this Schedule and such
failure is solely caused by NetLink Trust, its contractors and/or suppliers, NetLink Trust will
provide a remedy in the form of a rebate to the Requesting Licensee in accordance with:

@ Section 1 of Annex 19-1 and any terms and conditions contained in this Schedule in
respect of Request response timeframes;

(b) Section 2 of Annex 19-1 and any terms and conditions contained in this Schedule in
respect of In-principle Approval response timeframes;

(c) Section 3 of Annex 19-1 and any terms and conditions contained in this Schedule in
respect of Joint Site Verification timeframes;
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2.2

2.3

24

2.5

(d) Section 4 of Annex 19-1 and any terms and conditions contained in this Schedule in
respect of Connection Duct construction timeframes;

(e) Section 5 of Annex 19-1 and any terms and conditions contained in this Schedule in
respect of modified Underground Equipment response timeframes; and

()] Section 6 of Annex 19-1 and any terms and conditions contained in this Schedule in
respect of timeframes for the maintenance work on Building Lead-in Duct and Building
Lead-in Manhole.

A claim by the Requesting Licensee shall be made in writing within thirty (30) Calendar Days
of the completion of the relevant calendar month on which the Service Level Guarantees are
measured. The amount in respect of any claim shall be paid to the Requesting Licensee in the
form of a rebate. The Requesting Licensee acknowledges that a failure to make a claim within
the specified timeframes under this paragraph means that the Requesting Licensee waives any
entitlement to the Service Level Guarantee payment in respect of that claim. NetLink Trust will
respond within (30) Calendar Days from date of claim stating whether the claim by Requesting
Licensee: (a) is valid for rebates; or (b) is an invalid claim. Where NetLink Trust assessed that
the Requesting Licensee’s claim is invalid, NetLink Trust will explain its basis or require the
Requesting Licensee to provide additional information. For valid claims submitted within the
timeframe, NetLink Trust shall provide the rebate in its next Invoice.

If the Requesting Licensee is entitled to a rebate pursuant to the claim made hereunder, the
amount of the rebate will be credited into the Requesting Licensee’s account after it has been
processed by NetLink Trust and will be reflected in NetLink Trust’s bill to the Requesting
Licensee in accordance with NetLink Trust's billing cycle.

The guarantee and rebates provided by NetLink Trust are:

@) of an ex-gratia nature and personal to the Requesting Licensee and are non-transferable;
and

(b) subject to this Schedule.

Despite anything to the contrary in this section, if the Requesting Licensee qualifies for any
claim, NetLink Trust shall honour its obligations in respect of that claim but in the event of a
dispute as to whether the Requesting Licensee qualifies for a claim or as to the quantum of the
claim payable to the Requesting Licensee or whether NetLink Trust is exempted from Service
Level Guarantee payment for a claim, the dispute shall be resolved in accordance with the
Dispute Resolution Procedures in Schedule 17, or in the case of a Billing Dispute, in accordance
with Schedule 16.
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2.6 In addition to clause 1.6 and the specific terms and conditions of the Service Level Guarantees,

the Service Level Guarantees shall not apply in any of the following circumstances:

(a)

(b)

(©)

(d)

(€)

)

(9)

(h)

the Licence(s) are suspended under the terms and conditions of this Schedule or ICO
Agreement, except where the suspension is due to NetLink Trust’s fault;

fault due to any equipment, wiring and/or cabling owned or operated by the Requesting
Licensee or on behalf of the Requesting Licensee;

provision or restoration of the Licence(s) where any site-coordination meeting, fault
investigation, Joint Investigation Meeting or fault identification coordination meeting
is involved, except where (a) the fault was caused by NetLink Trust; and (b) the
Requesting Licensee has not contributed to any delay in setting up the meeting.
Notwithstanding the above, in determining whether the Service Level Guarantees have
been met by NetLink Trust, the time taken from the start of arranging any site-
coordination meeting, fault investigation, Joint Investigation Meeting or fault
identification coordination meeting up to the end of the meeting, shall always be
excluded;

NetLink Trust is unable to obtain or maintain any licence or permission necessary to
the provision or restoration of the Licence(s) despite using its best endeavours to obtain
expeditiously or maintain such licence or permission. Notwithstanding the above, in
determining whether the Service Level Guarantees have been met by NetLink Trust,
the time taken by NetLink Trust to obtain or maintain any licence or permission
necessary to the provision or restoration of the Licence(s) shall always be excluded.
Provided that in the event that the Requesting Licensee raises a dispute as to whether
NetLink Trust has used its best endeavours to obtain or maintain the licence/permission,
NetLink Trust will provide evidence that it has used such best endeavours;

delay in the provision or restoration of the Licence(s) caused by events beyond the
reasonable control of NetLink Trust and its suppliers and contractors;

NetLink Trust Network outages for which the Requesting Licensee has not reported a
fault;

fault is reported by the Requesting Licensee but no fault is found or confirmed after
due and careful investigation, and verification by NetLink Trust;

NetLink Trust is required to carry out service interruption and the Requesting Licensee
has been informed in accordance with clause 9.5 or 9.6;
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2.7

2.8

2.9

3.1

3.2

(1 NetLink Trust is required to carry out fibre diversion at the request of the Government
Agencies, private developers or other relevant parties and the Requesting Licensee has
been informed in accordance with clause 9.5 or 9.6; or

{)) where any necessary permission is not granted by the relevant authorities, provided
always that NetLink Trust has exercised its best endeavours to obtain expeditiously
and/or maintain all such necessary permissions. In the event that the Requesting
Licensee raises a dispute as to whether NetLink Trust has used its best endeavours to
obtain or maintain the permission, NetLink Trust will provide evidence that it has used
such best endeavours.

If the Requesting Licensee disputes NetLink Trust’s reason for rejection, its records and/or the
amount of rebate, the Requesting Licensee shall not be entitled to be credited with any rebate
until and unless the dispute has been resolved.

A failure by NetLink Trust to meet any Service Level Guarantee does not constitute a breach
of the ICO Agreement or this Schedule.

The Requesting Licensee acknowledges that the relevant remedy provided under clause 2.1 is
a genuine pre-estimate of the Requesting Licensee’s loss and will be the sole and exclusive
remedy available to the Requesting Licensee for such failure to meet the relevant Service Level
Guarantees for any Licence under this Schedule and shall be NetLink Trust’s sole and exclusive
liability to the Requesting Licensee for such failure.

SERVICE DESCRIPTION AND ACCESS POINTS

NetLink Trust will, subject to availability, provide a Licence to the Requesting Licensee for the
shared use of the Building Lead-in Ducts and access Building Lead-in Manholes separately on
the basis of:

@ per meter use of Building Lead-in Duct for each individual Cable; and

(b) access to individual Building Lead-in Manholes.

NetLink Trust may have regard to the following matters, in no particular order, when assessing
the availability of the Building Lead-in Duct space, access to the Building Lead-in Duct(s) and
access to Building Lead-in Manhole(s):

(a) immediate demand for the Building Lead-in Ducts and access to the Building Lead-in

Manholes which NetLink Trust has already committed to provisioning as at the time of
receipt of the Request for the Building Lead-in Ducts and Building Lead-in Manholes;
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4.1

4.2

(b) future use of, or access to, Building Lead-in Ducts and Building Lead-in Manholes by
the Requesting Licensee and other Licensees which has been requested but not yet
fulfilled;

(© security and confidentiality requirements or restrictions imposed on NetLink Trust by
Governmental Agencies;

(d) whether NetLink Trust has plans or otherwise proposes to decommission a Building
Lead-in Duct or a Building Lead-in Manhole within six (6) months of the Requesting
Licensee’s Request for a Licence to the Building Lead-in Duct or Building Lead-in
Manhole;

(e) whether NetLink Trust has installed relevant Building Lead-in Ducts or Building Lead-
in Manholes at the location(s) requested by the Requesting Licensee;

) the utilisation threshold of the Building Lead-in Ducts set out in Annex 19-5;

() the Guidelines for Assessment of Building Lead-in Duct Space set out in Annex 19-5;
and

(h) any additional requirement deemed appropriate by NetLink Trust, subject to the
Authority’s approval.

ORDERING AND PROVISIONING PROCEDURE

The Requesting Licensee must submit its Request in the form prescribed in Attachment A of
this Schedule 19, along with the following information:

@) a copy of plant map indicating the manhole location; and
(b) where the Building Lead-in Manhole is not connected to a conduit owned or controlled
by NetLink Trust, a copy of all necessary licences, permits and permissions procured

by the Requesting Licensee to use and/or access the aforementioned conduit.

For the purposes of this Schedule 19, the date on which a Request is deemed received by
NetLink Trust will be determined as follows:

(a) if the Request is received before 12 noon on a Business Day, the date on which it is
deemed received is the Business Day on which the Request is received;
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4.3

44

4.5

4.6

4.7

5.1

5.2

(b) if the Request is received at or after 12 noon on a Business Day, the date on which it is
deemed received is the Business Day immediately following the Business Day on
which the Request is received; or

(c) if the Request is received on a day which is not a Business Day, date on which it is
deemed received is the Business Day immediately following the day on which the
Request is received by NetLink Trust.

NetLink Trust will process all Requests on a “first come first served” basis and, subject to clause
4.4, will be processed on the day it is deemed to have been received under clause 4.2.

For each Business Day, NetLink Trust will process a combined total of no more than four (4)
Requests from all FBOs. Any Request received on a Business Day on which NetLink Trust is
already scheduled to process the maximum number of Requests will be processed on the next
Business Day on which NetLink Trust is not already scheduled to process the maximum number
of Requests.

If a Request cannot be processed on its Request Date, NetLink Trust will inform the Requesting
Licensee of the date on which it is scheduled to be processed within one (1) Business Day of
the Request Date.

Each Request will be charged according to the Charges specified in Schedule 15. For the
avoidance of doubt, the Request Charge is non-refundable regardless of the outcome of the
Request.

In this Schedule 19, the date on which a Request will be processed under clause 4.3 or 4.4 is
the “Request Date”.

DESKTOP STUDY

Within one (1) Business Day of the Request Date, NetLink Trust will inform the Requesting
Licensee whether NetLink Trust will conduct a desktop study under clause 5.2 or its Request
is rejected under clause 5.4.

Following receipt of a Request, unless NetLink Trust rejects the Request under clause 5.4
below, NetLink Trust will perform a desktop study in respect of the Building Lead-in Duct
and/or Building Lead-in Manhole to which a Licence is requested in order to ascertain on a
preliminary basis whether the Building Lead-in Duct space and/or Building Lead-in Manhole
are available (as determined in accordance with clause 3.2).
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5.3 If NetLink Trust conducts a desktop study under clause 5.2, it must complete the study and
notify the Requesting Licensee of the in-principle approval (“In-Principle Approval”) or
rejection of its Request within five (5) Business Days of the Request Date.

54 NetLink Trust may reject a Request if:
@ the Request is not in the prescribed form;
(b) the Request does not contain all required information;
(c) the information in the Request is incorrect or inaccurate; or
(d) NetLink Trust determines that shared use of the requested Building Lead-in Duct space
or access to a Building Lead-in Manhole is unavailable under the criteria set out in
clause 3.2.
55 In the event NetLink Trust informs the Requesting Licensee that shared use of a requested
Building Lead-in Duct space or access to Building Lead-in Manhole is not available, NetLink
Trust must:
@) provide the reason for rejection, as well as the calculations which show that there is
insufficient duct space for leasing, all of which shall adhere to the Guidelines for

Assessment of Building Lead-in Duct Space set out in Annex 19-5; and

(b) where available, offer to the Requesting Licensee the shared use of an alternative
Building Lead-in Duct space and/or access to alternative Building Lead-in Manholes.

Within five (5) Business Days from NetLink Trust’s rejection notice, the Requesting Licensee
may request for a Joint Site Verification, in accordance with clause 6.1 below, to verify the
physical unavailability of Building Lead-in Duct space and/or access to Building Lead-in
Manhole that was the basis of the rejection.

5.6 The Requesting Licensee acknowledges that a grant by NetLink Trust of In-Principle Approval
does not oblige NetLink Trust to reserve the shared use of the Building Lead-in Duct space
and/or access to Building Lead-in Manhole(s) or make them be available at times requested by
the Requesting Licensee.

6. JOINT SITE VERIFICATION

6.1 Except where:
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6.2

@) the Request is rejected in accordance with clause 5.4 above;

(b) the Requesting Licensee rejects an offer for Building Lead-in Duct space alternative
provided under clause 5.5(b); or

(c) the Requesting Licensee fails to submit a request for a Joint Site Verification pursuant
to clause 5.5 above within five (5) Business Days of receiving NetLink Trust’s rejection

notice,

NetLink Trust will complete a joint site verification (“Joint Site Verification), subject to
clause 6.3 of this Schedule, within the later of:

(1) five (5) Business Days from the date of the In-Principle Approval,

(i) five (5) Business Days from the date the Requesting Licensee accepts an
alternative proposal offered by NetLink Trust under clause 5.5(b), or

(iii)  five (5) Business Days from the date the Requesting Licensee submits a request
for a Joint Site Verification pursuant to clause 5.5 above.

The Requesting Licensee must pay the Joint Site Verification Charge specified in Schedule 15.

CLAUSE 6.3 — REQUIRED MODIFICATIONS

6.3

NetLink Trust will liaise with the Requesting Licensee to schedule the appointment for the Joint
Site Verification, subject to the following conditions:

@) the grant of all relevant approvals, consents, and permits by the relevant authorities;

(b) the presence of site conditions which are conducive to the successful performance of
the Joint Site Verification; and

(c) the grant of access by building managers and/or owners to their developments and/or
premises.

For the avoidance of doubt, NetLink Trust will obtain building manager’s and/or owner’s

approval if there is a need to enter to their development and/or premises, in order to access the
Building Lead-in Manhole. However, if the Building Lead-in Duct space has to be tested from
an opening in the MDF Room, and the Requesting Licensee has or is planning to locate its
equipment in this MDF Room, the Requesting Licensee, as user of the MDF Room, shall liaise
with the building managers and/or owners in procuring the necessary approvals (including
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approval to access to their development and/or premises), in order to facilitate any pipe testing
work by NetLink Trust during the Joint Site Verification.

IMDA Directed Modifications: IMDA refers NetLink Trust to Section 3.2C of IMDA’s Decision.
Accordingly, IMDA directs NetLink Trust to amend clause 6.3 to reflect the understanding that
NetLink Trust will obtain building manager/owner’s approval for pipe testing if there is a need
to enter the building manager/owner’s premises in order to access the Telecom Manholes.
However, if a duct segment has to be tested from an opening in the MDF room, and if the RL
already has or is planning to locate its equipment in this MDF room, it would be more appropriate
for the RL (in its capacity as user of the building manager’s MDF room) to seek the building

manager/owner’s approval for the pipe testing work.

6.4 During the Joint Site Verification, NetLink Trust’s contractor will access the Building Lead-in
Manhole to create a digital record of the existing cable utilisation within the Building Lead-in
Duct and determine the size and number of fibre and copper cables (if any) within each of the
relevant Building Lead-in Ducts. In the event the label on any cable is no longer legible due to
wear and tear or absent, the contractor may take reasonable steps to derive an estimate of the
size of the cable.

6.5 NetLink Trust will re-confirm the results of the Desktop Study by performing an assessment of
the feasibility of shared use of Building Lead-in Duct in accordance with the guidelines
provided under Annex 19-5.

6.6 Where the Utilisation Rate of NetLink Trust’s Building Lead-in Ducts within a single trench
(as derived from the assessment referred to in clause 6.5) is less than or equal to 70%:

€)) NetLink Trust will calculate the Building Lead-in Duct space available for licensing to
the Requesting Licensee by referring to the conversion tables and duct sharing formula
set out in paragraphs 5 and 6 of Annex 19-5:

(M if the result of the duct sharing formula shows that there is Building Lead-in
Duct space available for licensing, NetLink Trust will perform pipe testing to
determine if new cable(s) can be pulled through the allocated Building Lead-
in Duct;

(i) otherwise, NetLink Trust will reject (or uphold its decision to reject) the
Request and inform the Requesting Licensee of the same in accordance with
clause 5.5(a). The Requesting Licensee may thereafter raise its concern, if any,
in respect of the calculations set out in the rejection to NetLink Trust, or where
the case requires exception handling, directly to the Authority.
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6.7

6.8

6.9

6A.

6A.1

(b) If the result of the pipe testing under clause 6.6(a)(i) shows that there is no blockage in
the allocated Building Lead-in Duct, NetLink Trust will provide its final approval by
completing the project study pursuant to clause 6A (“Project Study”). Otherwise,
NetLink Trust will reject (or uphold its decision to reject) the Request and inform the
Requesting Licensee in accordance with clause 5.5(a).

Where the Utilisation Rate of NetLink Trust’s Building Lead-in Ducts within a single trench
(as derived from the assessment referred to in clause 6.5) is more than 70%, NetLink Trust will
reject (or uphold its decision to reject) the Request and inform the Requesting Licensee of the
same in accordance with clause 5.5(a). The Requesting Licensee may thereafter raise its
concern, if any, in respect of the calculation set out in the rejection to NetLink Trust, or where
the case requires exception handling, directly to the Authority.

Where the original designated Building Lead-in Manhole is situated within a Building and the
Building owner refuses to allow any trenching works to be carried out to the Building Lead-in
Manhole, and subject to clause 6.9 below, NetLink Trust will work in good faith with the
Requesting Licensee to re-designate, if necessary, the Building Lead-in Manhole leased under
this Schedule 19 to the next accessible manhole belonging to NetLink Trust that is “fit for
purpose” to be used for the Requesting Licensee’s network deployment, and the said manhole
shall thereafter be regarded as the new designated Building Lead-in Manhole leased under this
Schedule 19.

The re-designation of the Building Lead-in Manhole shall only be carried out where the
Requesting Licensee has provided to NetLink Trust’s reasonable satisfaction the relevant
supporting documentation to show that the Requesting Licensee has made an effort to engage
the building owner in good faith and to address the building owner’s concerns, and that the
Requesting Licensee’s request to access the original designated Building Lead-In Manhole was
rejected by the building owner notwithstanding the Requesting Licensee’s efforts. For the
avoidance of doubt, the re-designation of the Building Lead-in Manhole shall not be carried out
where the obstacle to obtaining access to the original designated Building Lead-in Manhole is
not related to the relevant Building, including but not limited to obstructions by external parties
and/or elements. NetLink Trust shall recover and the Requesting Licensee shall pay all
associated costs incurred by NetLink Trust, including but not limited to additional Desktop
Study Charge and/or Joint Site Verification Charge as specified in Schedule 15, in relation to
the work performed by NetLink Trust for the re-designation of Building Lead-in Manhole.

PROJECT STUDY

NetLink Trust will communicate its final approval of the Request (“Final Approval”) to the
Requesting Licensee in writing within five (5) Business Days from the pipe testing, if the pipe
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6A.2

6A.3

6A.4

testing result under clause 6.6(b) shows that there is no blockage in the allocated Building Lead-
in Duct. The Final Approval will contain the following information:

@) allocation of Building Lead-in Duct space and/or access to relevant designated Building
Lead-in Manhole (which will be indicated in the associated Building Lead-in Manhole
fan-out diagram). For the avoidance of doubt, the allocation of Building Lead-in Duct
shall be determined by NetLink Trust at its sole discretion;

(b) whether there are any copper cables within the relevant Building Lead-in Duct (if
applicable); and

(c) quotation on the cost that NetLink Trust will incur for the construction and/or provision
of Connection Duct(s) as specified in Schedule 15, subject to clause 6A.4 below. The
quotation shall be valid and binding for ten (10) Business Days from the date of its
issuance.

Requesting Licensee shall only use the allocated Building Lead-in Duct space that is identified
in the Final Approval for its cable installation and shall not be permitted to use any other duct
or duct space.

The Requesting Licensee shall, within ten (10) Business Days from the date of the quotation
referred to in clause 6A.1(c), inform NetLink Trust in writing whether it accepts the quotation.
If the Requesting Licensee does not accept the quotation, or if the Requesting Licensees does
not (for any reason whatsoever) inform NetLink Trust in writing of its acceptance of the
guotation within ten (10) Business Days from the date of the quotation, the quotation and the
Final Approval shall be deemed invalid. The Requesting Licensee shall in any event be liable
for and shall pay NetLink Trust the Joint Site Verification Charge(s) as provided in Schedule
15.

If NetLink Trust incurs costs in providing a Licence over and above the Charges for the
construction of Connection Ducts set out in clause 6A.1(c), NetLink Trust may recover such
costs from the Requesting Licensee provided:

@ the costs incurred by NetLink Trust relate to the work that NetLink Trust needs to
perform in order to grant a Licence or provide shared use and/or access under that
Licence;

(b) before incurring such costs, NetLink Trust will provide the Requesting Licensee with:

() prior reasonable notice that the provision of the Licence requires NetLink Trust
to incur costs in addition to the Charges;
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7.1

7.2

7.3

1.4

7.5

7.6

7.7

(i) a breakdown of individual cost components and justification for incurring each
cost component; and

(iii)  a binding quote for the work, which quote will be valid for five (5) Business
Days from the date on which NetLink Trust provides it to the Requesting
Licensee.

(c) NetLink Trust obtains the Requesting Licensee’s prior approval of the quote while the
guote remains valid; and

(d) any dispute in respect of determining the reasonable costs set out in the notice is
resolved in accordance with Schedule 17.

CONNECTION DUCT CONSTRUCTION

Upon obtaining the written notice of acceptance by the Requesting Licensee of the quotation
for the Charges for the construction of the Connection Duct(s) under clause 6A.1(c), NetLink
Trust shall obtain the relevant approvals from the authorities, and shall construct the Connection

Duct within twenty (20) Business Days.

If NetLink Trust determines that it is unable, or is likely to be unable, to complete construction
of a Connection Duct within the timeframe in clause 7.1, NetLink Trust will notify the
Requesting Licensee as soon as practicable and provide a revised timeframe in which
construction will be completed.

Subject to clauses 1.6 and 2.6 above, if NetLink Trust fails to meet the timeframe specified in
clause 7.1, NetLink Trust will provide the Requesting Licensee with the remedy due (if any)
under clause 2.1(d) regardless of any extension notified under clause 7.2.

NetLink Trust will use commercially reasonable endeavours to construct the Connection
Duct(s) within the price previously agreed with the Requesting Licensee.

If NetLink Trust needs to revise its costs from time to time due to circumstances beyond its
reasonable control, clause 6A.4 will apply.

NetLink Trust will notify the Requesting Licensee when construction of the Connection Duct(s)
is completed.

The Requesting Licensee will connect each of its ducts to the corresponding Connection Duct(s)
within twenty-five (25) Business Days from NetLink Trust’s notice under clause 7.6.
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7.8

7.9

7.10

8.1

8.2

8.3

If the Requesting Licensee fails to complete the duct connection and the failure is attributable
to circumstances beyond the Requesting Licensee’s reasonable control, NetLink Trust will
grant a reasonable extension of time for installation to the Requesting Licensee at the
Requesting Licensee’s request. A Requesting Licensee’s request under this clause must
describe the circumstances beyond the Requesting Licensee’s control and such request must be
received prior to the expiry of the aforementioned twenty-five (25) Business Day period.
NetLink Trust must respond to a Requesting Licensee’s request under this clause within two
(2) Business Days from the date of receipt of such a request.

If the Requesting Licensee does not connect its duct to the Connection Duct(s) within the period
notified by NetLink Trust (including any extension of such period), NetLink Trust may, by
notice to the Requesting Licensee, terminate its Request, in which case the Requesting Licensee
must file a new Request in order to use the Building Lead-in Ducts and/or access the associated
Building Lead-in Manholes.

The Requesting Licensee must inform NetLink Trust when the Requesting Licensee has
completed the connection of its duct to the Connection Duct(s).

INSTALLATION OF UNDERGROUND EQUIPMENT

The Requesting Licensee will submit to NetLink Trust its Request to physically access NetLink
Trust’s Building Lead-in Manhole for the installation of the Underground Equipment through
the allocated Building Lead-in Duct and/or Building Lead-in Manhole at least five (5) Business
Days in advance and in any case, the installation of the Underground Equipment must be
completed within thirty (30) Business Days from the completion date.

If the Requesting Licensee does not apply for, or complete, installation of its Underground
Equipment in accordance with clause 8.1, NetLink Trust may, by notice, terminate the

Requesting Licensee’s Request.

In any request to install Underground Equipment, the Requesting Licensee must provide a plan
which specifies or includes:

@) the identity of the senior person who will be present;

(b) the name, job title, employment status, contractors and agents who will be physically
accessing NetLink Trust’s Building Lead-in Manhole for installation works;

(c) the installation timetable specifying the duration and dates on which access is requested
to perform installation works;
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8.4

8.5

8.6

8.7

8.8

8.9

(d) the location and/or site plan of the Requesting Licensee’s duct at and around the
location of NetLink Trust’s Building Lead-in Manhole at which installation of the
Underground Equipment is requested,;

(e) the number of Cables included in the Underground Equipment in each allocated
Building Lead-in Duct and/or Building Lead-in Manhole, and in each case the Cable
type and size;

0 the installation method and the position of each Cable comprising the Underground
Equipment described on a Building Lead-in Manhole fan-out diagram for each Building
Lead-in Manhole; and

() a detailed work method statement (including how the Requesting Licensee can prevent
damage to existing cables, equipment, and facilities found inside allocated Building
Lead-in Duct and/or Building Lead-in Manhole).

Any installation plan submitted under clause 8.3:

(@) is subject to NetLink Trust’s approval; and

(b) must be consistent with each relevant Annex to this Schedule 19.

The Requesting Licensee must not install any sub-duct in any Building Lead-in Duct or
Building Lead-in Manhole.

NetLink Trust will review each plan submitted in accordance with clause 8.3 within three (3)
Business Days of submission and state whether installation is approved or rejected, and whether
it is approved on the requested date and duration or not. NetLink Trust will not unreasonably
reject an installation plan.

NetLink Trust may request amendments to an installation plan submitted under clause 8.3.
If NetLink Trust rejects or requests amendments to a plan, NetLink Trust will consult with the
Requesting Licensee and propose an alternative plan and installation schedule to the Requesting

Licensee.

Before the installation of Underground Equipment, the Requesting Licensee may withdraw any
Request upon written notice to NetLink Trust.
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CLAUSE 8.10 — REQUIRED MODIFICATIONS

8.10

Notwithstanding any withdrawal of a Request under clause 8.9, NetLink Trust may impose, and
the Requesting Licensee must pay:

@) an Administrative Charge set out in Schedule 15 for processing cancellations; and

{b}——any reasonable cost incurred by NetLink Trust-up-to-the pointefeanecellation and as a

result of the withdrawal request under clause 8.9:and

IMDA Directed Modifications: IMDA refers NetLink Trust to Section 3.2D of IMDA’s Decision.
Accordingly, IMDA directs NetLink Trust to remove clause 8.10(c) and amend clause 8.10(b) to
cover any reasonable cost incurred by NetLink Trust as a result of the cancellation under clause

8.9.

8.11

8.12

8.13

8.14

Once NetLink Trust has approved an installation plan (provided the Requesting Licensee has
not withdrawn its Request) the Requesting Licensee must complete installation works within
the timeframe approved by NetLink Trust, provided such timeframe will be at least twenty-five
(25) Business Days from access becoming available to the Requesting Licensee.

If the Requesting Licensee cannot complete installation in the timeframe notified by NetLink
Trust for reasons outside the Requesting Licensee’s reasonable control, it may notify NetLink
Trust prior to the expiry of the required timeframe, provide details, and request a reasonable
extension of time.

NetLink Trust will respond to any extension request under clause 8.12 within two (2) Business
Days of receipt and will not unreasonably deny a request for extension.

If the Requesting Licensee does not complete Underground Equipment installations within the
timeframe notified by NetLink Trust (including any extension of such timeframe), NetLink
Trust may, by notice to the Requesting Licensee, terminate its Request, in which case:

@) the Requesting Licensee must file a new Request in accordance with this Schedule 19
in order to use the Building Lead-in Ducts and/or access to Building Lead-in Manholes;
and
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8.15

8.16

8.17

8.18

(b) NetLink Trust may remove any Underground Equipment installed or partially installed
in Building Lead-in Manholes or Building Lead-in Ducts at the Requesting Licensee’s
cost.

If the Requesting Licensee cancels or postpones the installation of the approved Underground
Equipment, it will pay NetLink Trust any reasonable costs that NetLink Trust has incurred up
to the point of cancellation including but not limited to the cancellation Charge specified in
Schedule 15.

The Requesting Licensee must mark its Underground Equipment so as to clearly identify it as
belonging to the Requesting Licensee in accordance with NetLink Trust’s reasonable directions
issued from time to time.

The Requesting Licensee must notify NetLink Trust of the completion of installation of
Underground Equipment and submit to NetLink Trust within ten (10) Business Days from
completion.

The Requesting Licensee must submit a work completion report together with its notification
of completion, which comprises of the following details for each Building Lead-in Manhole
accessed:

(@) the identification number for the Building Lead-in Manhole;

(b) the start date and time for each day of physical access;

(c) the end date and time for each day of physical access;

(d) photographs of the Building Lead-in Manhole side wall showing the entry and the exit
position of the approved Underground Equipment inside the Building Lead-in Manhole
and the Building Lead-in Duct(s) used,;

(e) photograph(s) of the approved Underground Equipment showing the way the approved
Underground Equipment was installed in the Building Lead-in Manhole including the
cable identification code for each Cable (which should be clearly labelled on the cable
sheath);

() where a Building Lead-in Duct seal is available for the Building Lead-in Manhole,
photograph(s) of the Building Lead-in Duct seal inside the Building Lead-in Manhole
showing that the Building Lead-in Duct seal was properly sealed; and
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8.19

8.20

8.21

8.22

8.23

8.24

(o) photograph(s) of the Building Lead-in Manhole cover showing that the Building Lead-
in Manhole cover is properly closed (flush with its frame and the existing ground level,
its number clearly visible) after physical access.

If the Requesting Licensee cannot submit a work completion report in the timeframe required
by clause 8.18 due to circumstances beyond its reasonable control, it may request, and NetLink
Trust will, within two (2) Business Days from the date of receipt of such request, grant a
reasonable extension.

Any request for extension under clause 8.19 must be received by NetLink Trust before the last
date on which a report is due under clause 8.18.

If the Requesting Licensee fails to submit a work completion report in accordance with clause
8.18 or fails to request (or comply with) an extension under clause 8.19, NetLink Trust may
verify the work and take any corrective action necessary.

If any photograph provided in the work completion report is not clear or, in NetLink Trust’s
reasonable view, does not adequately demonstrate that Underground Equipment is installed and
that the Building Lead-in Ducts and Building Lead-in Manholes is left in a state required by
this ICO Agreement, NetLink Trust may within ten (10) Business Days of receipt of the report
require the Requesting Licensee to do one or more of the following:

(@) reinstall or take other corrective action within a reasonable period notified by NetLink
Trust; and

(b) re-submit the work completion report within ten (10) Business Days of NetLink Trust’s
notification.

If the Requesting Licensee does not adequately comply with a request under clause 8.22,
NetLink Trust may verify the work and take any corrective action necessary.

NetLink Trust may at its own discretion, carry out inspections to confirm that the installations
comply with the approved installation plan and this Agreement. Where the inspection reveals
that an installation does not conform to the approved installation plan or this ICO Agreement
and such non-compliance disadvantages NetLink Trust or jeopardises any telecommunication
system in the Building Lead-in Duct or Building Lead-in Manhole, NetLink Trust may require
the Requesting Licensee to:

@) reinstall the Underground Equipment; or

(b) take such other corrective action as required by NetLink Trust,
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8.25

8.26

8.27

8.28

9.1

9.2

9.3

within the reasonable timeframe required by NetLink Trust.
All of NetLink Trust’s rights to verify and inspect installation works, and all of the Requesting
Licensee’s obligations in relation to verification, inspection and remediation apply in respect of

any reinstalled or remediated works.

If the Requesting Licensee fails to take any corrective action required by NetLink Trust,
NetLink Trust may:

@) suspend physical access; or

(b) undertake any appropriate corrective action.

If NetLink Trust needs to verify, inspect or correct the Requesting Licensee’s work, the
Requesting Licensee must pay all costs reasonably incurred by NetLink Trust.

The Requesting Licensee will bear its own costs of reinstallation and corrective action under
clause 8.24.

REPLACEMENT OF UNDERGROUND EQUIPMENT
The Requesting Licensee may replace, modify or rearrange existing Underground Equipment

in a Building Lead-in Duct or Building Lead-in Manhole by following the procedure in this
clause 9 provided that:

@) it does not require additional Building Lead-in Duct space or Building Lead-in Manhole
access;
(b) it does not require the construction of any additional Connection Duct; and

(c) the new Underground Equipment is the same type and size as the Underground
Equipment it is replacing.

If a Request to replace Underground Equipment does not fall within the circumstances set out
in clause 9, the Requesting Licensee must submit a new Request under clause 4.

The Requesting Licensee must submit a Request to replace Underground Equipment in the
circumstances described in clause 9. The Requesting Licensee shall be liable for the costs
incurred by NetLink Trust in processing a Request under this clause as specified in Schedule
15.
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9.4

95

9.6

9.7

A Request under clause 9.3 must contain the following information:

@) purpose of replacement, modification or rearrangement;

(b) date, time and duration of replacement, modification or rearrangement work;

(c) detailed description of works and process to be carried out at each Building Lead-in
Manhole;

(d) Underground Equipment to be installed, replaced, modified or rearranged,

(e) any assistance required from NetLink Trust (subject to agreement and charges);

) a description of the precautions on how the Requesting Licensee would ensure that the
replacement would not affect any existing plant or equipment; and

(9) any other information which the Requesting Licensee believes would be useful to
NetLink Trust in assessing the request.

Within five (5) Business Days of the receipt of the request under clauses 9.3 and 9.4, NetLink
Trust will notify the Requesting Licensee whether the request is accepted or rejected. Subject
to clauses 1.6 and 2.6 above, if NetLink Trust does not meet the timeframe under this clause,
NetLink Trust will provide the Requesting Licensee with the remedy due (if any) under clause
2.1(e).

NetLink Trust may reject a Request under clause 9.3 if NetLink Trust reasonably believes that:

@) the replacement, modification or rearrangement reasonably affects any existing plant
or equipment; or

(b) the Requesting Licensee has, in NetLink Trust’s reasonable opinion, not complied in
any other way with clause 9.4.

Each obligation in relation to installation of Underground Equipment in clause 8 which is
relevant to the replacement, modification or rearrangement of Underground Equipment (such
as labelling of Underground Equipment and submission of a work completion report) will
apply, to the extent applicable, to such replacement, modification or rearrangement.
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10.

10.1

10.2

10.3

10.4

10.5

10.6

10.7

STANDARD TERMS AND CONDITIONS

NetLink Trust will provide the shared use of Building Lead-in Ducts and access to Building
Lead-in Manholes under this Schedule 19 on an “as-is-where-is” basis.

The Requesting Licensee is responsible for the construction and maintenance of its Network
including its Underground Equipment.

NetLink Trust is responsible for maintaining and administering the shared use of Building
Lead-in Ducts and access to Building Lead-in Manholes under this Schedule 19.

If in the course of installation, operation, maintenance, replacement or repair of its Underground
Equipment, the Requesting Licensee detects a defect or problem in NetLink Trust’s equipment,
plant, facilities, Building Lead-in Ducts or Building Lead-in Manholes, the Requesting
Licensee must promptly notify NetLink Trust and provide a detailed description of the defect
or problem.

In case of an issue under clause 10.4, the Requesting Licensee may request that NetLink Trust
perform maintenance work on any affected Building Lead-in Manhole or Building Lead-in Duct
to rectify any defect or problem.

If NetLink Trust, acting reasonably, considers that a defect or problem which is the subject of
a request for maintenance work affects or is likely to affect the Requesting Licensee’s use of
the relevant Building Lead-in Duct or access to Building Lead-in Manhole, NetLink Trust will
within five (5) Business Days of receipt of the request provide the Requesting Licensee with an
estimate of the time that NetLink Trust will take to complete the maintenance work including
the estimated time needed to obtain any necessary approval from a Third Party under clause
10.7 (“First Response”).

NetLink Trust will commence maintenance work on Building Lead-in Ducts and Building
Lead-in Manholes (as relevant) within five (5) Business Days of the provision of a First
Response under clause 10.6, except where NetLink Trust must obtain the consent, approval or
permission of a Third Party to conduct such maintenance work, in which case NetLink Trust
will:

@) within three (3) Business Days of the provision of the First Response under clause 10.6,
apply to the Third Party for the relevant consent, approval or permission; and

(b) within five (5) Business Days of the receipt of such consent, approval or permission,
commence the maintenance work.
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10.8  Subject to clauses 1.6 and 2.6 above, NetLink Trust must complete any maintenance work
within the timeframe notified to the Requesting Licensee under clause 10.6. If NetLink Trust
fails to do so, NetLink Trust will:

@) as soon as reasonably practicable (but in any event, no later than five (5) Business Days
before the expiry of the notified timeframe), notify the Requesting Licensee of a revised
date for completion of the maintenance work; and

(b) provide the Requesting Licensee with the remedy due (if any) under clause 2.1(f).

10.9  Arrevised timeframe for the completion of maintenance work under clause 10.8 does not affect
the Requesting Licensee’s right to a remedy under 2.1(f) (if any such right otherwise exists).

10.10 If NetLink Trust fails to complete the maintenance work within the timeframe notified to the
Requesting Licensee under clause 10.6 due to events outside NetLink Trust’s reasonable
control, such failure does not constitute a breach of this ICO Agreement, provided that NetLink
Trust:

@) notifies the Requesting Licensee as soon as practicable upon the occurrence of a delay;

(b) states the cause of the delay; and

(c) specifies a new date for the completion of maintenance work which is no longer than
the period of delay caused by the event(s) outside NetLink Trust’s reasonable control.

10.11 The Requesting Licensee must, in its use of Building Lead-in Ducts and access to Building
Lead-in Manholes:

@) take such action as a reasonably prudent licensee would take, and avoid any act or
omission which a reasonably prudent licensee would avoid;

(b) keep the Building Lead-in Manhole and its surrounding area free of debris and in a tidy
and safe condition;

(c) ensure that no flammable or toxic material is left in or around the Building Lead-in
Manhole; and

(d) correct or remove any fault, defect or problem with its Underground Equipment that

may jeopardise NetLink Trust’s Building Lead-in Duct, Building Lead-in Manhole or
equipment, plant, or facilities, or the equipment, plant, or facilities of any other FBO.
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10.12

10.13

10.14

10.15

10.16

11.

111

If a fault, defect or problem with the Requesting Licensee’s Underground Equipment causes or
may cause damage to NetLink Trust’s Building Lead-in Duct, Building Lead-in Manhole or
equipment, plant, or facilities or equipment, plant or facilities of any other FBO, the Requesting
Licensee must:

@) notify NetLink Trust as soon as practicable; and

(b) repair the fault, defect or problem or take other corrective action immediately.

If NetLink Trust, acting reasonably, determines that the Requesting Licensee’s Underground
Equipment poses an immediate risk of personal injury or significant property damage, it may,
at the Requesting Licensee’s cost, take any interim measure necessary to prevent such injury or
damage, pending attendance by the Requesting Licensee to perform corrective work.

When both NetLink Trust’s and the Requesting Licensee’s equipment, plant, facilities or other
properties are damaged at the same location, NetLink Trust has priority over the Requesting
Licensee to work in Building Lead-in Ducts and Building Lead-in Manholes.

NetLink Trust is not responsible for the maintenance of the building owner’s portion of any
Building Lead-in Duct to which a shared use Licence is granted under this Schedule 19.

For the avoidance of doubt, NetLink Trust may lease the Building Lead-in Duct space
(including the lease of the Building Lead-in Duct space to third parties), and/or install or remove
NetLink Trust’s or its third party Underground Equipment, without notifying the Requesting
Licensee.

UNAUTHORISED ACCESS TO BUILDING LEAD-IN DUCT AND BUILDING LEAD-
IN MANHOLE

Without prejudice to any other rights NetLink Trust may have (whether under contract, at law,
or in equity), where NetLink Trust identifies that the Requesting Licensee has accessed a
Building Lead-in Duct or Building Lead-in Manhole without having obtained approval in
accordance with this Schedule 19, NetLink Trust may do any one or more of the following:

@) suspend or terminate this Schedule 19 subject to notifying the Authority that a material
breach of this Schedule 19 has occurred and obtaining an order from the Authority
under the ICO Agreement for NetLink Trust to suspend or terminate this Schedule 19;

(b) direct the Requesting Licensee to, within five (5) Business Days of the notice, remove
its Underground Equipment from the Building Lead-in Duct or Building Lead-in
Manhole; and
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11.2

11.3

114

115

11.6

12.

12.1

(c) direct the Requesting Licensee to, within two (2) Business Days of the notice, submit
a Request in accordance with clause 4 for the relevant use and access.

The Requesting Licensee must pay:

(@) the reasonable costs incurred by NetLink Trust in investigating any unauthorised
access; and

(b) Charges in arrears for all unauthorised access or use, calculated by NetLink Trust in
accordance with Schedule 15, which will be due within ten (10) Business Days from
the date of Invoice.

If the Requesting Licensee is directed to submit a Request under clause 11.1(c), the Requesting
Licensee must provide documentary evidence of the date of installation of any unauthorised
Underground Equipment at the same time.

If the Requesting Licensee is unable to provide credible documentary evidence required under
clause 11.3, the date of installation will be deemed to have been the Effective Date of this ICO
Agreement.

If NetLink Trust rejects a Request submitted pursuant to clause 11.1(c) the Requesting
Licensee:

@) remains liable for all costs and Charges under clause 11.2;

(b) must pay any Charges or costs associated with the Request set out in this Schedule 19;
and

(c) must discontinue all unauthorised use and access and remove all unauthorised
Underground Equipment from Building Lead-in Ducts and Building Lead-in Manholes
within five (5) Business Days.

If the Requesting Licensee does not remove its Underground Equipment as required under
clauses 11.1(b) or 11.5(c), NetLink Trust may remove the Underground Equipment and the
Requesting Licensee must pay for all reasonable costs associated with its removal.

PHYSICAL ACCESS PROCEDURE

When installing, accessing, operating or working around NetLink Trust’s Building Lead-in
Duct or Building Lead-in Manhole, the Requesting Licensee must comply with:
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(a) the physical access procedures for underground plant in Annex 19-3 as amended from
time to time by NetLink Trust;

(b) the Standard Operating Procedures in Annex 19-2 and Annex 19-4 as amended by
NetLink Trust from time to time;

(©) all relevant restrictions, conditions or security requirements imposed by any
Governmental Agency;

(d) all relevant codes and standards issued by the Authority or any other relevant
Governmental Agency from time to time; and

(e) any reasonable written instructions provided to the Requesting Licensee by NetLink
Trust relating to particular circumstances not covered by the Annexes.

12,2 Where more than one FBO requires access to Building Lead-in Ducts or Building Lead-in
Manholes, NetLink Trust or its nominee will, in its sole discretion, determine:

@) the number and identity of parties allowed concurrent access; and

(b) the sequence in which the FBOs, including the Requesting Licensee, will access the
Building Lead-in Ducts and Building Lead-in Manholes.

12.3  After scheduling access to Building Lead-in Ducts or Building Lead-in Manholes, for the
Requesting Licensee, if:

@) NetLink Trust subsequently requires access; or

(b) NetLink Trust receives a request from another FBO for access,

(each an “alternative access request”) during any time at which the Requesting Licensee has
been granted access (each a “cross-over period™), NetLink Trust will notify the Requesting
Licensee and request details about the Requesting Licensee’s reasons for access.

CLAUSE 12.4 — REQUIRED MODIFICATIONS

12.4  After assessing the reasons given by the Requesting Licensee, i+f NetLink Trust determines that

an alternative access request is more urgent (such as in an emergency situation where access is
required for the restoration of service) than the access scheduled to the Requesting Licensee,
NetLink Trust will notify the Requesting Licensee, and:
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@) the Requesting Licensee’s access will be suspended for the cross-over period; and

(b) NetLink Trust will, following consultation with the Requesting Licensee, reschedule
the Requesting Licensee’s access at an alternative time acceptable to the Requesting
Licensee.

IMDA Directed Modifications: IMDA notes that NetLink Trust will determine if the Alternative
Access Request is for an urgent situation or emergency (e.g., need to restore services due to cable
damage) before determining if there is a need to reschedule the access that was scheduled to the
RL. However, the drafting can be clearer to provide clarity. Accordingly, IMDA directs NetLink
Trust to provide clarity in clause 12.4 on what is meant by “more urgent” and that Alternative
Access Request will only be approved only if it is a case of emergency.

13.

131

14.

141

15.

151

16.

16.1

MARKING OF UNDERGROUND EQUIPMENT

The Requesting Licensee must mark its Underground Equipment located in Building Lead-in
Ducts and Building Lead-in Manholes, so as to clearly identify it as belonging to the Requesting
Licensee and otherwise in accordance with NetLink Trust’s reasonable directions issued from
time to time.

REQUESTING LICENSEE RIGHTS

The approval and provision of a Licence does not vest in the Requesting Licensee any right,
title or proprietary interest in the relevant Building Lead-in Duct or Building Lead-in Manhole.

TERM OF LICENCE

The Requesting Licensee’s Licence (subject to all restrictions in this ICO Agreement)
commences on the date specified by NetLink Trust under clause 7.6 and continues until the
earlier of:

@) the termination or expiry of this ICO Agreement; or

(b) a Party terminating usage or access in accordance with any right under this Schedule
19.

SUSPENSION
Subject to clause 11.2 of the main body of this ICO Agreement, NetLink Trust may suspend

the Requesting Licensee’s Licence at any time until further notice to the Requesting Licensee
if NetLink Trust determines that such use or access causes or is likely to cause physical or
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16.2

16.3

16.4

17.

171

technical harm to any telecommunications network, system or services (whether of NetLink
Trust or any other person) including but not limited to causing damage, interfering with or
causing deterioration in the operation of the NetLink Trust’s facilities, equipment or plant.

NetLink Trust may carry out repairs or upgrades to any one or more Building Lead-in Duct and
Building Lead-in Manhole by giving fourteen (14) Calendar Days’ notice to the Requesting
Licensee.

Without prejudice to or limiting the exclusions or limitations of liability in this ICO Agreement,
NetLink Trust shall not be liable to the Requesting Licensee for any Loss resulting from, or in
connection with, suspension of access to Building Lead-in Duct or Building Lead-in Manhole
under this clause 16.

Where a suspension under this clause 16 is due to the fault of the Requesting Licensee, the
Requesting Licensee must compensate NetLink Trust for all the reasonable costs it incurs in
lifting the suspension after the Requesting Licensee has rectified its fault.

TERMINATION OF LICENCE

Subject to clause 12.3 of the main body of the ICO Agreement, NetLink Trust may immediately
terminate the Requesting Licensee’s Licence under this Schedule if:

@) the Requesting Licensee fails to complete any installation, relocation, repair in the time
required under this Agreement (including any extension granted);

(b) in NetLink Trust’s reasonable opinion, the Requesting Licensee is using a Building
Lead-in Duct or accessing a Building Lead-in Manhole in contravention of an
applicable law, licence, code, regulation or direction and NetLink Trust has the
necessary confirmation from the relevant Governmental Agencies that the Requesting
Licensee is in contravention of the applicable law, licence, code, regulation or direction;

(©) the Requesting Licensee’s approved Underground Equipment is used for a purpose
other than for the purpose of the Requesting Licensee providing Telecommunication
Services;

(d) the Requesting Licensee locates equipment other than approved Underground
Equipment in the Building Lead-in Duct or Building Lead-in Manhole;

(e) a Building Lead-in Duct or Building Lead-in Manhole has become unsafe for its
purpose;
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17.2

17.3

17.4

175

(f NetLink Trust’s right to own, maintain or operate a Building Lead-in Duct or Building
Lead-in Manhole is revoked, terminates or expires;

(9) the shared use of a Building Lead-in Duct or access to a Building Lead-in Manhole
causes or is likely to cause physical or technical harm to, or cause deterioration in the
operation of any telecommunications network, system or services (whether of NetLink
Trust or any other person);

(h) the Requesting Licensee is no longer an FBO,;

0] the NetLink Trust ICO is revoked by the Authority under clause 12.8 of the main body
of this ICO Agreement; or

) the Authority removes the requirement for NetLink Trust to supply the Licences in this
Schedule under the NetLink Trust ICO or exempts NetLink Trust from supplying the
Licences in this Schedule under the ICO Agreement, provided that the date of

termination shall not be earlier than the effective date of the Authority’s decision.

Subject to clause 12.3 of the main body of the ICO Agreement, NetLink Trust may terminate
the Requesting Licensee’s Licence by giving ten (10) Business Days’ prior written notice to the
Requesting Licensee if the Requesting Licensee removes or abandons its Underground
Equipment and the Requesting Licensee does not dispute such written notice by NetLink Trust.

Subject to clause 12.3 of the main body of the ICO Agreement, if NetLink Trust proposes to
decommission any Building Lead-in Duct and/or Building Lead-in Manhole, NetLink Trust
must provide the Requesting Licensee with at least six (6) months’ prior written notice of its
intention to terminate the Requesting Licensee’s use of, and access to, the Building Lead-in
Duct and/or Building Lead-in Manhole.

Subject to clause 12.3 of the main body of the ICO Agreement, at any time during the term of
Licence to the shared use of the Building Lead-in Duct and/or access to a Building Lead-in
Manhole, if access to that Building Lead-in Duct and/or the Building Lead-in Manhole is to be
terminated because of the closure of a Building MDF room, NetLink Trust must give the
Requesting Licensee at least six (6) months’ prior notice before such event and if NetLink Trust
is unable to give such notice for circumstances beyond NetLink Trust’s reasonable control,
NetLink Trust must notify the Requesting Licensee as soon as reasonably practicable upon
being aware of any pending closure of the Building MDF room.

Subject to clause 12.3 of the main body of the ICO Agreement, the Requesting Licensee may
terminate its Licence under this Schedule by giving NetLink Trust one (1) month’s written
notice of termination. If a Requesting Licensee purports to terminate a Licence on less than one
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17.6

17.7

18.

18.1

18.2

18.3

18.4

18.5

(1) month’s notice, the Requesting Licensee will remain liable for all Charges which apply in
relation to the Licence and use and access under that Licence for the period between the
purported termination and the first date on which such a termination is allowed under this clause
17.5.

Subject to clause 12.3 of the main body of the ICO Agreement, either Party (“Terminating
Party”) may terminate the Requesting Licensee’s Licence under this Schedule:

@) if the other Party is in breach of this Schedule or this ICO Agreement and the breach is
a service-affecting breach, and such breach remains un-remedied for a period of seven
(7) Calendar Days after receiving notice from the Terminating Party; or

(b) if the other Party is in breach of this Schedule or this ICO Agreement and the breach is
a non-service affecting breach (including but not limited to failure to pay any sum for
which the Requesting Licensee has been Invoiced), and such breach remains un-
remedied for a period of fourteen (14) Calendar Days after receiving notice from the
Terminating Party.

Subject to clause 12.3 of the main body of the ICO Agreement, if this Schedule 19 or this ICO
Agreement is terminated or expires for any reason, any Licence granted under this Schedule 19
and any use of, or access to, Building Lead-in Duct and Building Lead-in Manhole is also
terminated.

RESPONSIBILITIES OF PARTIES ON TERMINATION OR EXPIRY OF LICENCE

NetLink Trust will take reasonable measures to minimise disruptions to the Requesting

Licensee’s operations that may result from the termination of a Licence.

The Requesting Licensee will bear its own costs associated with the closure of the Building
MDF room and the termination of a Licence.

The Requesting Licensee will be solely responsible for making alternative arrangements to
continue to provide its customers with services following any termination of a Licence.

If the Requesting Licensee requests NetLink Trust’s assistance to implement alternatives to
terminated use of, and access to, the Building Lead-in Duct and/or Building Lead-in Manhole
within thirty (30) Business Days of such termination, NetLink Trust will provide all reasonable
assistance to implement such alternatives at the Requesting Licensee’s cost.

Nothing in this clause 18 restricts:
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18.6

18.7

18.8

18.9

18.10

18.11

19.

19.1

@) NetLink Trust’s termination rights;

(b) the Requesting Licensee’s ultimate responsibility to find and implement alternatives;
or
(c) the Requesting Licensee’s obligation to comply with the processes and procedures for

the use of, and access to, Building Lead-in Ducts and Building Lead-in Manholes.

Upon expiry or termination of a Licence the Requesting Licensee must discontinue the use and
access under that Licence and immediately remove its Underground Equipment.

If the Requesting Licensee fails to discontinue the use and access of the Building Lead-in Duct
and Building Lead-in Manhole, or fails to remove its Underground Equipment as required under
clause 18.6, NetLink Trust may remove the Underground Equipment and the Requesting
Licensee must pay NetLink Trust all reasonable costs associated with such removal.

Notwithstanding termination or expiry, the Requesting Licensee will continue to be responsible
for all Charges (including recurring Charges for the use of, and access to, the Building Lead-in
Duct and Building Lead-in Manhole) until the date immediately after the complete removal of
its Underground Equipment from all Building Lead-in Ducts and Building Lead-in Manholes.

Upon removal of the Requesting Licensee’s Underground Equipment under clauses 18.6 or
18.7, NetLink Trust will verify and restore the Building Lead-in Duct and Building Lead-in
Manhole to their condition before installation of the Underground Equipment.

The Requesting Licensee will pay all reasonable costs incurred by NetLink Trust in verifying
and restoring the Building Lead-in Duct and Building Lead-in Manhole under clause 18.9,
including the costs of updating NetLink Trust’s records, other than in circumstances where the
Requesting Licensee’s discontinuation of use and access is a direct result of NetLink Trust’s
decommissioning of the Building Lead-in Duct and associated Building Lead-in Manholes.

Upon termination or expiry of the Requesting Licensee’s Licence the Requesting Licensee must
pay the Termination Charge specified in Schedule 15 unless the termination or expiry is a direct
result of NetLink Trust’s decommissioning of the Building Lead-in Duct and Building Lead-in
Manholes.

SUB-LICENSING

The Requesting Licensee must not assign a Licence, or sub-let the shared use of the Building
Lead-in Duct or access to a Building Lead-in Manhole, under this Schedule 19.
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ANNEX 19-1: SERVICE LEVEL GUARANTEES

Service Level Guarantees

1

2

3

Schedule 19 — Licensing of Building Lead-in Duct Space and Access to Building Lead-in Manholes

Rebates for the shared use of Building Lead-In Duct and access to Building Lead-In
Manhole Request timeframes

Missed notification timeframe as to
whether Request is accepted or rejected by
(clause 5.1):

Rebate

1-30 Calendar Days

Number of days of delay x weekly
recurring Charge

More than 30 Calendar Days

30 x weekly recurring Charge

Rebates for In-Principle Approval response timeframes

Missed notification timeframe as to
whether In-Principle Approval is granted
or rejected by (clause 5.3):

Rebate

1-30 Calendar Days

Number of days of delay x weekly
recurring Charge

More than 30 Calendar Days

30 x weekly recurring Charge

Rebates for Joint Site Verification timeframes

Missed timeframe for the completion of a
Joint Site Verification by (clause 6.1):

Rebate

1-30 Calendar Days

Number of days of delay x weekly
recurring Charge

More than 30 Calendar Days

30 x weekly recurring Charge
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4

5

6

Schedule 19 — Licensing of Building Lead-in Duct Space and Access to Building Lead-in Manholes

ANNEX 19-1: SERVICE LEVEL GUARANTEES

Rebates for Connection Duct construction timeframes

Missed timeframe for construction of a
Connection Duct by (clause 7.1):

Rebate

1-30 Calendar Days

Number of days of delay x weekly
recurring Charge

More than 30 Calendar Days

30 x weekly recurring Charge

Rebates for modified Underground Equipment

Missed notification timeframe for
approval or rejection of Underground

Equipment modification by (clause 9.5):

Rebate

1-30 Calendar Days

Number of days of delay x weekly
recurring Charge

More than 30 Calendar Days

30 x weekly recurring Charge

Rebates for maintenance work on a Building Lead-In Duct or Building Lead-in Manhole

Missed timeframe for maintenance of a
Building Lead-In Duct or Building Lead-
in Manhole by (clause 10.6):

Rebate

1-30 Calendar Days

Number of days of delay x weekly
recurring Charge

More than 30 Calendar Days

30 x weekly recurring Charge
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ANNEX 19-2: SOP ON PREVENTION OF DAMAGE TO BUILDING LEAD-IN DUCTS AND
BUILDING LEAD-IN MANHOLES

SOP on Prevention of Damage to Building Lead-in Ducts and Building Lead-in Manholes

1. The Requesting Licensee must purchase service layout plans from NetLink Trust in respect of
each Building Lead-in Manhole to which access is provided under this Schedule.

2. The Requesting Licensee will, in accordance with section 29(1) of the Act, submit an earthwork
notification form to NetLink Trust at least seven (7) Calendar Days before the commencement
of any earthwork to connect to NetLink Trust’s Connection Duct(s). When working in or around
the vicinity of Building Lead-in Ducts, Building Lead-in Manholes or any other NetLink Trust
or Third Party FBO underground equipment, underground plant or underground facilities, the
Requesting Licensee will engage licensed telecommunications cable detection workers and
carry out trial holes by manual digging in order to determine the location, depth and alignment
of such underground equipment, underground plant and underground facilities and prevent any
damage.

3. The Requesting Licensee must use visible markings (such as poles, tapes, painting, etc.) to
indicate the position of NetLink Trust’s Building Lead-in Ducts, Building Lead-in Manholes
and any other NetLink Trust or Third Party FBO underground equipment, underground plant
or underground facilities.

4. If necessary, the Requesting Licensee will arrange a site meeting with NetLink Trust at the
Requesting Licensee’s cost to co-ordinate the routing of the Requesting Licensee’s ducts when
working in or near the vicinity the NetLink Trust’s Building Lead-in Ducts and Building Lead-
in Manholes.

5. If the Requesting Licensee is unable to correctly and accurately determine the location, depth
and alignment of NetLink Trust’s Building Lead-in Ducts and Building Lead-in Manholes, the
Requesting Licensee must seek NetLink Trust’s assistance to ascertain those locations and must

pay NetLink Trust’s reasonable costs in providing such assistance.

6. The Requesting Licensee must not expose Building Lead-in Ducts, Building Lead-in Manholes
or any other NetLink Trust or Third Party FBO underground equipment, underground plant or
underground facilities without NetLink Trust’s prior written approval.

7. If the Requesting Licensee seeks an approval under paragraph 6 of this Annex, the Requesting
Licensee will submit to NetLink Trust the reasons why exposing the Building Lead-in Ducts,
Building Lead-in Manholes or other NetLink Trust or Third Party FBO underground
equipment, underground plant or underground facilities is necessary and unavoidable and all
measures that will be taken to support and protect the exposed Building Lead-in Ducts, Building
Lead-in Manholes and other NetLink Trust or Third Party FBO underground equipment,
underground plant and underground facilities.
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ANNEX 19-2: SOP ON PREVENTION OF DAMAGE TO BUILDING LEAD-IN DUCTS AND

8.

10.

11.

12.

13.

14.

15.

16.

17.

BUILDING LEAD-IN MANHOLES

The Requesting Licensee will keep NetLink Trust informed regarding the dismantling of
supports.

The Requesting Licensee will inform NetLink Trust regarding the back-filling procedure after
exposure of any Building Lead-in Duct, Building Lead-in Manhole and other NetLink Trust or
Third Party FBO underground equipment, underground plant and underground facilities.

The Requesting Licensee will disseminate information regarding NetLink Trust’s Building
Lead-in Ducts, Building Lead-in Manholes and other NetLink Trust or Third Party FBO
underground equipment, underground plant and underground facilities layout to the Requesting
Licensee’s contractors, sub-contractors and machine operators carrying out the work.

The Requesting Licensee will submit a work schedule and installation plan to NetLink Trust
where works are to be carried out in or around the vicinity of NetLink Trust’s Building Lead-
in Ducts, Building Lead-in Manholes and other NetLink Trust or Third Party FBO underground
equipment, underground plant and underground facilities.

The Requesting Licensee will report immediately on any damage caused in connection with the
installation works or otherwise caused to NetLink Trust’s Building Lead-in Ducts, Building
Lead-in Manholes and other NetLink Trust or Third Party FBO underground equipment,
underground plant and underground facilities at a telephone number to be designated by
NetLink Trust.

The Requesting Licensee must not dig trial holes using machinery such as JCB or excavator.

The Requesting Licensee must not carry out any excavation, soil investigation, piling or
earthworks in the vicinity of NetLink Trust’s Building Lead-in Ducts, Building Lead-in
Manholes and other NetLink Trust or Third Party FBO underground equipment, underground
plant and underground facilities without confirming their actual positions.

The Requesting Licensee will not cover up any of Building Lead-in Manholes with earth or
building materials.

The Requesting Licensee must not assume that Building Lead-in Ducts are constructed in a
straight run.

The Requesting Licensee must not cover up or attempt to repair any damage to NetLink Trust’s
Building Lead-in Ducts, Building Lead-in Manholes and other NetLink Trust or Third Party
FBO underground equipment, underground plant and underground facilities, but rather report
such damages to NetLink Trust immediately.
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ANNEX 19-2: SOP ON PREVENTION OF DAMAGE TO BUILDING LEAD-IN DUCTS AND

18.

19.

20.

21.

BUILDING LEAD-IN MANHOLES

The Requesting Licensee will not dismantle any support for NetLink Trust’s Building Lead-in
Ducts, Building Lead-in Manholes and other NetLink Trust or Third Party FBO underground
equipment, underground plant and underground facilities without informing NetLink Trust and

obtaining NetLink Trust’s consent.

The Requesting Licensee must not assume that the depth of NetLink Trust’s underground plant
is only 1.5 metres.

The Requesting Licensee must not remove any concrete encasement around NetLink Trust’s
pipeline after exposing it unless NetLink Trust gives prior written approval.

NetLink Trust may issue reasonable “Do’s and Don’ts” to the Requesting Licensee so as to
safeguard to NetLink Trust’s Building Lead-in Ducts, Building Lead-in Manholes and other
NetLink Trust or Third Party FBO underground equipment, underground plant and

underground facilities, and the Requesting Licensee must comply with such “Do’s and Don’ts”.
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ANNEX 19-3: PHYSICAL ACCESS PROCEDURE FOR BUILDING LEAD-IN MANHOLES

Physical Access Procedure for Building Lead-in Manholes

1. The physical access procedures in this Annex 19-3 apply to all Building Lead-in Manholes to
which the Requesting Licensee is granted access.

2. No procedure set out in this Annex 19-3 is intended by either Party to apply in relation to any
Building Lead-in Manhole to which access has not been provided under a Schedule to this ICO
Agreement, and neither Party may attempt to use these procedures in relation to such Building
Lead-in Manholes.

Workers to be approved

3. The Requesting Licensee must provide to NetLink Trust a master list of persons hominated by
the Requesting Licensee to have physical access to Building Lead-in Manhole (the “Master
List”).

4. NetLink Trust may issue a prescribed form in which the Master List must be provided. At the

Effective Date, the prescribed form of the Master List is set out in Attachment D to this
Schedule 19. The Master List must contain at least the following details for each person listed:

(@) full name;

(b) company name and license no.;

(c) last 4 alphanumeric characters of the NRIC, FIN, Passport no. (whichever applies);

(d) a copy of Safety Instruction Course (SIC)/Safety Orientation Course (SOC) Certificate
and its expiry date; and

(e) contact number; and

) email address.

5. The Master List must be maintained and updated by the Requesting Licensee with a new Master
List provided to NetLink Trust whenever any amendments are made to the then-current Master
List.

6. The Requesting Licensee must ensure that workers listed in the Master List are Singaporeans,

Singapore Permanent Residents or holders of valid work permits.
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ANNEX 19-3: PHYSICAL ACCESS PROCEDURE FOR BUILDING LEAD-IN MANHOLES

7.

8.

The Requesting Licensee must pay Charges specified in Schedule 15 for NetLink Trust to

process the Requesting Licensee’s Master List.

Only persons whose names are listed on the Master List will be permitted physical access to
any Building Lead-in Manhole.

Physical access request

9.

10.

11.

12.

13.

Except for emergency access provided under paragraphs 20 to 31 of this Annex 19-3, access to
a Building Lead-in Manhole will only be provided on a Business Day.

If the Requesting Licensee wishes to obtain physical access to a Building Lead-in Manhole, it
must submit a request in writing at least five (5) Business Days before the requested physical
access date (an “Access Request”).

NetLink Trust may issue a prescribed form in which an Access Request must be submitted. At
the Effective Date, the prescribed form of the Access Request is set out in Attachment B to this
Schedule 19. An Access Request must at least contain:

@) the purpose for which physical access is requested;

(b) the identity of the senior person who will be present and who will be responsible for
the persons who will physically access the Building Lead-in Manhole;

(c) a complete list of the persons who may physically access the Building Lead-in Manhole
on the relevant date of access;

(d) a copy of a valid foreign worker’s work permit for each person who is neither a
Singaporean nor a Singapore Permanent Resident;

(e) an estimate of the time during which physical access is requested; and

) the specific Building Lead-in Manhole to which physical access is requested.

The Access Request may only nominate up to a maximum of eight (8) people for whom physical
access is requested.

Prior to physical access actually being granted, the Requesting Licensee must notify NetLink
Trust the names of up to four (4) person(s) from the Access Request who will actually
physically access the Building Lead-in Manhole.
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ANNEX 19-3: PHYSICAL ACCESS PROCEDURE FOR BUILDING LEAD-IN MANHOLES

14.

15.

16.

17.

18.

19.

Within two (2) Business Days of receipt of an Access Request, NetLink Trust will advise the
Requesting Licensee whether the access has been approved.

The Requesting Licensee may apply for expedited approval for urgent physical access other
than emergency access and in those circumstances must pay any additional Charge notified by
NetLink Trust from time to time for expedited processing.

Written confirmation of the approval granted under paragraph 14 of this Annex 19-3 will be
provided by NetLink Trust.

If NetLink Trust approves an Access Request, each Party will comply with the terms and
conditions set out in paragraphs 34 to 43 of this Annex 19-3 in relation to physical access
pursuant to that Access Request.

If, after granting an Access Request from the Requesting Licensee, NetLink Trust is informed
of urgent physical access required by another FBO, NetLink Trust may notify the Requesting
Licensee that its grant of physical access has been rescheduled in accordance with Schedule 19.

The Requesting Licensee must pay the Charges specified in Schedule 15 in relation to Access
Request processing.

Emergency physical access request

20.

21.

22.

23.

The Requesting Licensee must submit to NetLink Trust a list of designated senior personnel on
the Master List who are authorised to request emergency physical access (“Emergency
Access”).

If Emergency Access is required, the Requesting Licensee must first obtain NetLink Trust’s
consent for access by telephone using the designated telephone number of NetLink Trust’s Fault
Control Centre. NetLink Trust will notify the Requesting Licensee within one (1) hour of
receiving a request for Emergency Access of whether the request has been approved.

If NetLink Trust grants the Requesting Licensee Emergency Access to a Building Lead-in
Manhole, the Requesting Licensee must provide NetLink Trust, via email, a written
confirmation of Emergency Access in accordance with the prescribed form in Attachment C to
this Schedule 19 by the first Business Day following the granting of access.

Each request for Emergency Access under paragraph 21 and each confirmation under paragraph
22 must specify:
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(@)

(b)

(©)

(d)

(€)

)

(9)

(h)

1)

full name each person to be granted (or granted) Emergency Access;

the full name of the requesting person;

last 4 alphanumeric characters of the NRIC, FIN, or Passport no. (whichever applies)
for each person to be granted (or granted) Emergency Access;

a copy of a valid foreign worker’s work permit for each person to be granted (or
granted) Emergency Access who is neither a Singaporean nor a Singapore Permanent
Resident;

contact number each person to be granted (or granted) Emergency Access;

details of the Emergency (including whether it is service affecting or non-service
affecting) or reason for requesting access outside a Business Day;

the identity of the senior person who will be present and who will be responsible for
the persons who will be accessing the Building Lead-in Manhole;

a complete list of the persons (limited to a maximum of 4) who will be accessing the
Building Lead-in Manhole;

an estimate of the time during which physical access is requested; and

the specific Building Lead-in Manhole to which physical access is requested.

CLAUSE 24 - REQUIRED MODIFICATIONS

24, NetLink Trust may reject an Emergency Access request, or revoke an approval for Emergency

Access where:

@)

(b)

(©)

the request is for physical access to Building Lead-in Manhole to which access has not
been approved under a Schedule to this Agreement;

the persons listed on the request do not appear on the Master List or NetLink Trust or
a relevant authority has barred one or more such person from physical access;

any person listed on the request is not Singaporean, Singapore Permanent Resident or

a holder of a valid foreign worker’s work permit;
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ANNEX 19-3: PHYSICAL ACCESS PROCEDURE FOR BUILDING LEAD-IN MANHOLES

(d) the SIC/SOC Certificate of any person listed on the request has expired;

(e) NetLink Trust determines that the physical access or work to be performed by the
Requesting Licensee may breach paragraph 35 of this Annex 19-3;

H——NetLink Trust determines that the area is unsafe;

)(a) The Requesting Licensee is in breach of the Workplace Safety and Health Act.

IMDA Directed Modifications: IMDA directs NetLink Trust to remove clause 24(g) in Annex 19-
3 as a breach of ICO (e.g., admin breach) should not be used as a reason to reject an Emergency
Access request.

25. Upon approval under paragraph 24, physical access will be permitted on an interim basis only.

26. Physical access under paragraph 24 will be for a maximum period of eight (8) hours unless
otherwise agreed. NetLink Trust will not withhold its agreement unreasonably.

217. Where NetLink Trust approves a request for Emergency Access, each Party will comply with
the terms and conditions set out in paragraphs 34 to 43 of this Annex 19-3. In addition:

@) NetLink Trust may appoint a co-ordinator to physically oversee any Emergency works
(“Emergency Works Co-ordinator™);

(b) NetLink Trust may make the grant of Emergency Access conditional upon the
Emergency Works Co-ordinator’s presence on site; and

(c) the Requesting Licensee shall not be liable for the costs in relation to the appointment
of the Emergency Works Co-ordinator;

(d) the Requesting Licensee must comply with all directions from the Emergency Works
Co-ordinator.

28. Where, in an Emergency, both NetLink Trust and the Requesting Licensee require Emergency

Access to undertake corrective action, the Requesting Licensee acknowledges that NetLink
Trust has priority.
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29. Where, in an Emergency, two or more FBOs including the Requesting Licensee require
Emergency Access to undertake corrective action, NetLink Trust may, in its absolute discretion,
determine the order of priority for access and may reallocate priorities as the Emergency and
Emergency works develop or are better assessed.

30. The Requesting Licensee must pay NetLink Trust the Charge specified in Schedule 15 in
relation to processing of a request for Emergency Access.

Rejection of physical access request

31. NetLink Trust may reject an Access Request other than a bona fide Emergency Access request,
or revoke an approval for physical access where:

(@)

(b)

(©)

(d)

(€)

)

(9)

(h)

(i)

1)

the request is not in the prescribed form or does not contain all the required information;

the request is for physical access to Building Lead-in Manhole to which access has not
been approved under a Schedule to this ICO Agreement;

the persons listed on the request do not appear on the Master List or NetLink Trust or
a relevant authority has barred one or more such person from physical access;

any person listed on the request is not Singaporean, Singapore Permanent Resident or

a holder of a valid foreign worker’s work permit;

the SIC/SOC Certificate of any person listed on the request has expired;

NetLink Trust has scheduled work for the time access has been requested by the
Requesting Licensee;

NetLink Trust determines that the physical access or work to be performed by the
Requesting Licensee may breach paragraphs 34 to 42 of this Annex 19-3;

NetLink Trust determines that the area is unsafe;

the Requesting Licensee is in breach of this Agreement and such breach continues and
remains unremedied at the time of the request; or

The Requesting Licensee is in breach of the Workplace Safety and Health Act.
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32.

If NetLink Trust rejects a request for physical access under paragraph 32, NetLink Trust will
provide the Requesting Licensee with its reasons for rejection.

Conditions of physical access

33.

34.

35.

NetLink Trust may refuse any person physical access to, or require that person to be removed
from, a site where:

(@)

(b)

(©)

(d)

that person cannot, upon request, produce an identification card which is issued by
NetLink Trust;

NetLink Trust has previously notified the Requesting Licensee of problems with that
person (e.g. the person has breached safety requirements or Standard Operating
Procedures);

the person has been barred by NetLink Trust under this ICO Agreement; or

in the sole opinion of NetLink Trust, the person’s action or non-action may cause

damage to NetLink Trust’s properties or may compromise or threaten safety.

The Requesting Licensee must not do or omit to do anything in connection with physical access

which may:

@) threaten the safety of any person;

(b) interfere physically or electrically with the delivery of telecommunications services
supplied or to be supplied by NetLink Trust or any other FBO;

(c) jeopardise the integrity or confidentiality of communications within NetLink Trust’s
Network;

(d) threaten the security of NetLink Trust’s Building Lead-in Manhole; or

(e) cause damage to NetLink Trust’s Building Lead-in Manhole.

The Requesting Licensee must ensure the following in relation to Building Lead-in Manholes
to which it has been granted access:

(@)

physical access is gained only to the Building Lead-in Manhole or part thereof for
which approval has been granted;
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36.

37.

38.

39.

40.

(b)

(©)

(d)

(€)

each person gaining physical access signs a log book maintained by the Requesting
Licensee in which is recorded the full name of the person, IC/passport number, date
and time of entry and departure;

the applicable Standard Operating Procedures and any written instructions (relating to
particular circumstances not covered by the Standard Operating Procedures) are
followed,

the Building Lead-in Manhole is left in a safe and tidy condition; and
the Requesting Licensee’s senior person informs NetLink Trust when work has been

completed and all Requesting Licensee personnel have left the Building Lead-in
Manhole.

No still, motion or digital cameras, film, negatives, tape or digital recorders, explosives,
inflammables, cigarettes, lighters or equipment with electromagnetic emissions or radiation are
allowed in any Building Lead-in Manhole.

NetLink Trust may inspect the logbook referred to in paragraph 36(c) at any time.

Where, for whatever reason, the Requesting Licensee decides that a person nominated by it
should no longer be permitted physical access it must immediately notify NetLink Trust and
provide an updated Master List.

NetLink Trust may terminate physical access to a specific Building Lead-in Manhole where:

(@)

(b)

(©

the physical access causes or is likely to cause physical or technical harm to any
telecommunications network, system or services (whether of NetLink Trust or any
other person) including but not limited to causing damage, interfering with or causing

deterioration in the operation of NetLink Trust’s Network;

that the area is unsafe; or

that the Requesting Licensee is in breach of any provision of this Agreement.

Without prejudice to any other rights NetLink Trust may have (whether under contract, at law,

or in equity), where the Requesting Licensee or its agents or contractors:

(@)

gains unauthorised entry to any Building Lead-in Manhole or part thereof;
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ANNEX 19-3: PHYSICAL ACCESS PROCEDURE FOR BUILDING LEAD-IN MANHOLES

(b) breaches safety requirements or Standard Operating Procedures; or

(© has threatened safety, integrity or a confidentiality obligation,

Physical access may be immediately terminated and the person(s) involved will be barred from
any further access or entry to any NetLink Trust facility.

41. The Requesting Licensee must not grant a Third Party (other than approved contractors)
physical access to Building Lead-in Manhole to which the Requesting Licensee has been
granted physical access under Schedule 19 and this Annex 19-3.

Compliance with the Workplace Safety and Health Act (Chapter 354A)

42. NetLink Trust and the Requesting Licensee acknowledge and agree that:

@) for the purpose of the Workplace Safety and Health Act (Chapter 354A), the Building
Lead-in Manholes are a “factory” and therefore, a “workplace” (as those terms are
defined in the Workplace Safety and Health Act (Chapter 354A)); and

(b) NetLink Trust and the Requesting Licensee each have various responsibilities and
obligations under the Workplace Safety and Health Act (Chapter 354A) in relation to

the Building Lead-in Manholes.

43. The Requesting Licensee will procure that itself and its contractors, when accessing the
Building Lead-in Manholes, will comply with the following:

@) the various responsibilities and obligations under the Workplace Safety and Health Act
(Chapter 354A); and

(b) all relevant instructions or requirements issued by the Authority or any other relevant
Governmental Agency from time to time with regards to safety at the workplace.
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ANNEX 19-4: SOP FOR WORKING IN BUILDING LEAD-IN MANHOLES AND CABLE

PULLING

SOP for Working in Building Lead-in Manholes and Cable Pulling

1.

This Annex 19-4 provides the Standard Operating Procedures for working inside Building
Lead-in Manholes and cable pulling inside Building Lead-in Manholes.

Working inside Building Lead-in Manholes

10.

The Requesting Licensee must place all approved temporary road signing equipment (such as
signboards, barricades, traffic cones, blinker lamps and revolving lamps) bearing the logo and
names of the Requesting Licensee and its contractor at each site in advance of, and for the
duration of, its work.

Road signing equipment must as a minimum requirement accord with the LTA Temporary
Signing Manual (1988 edition) or, where relevant, the Code of Practice for Temporary Traffic
Control issued by LTA (as applicable) and any subsequent amendment of either.

If a site condition is extra hazardous (for example, due to high speed traffic, road bend, road
incline or obstruction by shrubs or trees) the Requesting Licensee must erect additional
temporary road signing equipment to mitigate the effect of such hazards.

It is the Requesting Licensee’s obligation to determine each safety standard, manual, code or
other regulation or guideline which applies to site works.

To the extent any safety standard, manual, code or other regulation or guideline contradicts a
requirement under this ICO Agreement, the Requesting Licensee will notify NetLink Trust and
seek its prior written waiver of any non-compliance with this ICO Agreement.

The Requesting Licensee must remove all debris and left-over material from inside and around
the vicinity of the Building Lead-in Manhole.

The Requesting Licensee must ensure that the Building Lead-in Manhole and its surrounding
area are cleaned and no flammable or toxic material is left in or around the Building Lead-in
Manhole.

The Requesting Licensee must ensure that Building Lead-in Manhole covers are flush with the
surface when closed.

The Requesting Licensee must seal all key-holes on the Building Lead-in Manhole cover with
a polypropylene insert or other appropriate material reasonably agreed by the parties, to prevent
water from collecting inside the key-holes.
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ANNEX 19-4: SOP FOR WORKING IN BUILDING LEAD-IN MANHOLES AND CABLE

PULLING

Cable pulling inside Building Lead-in Manholes

11.

12.

13.

14.

15.

16.

17.

18.

19.

The Requesting Licensee must provide detailed information on the work method statement for
cable pulling to NetLink Trust for its approval.

Information provided under paragraph 11 must include a work method statement on how the
Requesting Licensee will prevent damage to existing cables found inside the Building Lead-in

Manholes.

Work methods must be consistent with any guidelines issued by NetLink Trust from time to
time.

The Requesting Licensee must:

@) ensure that its Cable is laid against one side of the wall and supported on cable bearers
in the Building Lead-in Manhole, provided space is available for installation of the
cable bearers;

(b) ensure that its Cable is at all times properly secured to any cable bearers installed;

(c) obtain from NetLink Trust the necessary cable bearer(s) prior to installing its Cable;
and

(d) ensure that its Cable does not cause obstruction in the Building Lead-in Manhole.

If the Requesting Licensee’s Cable obstructs a Building Lead-in Manhole, NetLink Trust may
require, and the Requesting Licensee will immediately remove such obstruction.

On each cable sheath, the Requesting Licensee must clearly identify that it is the owner of the
Cables at one (1) metre intervals.

The Requesting Licensee must use a different colour Cable from existing cable installed in the
Building Lead-in Manhole for the entire strip of Cable installed.

The Requesting Licensee must not construct or place any cable joint inside NetLink Trust’s
Building Lead-in Manhole.

The Requesting Licensee must use NetLink Trust approved gas and watertight duct seal to
reinstate affected duct seal(s) in Building Lead-in Manholes after cable pulling work.

Schedule 19 — Licensing of Building Lead-in Duct Space and Access to Building Lead-in Manholes Annex 19-4, Page 2



ANNEX 19-5: GUIDELINES FOR ASSESSMENT OF BUILDING LEAD-IN DUCT SPACE

Guidelines for Assessment of Building Lead-in Duct Space

1. NetLink Trust will assess the availability of Building Lead-in Duct space based on the
guidelines listed in Annex 19-5, and subject to clauses 3.2 and 5.2 of Schedule 19.

2. NetLink Trust will assess the total actual utilised cable capacity of all NetLink Trust’s Building
Lead-in Ducts within a single trench (“Utilisation Rate”) taking into account the actual number

of cables in the Building Lead-in Ducts.

3. Where the Utilisation Rate is more than 70%, NetLink Trust will reject the Requesting
Licensee’s Request for the shared use of Building Lead-in Ducts.

4, However, where the Utilisation Rate is less than or equal to 70%, NetLink Trust will determine
the Building Lead-in Duct space available for licensing to the Requesting Licensee by referring
to the conversion tables and duct sharing formula set out in paragraphs 5 to 7 below.

5. Conversion tables:

@ Conversion of the size of various fibre core cables to Standard Cable-Equivalent:

Fibre Cable Size Standard Cable-Equivalent
Up to 480 fibre core 3
Up to 384 fibre core 2
Less than or equal to 288 fibre cores 1
and external diameter of no more
than 20 millimetres

(b) Maximum capacity for the various sizes of Building Lead-in Ducts as measured in
Standard Cable-Equivalent (“Assumed per Duct Capacity”):

External Diameter of Building Assumed per-Duct Capacity
Lead-in Duct (in millimetres) (in Standard Cable-
Equivalent)
110 10
100 10
90
50

(c) Conversion of the size of copper cables to Standard Cable-Equivalent:
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ANNEX 19-5: GUIDELINES FOR ASSESSMENT OF BUILDING LEAD-IN DUCT SPACE

Copper Cable Size Standard Cable-Equivalent
600 pair and above 10
400 pair
300 pair
200 pair
100 pair
50 pair and below

RN W D~

6. Duct sharing formula:

(Number of NetLink Trust’s Building Lead-in Ducts in a trench x Assumed per-
Duct Capacity) — Cable Reservation — Existing Cables

Where:

@ ‘Cable Reservation’ refers to the reservation of two (2) Standard Cable-Equivalent
space per duct (by default), unless otherwise provided for in this Annex 19-5; and

(b) Assumed per-Duct Capacity will be capped at the number of Standard Cable-
Equivalent tabulated under paragraph 5(b) of Annex 19-5. For the avoidance of doubt,
such cap will not apply in the calculation of the Utilisation Rate.

(c) Should the actual utilisation of the relevant Building Lead-in Duct exceed the Assumed
per-Duct Capacity, it shall be regarded as an overfilled duct. For the purpose of the duct
sharing formula set out in paragraph 6 of this Annex 19-5, the number of existing cables
in the overfilled duct shall be capped at the Assumed per-Duct Capacity.

For the avoidance of doubt, methods of calculation are illustrated below:

llustration 1

Assuming a trench containing three 110mm diameter lead-in ducts with a total of 12 existing cables:
Assumed per-Duct capacity = 10

Number of NetLink Trust’s Building Lead-in Ducts in the trench = 3

Cable Reservation = 6 (i.e. 2 per duct)

Total Assumed per-Duct Capacity = 3 x 10 =30

Existing cables = 12

Total Utilisation = 12/ 30 x 100 = 40% < 70%
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ANNEX 19-5: GUIDELINES FOR ASSESSMENT OF BUILDING LEAD-IN DUCT SPACE

As the Total Utilisation is less than 70%, then in accordance with the duct sharing formula set out in

paragraph 6 of this Annex 19-5, the duct space available for leasing is:

Number of Building Lead-in Ducts x Assumed per-Duct Capacity — Cable Reservation — Existing
Cables

ie. 3x10)-6-12=12

llustration 2

Assuming a trench containing three 110mm diameter lead-in ducts with a total of 24 existing cables:
Assumed per-Duct Capacity = 10

Number of NetLink Trust’s Building Lead-in Ducts in the trench = 3

Cable Reservation = 6 (i.e.2 per duct)

Total Assumed per-Duct Capacity = 3 x 10 =30

Existing cables = 24

Total Utilisation = 24 / 30 x 100 = 80% > 70%

As the Total Utilisation exceeds 70%, then in accordance with paragraph 3 of this Annex 19-5, there is
no duct space available for leasing.

llustration 3
Assuming a trench containing three 110mm diameter lead-in ducts with 14, 4, 2 existing cables

respectively (i.e. a total of 20 existing cables)

Assumed per-Duct capacity = 10

Number of NetLink Trust’s Building Lead-in Ducts in the trench = 3
Cable Reservation = 6 (i.e. 2 per duct)

Total Assumed per-Duct Capacity = 3 x 10 = 30

Existing cables = 20

Total Utilisation =20/ 30 x 100 = 67% <70%

As the Total Utilisation is less than 70%, then in accordance with the duct sharing formula set out in

paragraph 6 of this Annex 19-5, the duct space available for leasing is:

Number of Building Lead-in Ducts x Assumed per-Duct Capacity — Cable Reservation — Existing
Cables
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ANNEX 19-5: GUIDELINES FOR ASSESSMENT OF BUILDING LEAD-IN DUCT SPACE

ie. (3x10)-6-16=8,

where Existing Cables (for purpose of calculating available space for lease) = 10 + 4 + 2 = 16 (i.e. the
Assumed per-Duct Capacity for the first duct remains at 10 notwithstanding the fact that there are

actually 14 existing cables in that duct)

7. In the event that the Cable Reservation set out under paragraph 6 of Annex 19-5 is found to be
insufficient for NetLink Trust’s maintenance and expansion requirements and/or fulfilment of
NetLink Trust’s regulatory obligations (taking into account all relevant factors, including any
ground situation and operational considerations), NetLink Trust shall be entitled to seek the
Authority’s permission to increase the Cable Reservation set out under paragraph 6 of Annex
19-5.

Where more Standard Cable-Equivalent duct space is required to be reserved (subject to the

Authority’s approval), NetLink Trust shall inform the Requesting Licensee of the applicable
higher Cable Reservation for the duct sharing formula set out in paragraph 6 above.
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ATTACHMENT A: REQUEST FOR BUILDING LEAD-IN DUCT SPACE AND BUILDING
LEAD-IN MANHOLES

Request for Building Lead-in Duct Space and Building Lead-in Manholes

The Requesting Licensee

Date of Request: Application Reference Number :

Estate/street name and block number

Building Lead-In Manhole number

No. of Connection Ducts required

No. of Cables (incl. type, sizes and pairs):

No. of Building Lead-In Ducts required :

For access to MDF, TER or riser number:

Requesting Licensee must attach:
(a) A copy of plant map indicating the manhole location
(b) Where the Building Lead-in Manhole is not connected to a conduit owned or controlled by NetLink Trust, a copy

of all necessary licences, permits and permissions procured by the Requesting Licensee to use and/or access the
aforementioned conduit

On Behalf of the Requesting Licensee

Sign: Name of Requesting Licensee:

Name: (Company name)
Designation: Requesting Licensee BRN:

Department:

Contact No:

Email Company Stamp:
Address:

Processing Status

Received Date: Queue Status: Processed Date:
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ATTACHMENT B: REQUEST FOR PHYSICAL ACCESS TO BUILDING LEAD-IN DUCT
AND/OR BUILDING LEAD-IN MANHOLE

Request for Physical Access to Building Lead-in Duct and/or Building Lead-in Manhole

The Requesting Licensee

Date of Request: Request Reference Number:
Approval for Physical Access is sought for the purpose of:

[Reason]

Manhole number:
Requested Date / Time of Access:
Estimated Duration of Access:

Name of Person(s) for which Physical Access is requested. (Please attach separate sheet if space is insufficient).

1.
[Name of Senior Person & NRIC/FIN/Passport No.! & Work Permit No (where applicable)]
2.
[Name & NRIC/FIN/Passport No.! & Work Permit No (where applicable)]
3.
[Name & NRIC/FIN/Passport No.! & Work Permit No (where applicable)]
4.

[Name & NRIC/FIN/Passport No.! & Work Permit No (where applicable)]

! Note: only last 4 alphanumeric characters required

On Behalf of the Requesting Licensee

Sign: Name of Requesting Licensee:
Name: (Company name)

Designation: Requesting Licensee BRN:
Department:

Contact No:

Email Company Stamp:

Address:

NetLink Trust’s Reply to the Requesting Licensee

Request returned —
I:l illegible/incomplete

Reason for
|:| Not approved °a%0
rejection:

On Behalf of NetLink Trust

Sign: Contact Number:
Name: Email Address:
Date:
Processing Status
Received Date: Queue Status: Processed Date:

Schedule 19 — Licensing of Building Lead-in Duct Space and Access to Building Lead-in Manholes Attachment B, Page 1



ATTACHMENT C: REQUEST FOR EMERGENCY PHYSICAL ACCESS TO BUILDING
LEAD-IN DUCT AND/OR BUILDING LEAD-IN MANHOLE

Request for Emergency Physical Access to Building Lead-in Duct and/or Building Lead-in
Manhole

The Requesting Licensee

Date of Request: Request Reference Number:
Approval for Emergency Physical Access is sought for the purpose of :

[Reason]

Manhole number:
Requested Date / Time of Access:
Estimated Duration of Access:

Name of Person(s) for which Emergency Physical Access is requested. (Please attach separate sheet if space is

insufficient).
1.
[Name of Senior Person & NRIC/FIN/Passport No.* & Work Permit No (where applicable)]
2.
[Name & NRIC/FIN/Passport No.! & Work Permit No (where applicable)]
3.
[Name & NRIC/FIN/Passport No.! & Work Permit No (where applicable)]
4.

[Name & NRIC/FIN/Passport No.! & Work Permit No (where applicable)]

! Note: only last 4 alphanumeric characters required

On Behalf of the Requesting Licensee

Sign: Name of Requesting Licensee:
Name: (Company name)
Designation: Requesting Licensee BRN:
Department:
Contact No:
Email Company Stamp:
Address:
Request returned —
|:| illegible/incomplete
|:| Not approved Reason f.or
rejection:

On Behalf of NetLink Trust

Sign: Contact Number:
Name: Email Address:
Date:
Processing Status
Received Date: Queue Status: Processed Date:
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ATTACHMENT D: MASTER LIST FOR PHYSICAL ACCESS TO BUILDING LEAD-IN
DUCT AND/OR BUILDING LEAD-IN MANHOLE

Master List for Physical Access to Building Lead-in Duct and/or Building Lead-in Manhole

S/N | Name Company NRIC / SIC/ SIC/SOC Contact Email
Name / FIN/ SOC No.  expiry Tel No. Address
Requesting Passport date
Licensee’s No.t
Contactor
INET[
1 Richard Tan E.eq“es‘",‘g 567C 8888999 | 30/12/2020 | 68888999 | Richard.tan
icensee’s Name
@yahoo.co
Pipe
2 Yeh Sing Ping Constructions Pte | 444A 77777788 | 12/11/2020 | 67777788 | m.sg
Ltd
Two examples for .
reference. SRR e
peconstructi
on.com

1 Note: only last 4 alphanumeric characters required
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ATTACHMENT E: WORK METHOD STATEMENT GUIDELINES

Work Method Statement Guidelines

The Requesting Licensee’s work method statement must:

(@) describe in sufficient detail, either in pictorial or photographic form, where the Requesting
Licensee intends to install its equipment (including cables);

(b) indicate the position of the Requesting Licensee’s installation or work area relative to existing
plant (including cables and fixtures) at the site;

(c) identify the equipment, plant, fixtures and cables that will be directly affected during its
installation; and

(d) describe in sufficient detail, either in pictorial or photographic form, how the Requesting
Licensee proposes to prevent damage to the equipment, plant, fixtures and Cables.
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