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SCHEDULE 8B 
 

CO-LOCATION FOR POINT OF ACCESS (POA) 
 

CLAUSE 1 – MODIFICATION REQUIRED 
 

1. GENERAL 

CLAUSES 1.1 TO 1.2 – CONDITIONAL APPROVAL 
 
1.1 This Schedule sets out the terms and conditions under which SingTel will provide 

the Requesting Licensee with Co-Location Space and physical access thereto at Co-
Location Sites where a Point of Access (POA) with SingTel’s Network is or is to be 
located. 

1.2 Except as provided in this Schedule, the Requesting Licensee shall provide all 
installation materials and manpower needed for the installation of their Co-Location 
Equipment.  

CLAUSE 1.3 – MODIFICATION REQUIRED 
 
1.3 The list of Co-Location Sites as at the date of this RIO Agreement for POAs is listed 

in Annex 8B.1.  SingTel may vary the Co-Location Sites listed in Annex 8B.1 from 
time to time with the approval of the Authority. 

Sub-section 2.5 of Appendix 2 of the Code requires SingTel to offer access to ESF, 
UNS and UNE.  SingTel must therefore offer Co-Location Sites for access to these 
IRS. In addition, as required by sub-section 5.3.4 of the Code, SingTel must notify 
IDA and obtain IDA’s approval prior to varying any of the Co-Location Sites listed in 
Annex 8B.1.  
 
SingTel comments :  SingTel has provided for a procedure by which it will extend co-
location to alternative sites in the cover section to Schedule 8.   
 
CLAUSE 1.4 – MODIFICATION REQUIRED 
 
1.4 SingTel shall not be responsible for any damage to the Requesting Licensee’s Co-

Location Equipment caused by fire, water leakage, air-conditioning/mechanical 
ventilation failure, power fluctuation/interruption, or anything beyond SingTel’s 
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control in the Co-Location Site other than to the extent that it is the result of a 
grossly negligent, wilful or reckless breach of this Agreement by SingTel.  

SingTel may not exclude liability in situations where the damage is caused by or owing 
to the negligent, wilful or reckless acts or omissions of SingTel, its employees, agents 
or contractors. SingTel must modify Clause 1.4 to give effect to the above 
requirements. 
 
SingTel comments :  Agreed, subject to use of the term “gross” negligence. 
 
CLAUSE 1.5 – CONDITIONAL APPROVAL 
 
1.5 This Schedule 8B only applies to Requesting Licensees who are FBOs. 

1.6 (a) The timeframes in this Schedule relating to pre-provisioning work to be 
undertaken by SingTel under clauses 3.3, 4.3 and 4.4 (such as the completion 
of project studies and the assessment of applications) are subject to delays 
caused by events outside SingTel’s reasonable control, in which case SingTel 
may extend these timeframes for a period equal to the period of such delays. 

(b) A failure to meet these timeframes does not constitute a breach of this 
Schedule or this RIO Agreement. 

 
1.7 (a) If SingTel fails to meet any timeframes in this Schedule relating to 

provisioning work to be undertaken by SingTel under clause 5.2, and the 
failure to meet the timeframe is solely caused by SingTel, SingTel will 
provide a remedy to the Requesting Licensee. 

(b) Such remedy will be in the form of a credit to the Requesting Licensee of the 
recurring Charges payable for the delayed services over a period equal to the 
period of the delay. 

 
(c) The Requesting Licensee acknowledges that this remedy is a genuine pre-

estimate of the Requesting Licensee’s loss and will be the sole and exclusive 
remedy available to the Requesting Licensee for such failure to meet 
provisioning timeframes and shall be SingTel’s sole and exclusive liability to 
the Requesting Licensee for such failure. 
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SingTel comments :  Refer to Schedule 3A for explanation of the rationale for 
inclusion of these clauses.  These clauses have been inserted as a result of the removal 
of the term “reasonable endeavours”. 
 
CLAUSE 2 – MODIFICATION REQUIRED 
 
2. AVAILABILITY AT A CO-LOCATION SITE 

CLAUSE 2.1 – MODIFICATION REQUIRED 
 
2.1 For the purposes of this Schedule, SingTel may have regard to the following when 

assessing the availability of Co-Location Space at a Co-Location Site: 

(a) SingTel’s reasonably anticipated requirements in the next two (2) years for space at 
the Co-Location Site for the provision to itself and its customers; 

(b) SingTel’s reasonably anticipated requirements in the next two (2) years for space at 
the Co-Location Site for operation and maintenance purposes;  

(c) the Requesting Licensee and other Third Party requirements (including for operation 
and maintenance purposes) which have been ordered but not yet delivered or which 
have been provided; 

(d) security and confidentiality requirements imposed on SingTel by Governmental 
Agencies or customers; and 

IDA requires SingTel to provide its justification for the inclusion of customers’ 
security and confidentiality requirements in Clause 2.1(d), otherwise SingTel must 
delete Clause 2.1(d). 
 
SingTel comments :  SingTel considers that it is essential for SingTel to consider 
security and confidentiality requirements imposed by Governmental Agencies in the 
context of assessing Co-Location requests or SingTel may be in breach of these 
obligations (which must take precedence over commercial arrangements).  SingTel 
agrees, however, that such obligations owed to customers should give way to the RIO.  
 
(e) whether SingTel has plans or otherwise proposes to Decommission the Co-Location 

Site. 



 

SingTel RIO Schedule 8B - Co-Location for Point of Access, Page 4 

CLAUSE 3 – MODIFICATION REQUIRED 

3. ORDERING AND PROVISIONING PROCEDURE 

CLAUSE 3.1 – MODIFICATION REQUIRED 
 
3.1 The Requesting Licensee shall submit its request for Co-Location Space at a Co-

Location Site for POA listed in Annex 8B.1 using a Co-Location Request Form in 
the form of Attachment G containing the following information: 

(a) the Co-Location Site listed in Annex 8B.1 at which Co-Location Space is sought; 

(b) confirmation that the purpose for seeking Co-Location Space at that Co-Location 
Site for the purpose of connection of Local Loop, Sub Loop or Shared Line licensed 
or to be licensed under Schedules 3A and 3B; 

SingTel must modify Clause 3.1(b) to only require the Requesting Licensee to confirm 
that the purpose of the Co-Location Space sought is for access to UNE, UNS or ESF.  
 
SingTel comments :  Agreed.  This Schedule deals with POA Space.  POA Space is 
used to connect Local Loop, Sub Loop and Shared Line.  Access to other UNE and 
lead-in duct under this RIO Agreement is provided at the MDF room, access to which 
is obtained under the COP-IF.  
 
(c) the type of Co-Location Equipment proposed to be installed at that Co-Location Site; 

(d) the space (subject to clause 3.2) and power requirements; 

(e) the floor loading of the Co-Location Equipment; 

(f) the capacity of the Subscriber Loop Tie Cable; 

(g) the type of optical fibre cable to be used, and the diameter of the fibre cable; and 

(h) the Requesting Licensee contact details.; and 

(i)such other information as SingTel reasonably requires. 



 

SingTel RIO Schedule 8B - Co-Location for Point of Access, Page 5 

IDA requires SingTel to specify all the information that it requires from the 
Requesting Licensee upfront and be subject to IDA’s scrutiny as part of the RIO 
approval process. SingTel must delete Clause 3.1(i). 
 
SingTel comments :  Agreed. 
 
CLAUSE 3.2 – CONDITIONAL APPROVAL 

 
3.2 The Requesting Licensee must request space at a Co-Location Site of a minimum of 

one (1) square metre to a maximum of ten (10) square metres. 

CLAUSE 3.3 – MODIFICATION REQUIRED 
 
3.3 SingTel shall acknowledge receipt of the Co-Location Request under clause 3.1 

within five three (53) Business Days and indicate whether the Co-Location Request 
is preliminarily accepted on a non-binding basis (subject to the completion of a 
Project Study under clause 4) or rejected.  If the Co-Location Request is rejected, 
SingTel will provide the reasons for such rejection to the Requesting Licensee.  
SingTel shall recover the Co-Location Fee for the reasonable cost of processing the 
Co-Location Request as provided in Schedule 9, irrespective of the outcome of the 
Co-Location Request. 

SingTel must modify Clause 3.3 as follows: 

(a) A period of 5 Business Days for SingTel to acknowledge receipt of the Co-
Location Request is unreasonable. Instead, SingTel must provide for a 
reasonable period.  IDA considers that period of 3 Business Days would be 
reasonable. 

SingTel comments :  Agreed. 
 
(b) If SingTel rejects a Co-Location Request, SingTel must provide the Requesting 

Licensee with reasons substantiating the grounds of its rejection.  
 
SingTel comments :  Agreed. 
 
(c) SingTel will only be permitted to recover the reasonable cost incurred in 

processing the Co-Location Request.  
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SingTel comments :  Agreed to insert “reasonable” cost.   
 
CLAUSE 3.4 – CONDITIONAL APPROVAL 
 
3.4 SingTel may reject a Co-Location Request if: 

(a) the Requesting Licensee is not an FBO;  or 

(b) the Co-Location Request is not in the prescribed form;  or 

(c) the Co-Location Request does not contain the required information;  or 

(d) the space requested is not within the limits prescribed by clause 3.2;  or 

(e) there is no available space at the Co-Location Site as determined in accordance with 
clause 2; or 

(f) acceptance of the Co-Location Request will give rise to significant health, safety, 
technical or engineering issues. 

CLAUSE 3.5 – MODIFICATION REQUIRED 
 
3.5 The Requesting Licensee acknowledges that the Co-Location Space allocated and 

the actual placement of the Co-Location Equipment shall be determined by SingTel.   
SingTel is not obligated to place the same Requesting Licensee’s Co-Located 
Equipment adjacent to each other, provided that SingTel will use its reasonable 
endeavours to accommodate any reasonable request for adjacent placement made by 
the Requesting Licensee. 

SingTel must modify Clause 3.5 by inserting the proviso “provided that SingTel must 
use reasonable endeavours to accommodate any reasonable request made by the 
Requesting Licensee” at the end of the first sentence. 
 
SingTel comments :  Agreed. 
 
CLAUSE 4 – MODIFICATION REQUIRED 
 
4. PROJECT STUDY 

CLAUSE 4.1 – CONDITIONAL APPROVAL 
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4.1 The Requesting Licensee may request confirmation of the preliminary acceptance of 

the Co-Location Request by way of a Project Study in writing within five (5) 
Business Days from the date of the preliminary acceptance of the Co-Location 
Request by SingTel. The provision of such a request by the Requesting Licensee 
shall constitute its agreement to pay the Project Study Fee.  If the Requesting 
Licensee does not request confirmation within this time, the Co-Location Request 
will lapse. 

CLAUSE 4.2 – CONDITIONAL APPROVAL 

 
4.2 The Project Study normally entails at least two (2) site visits:  

(a) a preliminary site survey by SingTel to determine and assess the space, power, earth, 
fibre and Subscriber Loop Tie Cable routing and any Site Preparation Works 
required for Co-Location; and  

(b) a joint site survey with the Requesting Licensee.  

CLAUSE 4.3 – MODIFICATION REQUIRED 
 
4.3 Following notification by the Requesting Licensee under clause 4.1, SingTel shall 

schedule the preliminary site survey and a joint site survey. SingTel shall use its 
reasonable endeavours to complete the Project Study within fifteen (15) Business 
Days of receipt of the notice in clause 4.1. 

SingTel must modify Clause 4.3 by deleting the phrase “use its reasonable endeavours 
to” in the second sentence.  
 
SingTel comments :  Agreed, subject to the inclusion of clause 1.6 above. 
 
 A period of 15 Business Days for SingTel to complete the Project Study is 
unreasonable. Instead, IDA considers a period of 10 Business Days as reasonable. 
SingTel must modify Clause 4.3 to provide for a reasonable period. 
 
SingTel comments :  Project studies are complex tasks that depend upon the nature of 
the specific Co-Location site, the availability of highly specialised and skilled staff and 
the number of current project study requests.  While SingTel envisages that some 
project studies will be completed in a shorter time frame, in the circumstances it is 
unable to guarantee any shorter period than 15 Business Days.  SingTel believes that 
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the removal of “reasonable endeavours” provides sufficient comfort to the Requesting 
Licensees. 
 
CLAUSE 4.4 – MODIFICATION REQUIRED 
 
4.4 Following completion of the Project Study, SingTel shall provide the Requesting 

Licensee with the following information:  

(a) the estimated Charge for the Site Preparation Work, along with an outline of the 
major elements of the Site Preparation Work to be undertaken by SingTel; 

SingTel must include in Clause 4.4 (a) details of the Site Preparation Work to be 
undertaken by SingTel. 
 
SingTel comments :  Agreed to provide the major elements of the Site Preparation 
Work to be undertaken. 
 
(b) the location of the designated lead-in manhole and the direction of the connection 

duct; 

(c) the length of fibre cable required from the lead-in manhole to the Co-Location 
Space; and 

(d) the number of Business Days expected to complete the Site Preparation Work.; and 

(e)such other information as SingTel considers relevant. 

IDA requires SingTel to specify all the information that it requires from the 
Requesting Licensee upfront and be subject to IDA’s scrutiny as part of the RIO 
approval process. SingTel must delete Clause 4.4(e). 
 
SingTel comments :  Agreed. 
 
CLAUSE 4.5 – CONDITIONAL APPROVAL 
 
4.5 SingTel shall be entitled to levy and receive the Project Study Fee provided in 

Schedule 9 irrespective of whether the Requesting Licensee proceeds with the Co-
Location Request after completion of the Project Study. 

CLAUSE 5 – MODIFICATION REQUIRED 
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5. SITE PREPARATION WORK 

CLAUSE 5.1 – MODIFICATION REQUIRED 
 
5.1 Within five (5) Business Days from the date of notification of the result of the 

Project Study under clause 4.4, the Requesting Licensee shall confirm in writing that 
it wishes to proceed with Co-Location and it agrees to pay the estimated Charges for 
Site Preparation Work.   

Site Preparation Charges are limited to work that SingTel undertakes at the specific 
request of the Requesting Licensee.  The cost of modifications undertaken to benefit 
multiple Licensees, such as equipment rearrangement, air-conditioning enhancement 
and cable runs/cable trays, must be assumed initially by SingTel and recovered 
through monthly Co-Location Charges.  SingTel must not, therefore, recover such 
costs from the Requesting Licensee as part of the Charges for Site Preparation Work. 
 
SingTel comments :  Noted. 
 
CLAUSE 5.2 – MODIFICATION REQUIRED 
 
5.2 SingTel shall use its reasonable endeavours to complete the Site Preparation Work 

within the period advised under clause 4.4.  If SingTel is unable to complete the Site 
Preparation Work within the advised period, SingTel shall notify the Requesting 
Licensee of a revised date for completion. 

SingTel must delete the phrase “use its reasonable endeavours to” in the first 
sentence. 
 
SingTel comments :  Agreed, subject to the inclusion of clause 1.7. 
 
CLAUSE 5.3 – CONDITIONAL APPROVAL 
 
5.3 As part of the Site Preparation Work, SingTel shall construct two (2) 110mm ducts 

of one (1) metre from the designated manhole in the direction indicated in clause 
4.4(b) for the Requesting Licensee to connect its ducts.  SingTel shall construct the 
duct seal for the ducts constructed in SingTel’s manhole. 

CLAUSE 5.4 – CONDITIONAL APPROVAL 
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5.4 Upon completion of the Site Preparation Work, SingTel will notify the Requesting 
Licensee and request the Requesting Licensee to attend the Co-Location Site for a 
final site inspection of the Co-Location Space. 

CLAUSE 6 – CONDITIONAL APPROVAL 
 
6. INSTALLATION AND MAINTENANCE OF CO-LOCATION EQUIPMENT IN CO-LOCATION 

SPACE 

CLAUSE 6.1 – CONDITIONAL APPROVAL 
 
6.1 The Parties agree to comply with the following procedures in connection with the 

installation and maintenance of Co-Location Equipment: 

(a) the Co-Location Equipment Installation and Maintenance Procedures at Attachment 
A and as amended by SingTel from time to time; 

(b) the Standard Operating Procedures at Attachment B and as amended by SingTel 
from time to time; and 

(c) the Physical Access Procedures at Attachment C and as amended by SingTel from 
time to time.  

CLAUSE 6.2 – CONDITIONAL APPROVAL 
 
6.2 SingTel shall provide the installation and termination of the Subscriber Loop Tie 

Cable. 

CLAUSE 6.3 – CONDITIONAL APPROVAL 
 
6.3 The Requesting Licensee shall pay SingTel the recurring charges for the lease of the 

Subscriber Loop Tie Cable in accordance with Schedule 9. 

CLAUSE 7 – MODIFICATION REQUIRED 

 
7. TERM OF LICENCE 

CLAUSE 7.1 – MODIFICATION REQUIRED 
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7.1 A licence of each Co-Location Space under this Schedule shall commence on the 
date the Requesting Licensee confirms its acceptance of the Charges for Site 
Preparation Work at the Co-Location Site and continues for a period of two (2) years 
unless terminated earlier in accordance with this Schedule.  

SingTel must revise the Licence term in the manner described in Paragraph 10 of 
Schedule A. 
 
SingTel comments :  Agreed.  SingTel has provided for a 2 year term for POA Space.  
The term of the POA Space licence is independent of the Code Date.  Therefore, 
SingTel has met the IDA’s requirements under Paragraph 10 of Schedule A for POA 
Space. 
 
CLAUSE 7.2 – MODIFICATION REQUIRED 
 
7.2 SingTel may terminate the licence of Co-Location Space at any time with immediate 

effect by giving notice to the Requesting Licensee if the Requesting Licensee fails to 
complete the installation of its Co-Location Equipment within thirty (30) Business 
Days under Attachment A.  If the Requesting Licensee’s failure to complete 
installation is attributable to circumstances beyond the Requesting Licensee’s 
reasonable control, SingTel will grant a reasonable extension of time for installation 
to the Requesting Licensee at the Requesting Licensee’s request.  A Requesting 
Licensee’s request under this clause must describe the circumstances beyond the 
Requesting Licensee’s control and such request must be received prior to the expiry 
of the aforementioned thirty (30) Business Day period. 

It would be unreasonable for SingTel to terminate the licence of Co-Location Space 
pursuant to Clause 7.2 in the situation where the failure by the Requesting Licensee to 
complete installation of its Co-Location Equipment within the specified 30 Business 
Days is attributable to an act or omission of SingTel or to circumstances beyond the 
reasonable control of the Requesting Licensee. In such a situation, Clause 7.2 must 
not apply and the Requesting Licensee must be given a reasonable extension to 
complete the installation. SingTel must modify Clause 7.2 to give effect to the above 
requirements. 
 
SingTel comments :  Generally agreed, subject to the Requesting Licensee requesting 
an extension as described above. SingTel believes that there is no need to refer to “an 
act or omission of SingTel”. 
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7.3 The Requesting Licensee may terminate a licence of Co-Location Space under this 
Schedule by giving SingTel no less than 6 months written notice.  Termination of the 
licence will take effect from the date specified in the notice. 

7.4 Either Party (Terminating Party) may immediately terminate a licence of Co-Location 
Space at a Co-Location Site if the other Party is in breach of this Schedule and such 
breach remains unremedied for a period of five (5) Business Days after receiving 
written notice from the Terminating Party to do so. 

CLAUSE 7.5 (formerly clause 7.3) – MODIFICATION REQUIRED 
 
The right to terminate the licence of Co-Location Space should be governed by the 
termination provision set out in the main body of the RIO. To the extent not already 
provided in the main body, SingTel may specify in Clause 7.3 instances where it may 
be justified to terminate service in accordance with the termination provision set out in 
the main body of the RIO. SingTel must modify Clause 7.3 to give effect to the above 
requirements. 
 
SingTel comments :  The licence termination provisions operate independently of the 
termination provisions in the RIO Agreement.  Most of the termination provisions 
specified in clause 7.5 and 7.6 are specific to POA Space and should therefore be 
specifically set out in this Schedule.  SingTel assumes in most cases it will be preferable 
to Requesting Licensees for an individual POA Space licence to be terminated rather 
than the whole RIO Agreement.   
 
SingTel comments :  The Requesting Licensee has been given a right to terminate for 
no fault above and a right to terminate for SingTel’s breach.  
 
SingTel comments :  Where the termination provisions are similar to those in the main 
body of the RIO, the termination provisions have been amended accordingly. 
 
7.37.5 SingTel may immediately terminate a licence of Co-Location Space at a Co-

Location Site if: 

(a) the Requesting Licensee is no longer an FBO;   

(b)the Requesting Licensee is in breach of this Schedule and such breach remains 
unremedied for a period of five (5) Business Days after receiving notice from 
SingTel to do so; 

(c)(b) in SingTel’s reasonable opinion, the Requesting Licensee is using the Co-Location 
Space in contravention of an applicable law, licence, code, regulation or direction 
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and SingTel has the necessary confirmation from the relevant Governmental 
Agencies that the Requesting Licensee is in contravention of the law, licence, code, 
regulation or direction; 

(d)(c) the licence of Co-Location Space is having or is likely to be physically or technically 
harmful to the SingTel Network or Co-Location Site, including without limitation 
havinge an adverse network impact on SingTel; 

(e)(d) the Co-Location Equipment is used for a purpose other than for connection to UNEs 
supplied to the Requesting Licensee under this Agreement; 

(f)(e) the Requesting Licensee’s Co-Location Equipment is not connected to UNEs 
supplied to the Requesting Licensee under this Agreement; 

(g)(f) the Requesting Licensee removes or abandons its Co-Location Equipment; 

(h)(g) the Requesting Licensee locates equipment other than Co-Location Equipment in the 
Co-Location Space; 

(i)(h) the Co-Location Space has become unsafe or unsuitable for its purpose; or 

(j)(i) SingTel’s right to own, maintain or operate the Co-Location Site is revoked or 
terminates or expires.;  or 

(k)the Requesting Licensee does or allows anything to be done which in SingTel’s 
reasonable opinion may jeopardise the Co-Location Space or the SingTel Network. 

CLAUSE 7.46 – MODIFICATION REQUIRED 
 
7.47.6 SingTel may give the Requesting Licensee no less than six (6) months notice at any 

time during the term that the licence at a Co-Location Space is to be terminated 
because of the closure of that Co-Location Site.  The Requesting Licensee shall bear 
its own cost associated with the closure of a Co-Location Site.   and the Requesting 
Licensee shall solely be responsible for making such alternative arrangements as are 
necessary to continue to provide its customers with servicesIn the event that the 
Requesting Licensee requests assistance from SingTel within thirty (30) Business 
Days after receiving a notice under this clause to provide an alternative solution to 
the Co-Location Space which is being terminated SingTel will use its reasonable 
endeavours in providing such assistance.  SingTel will take reasonable measures to 
minimise disruptions to the Requesting Licensee in the provision of its services to 
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customers arising from the termination of the Co-Location Site.  The Requesting 
Licensee shall remain solely responsible for making any alternative arrangements as 
are necessary to continue to provide its customers with services.  Nothing in this 
clause prevents SingTel from terminating the licence at a Co-Location Space at the 
end of the six (6) month notice period under this clause provided that SingTel has 
complied with this clause. 

IDA requires SingTel to use its reasonable endeavours to assist the Requesting 
Licensee in finding suitable alternatives to the Co-Location Space that is the subject of 
termination. In addition, SingTel must take reasonable measures to minimise 
disruption to Requesting Licensee in its service provisioning to its customers arising 
from the termination of the Co-Location Space. SingTel must modify Clause 7.4 to 
give effect to the above requirements. 
 
SingTel comments :  Agree to include reasonable assistance provisions as specified by 
the IDA.  The Requesting Licensee has ultimate responsibility however for making 
alternative arrangements.  Further, SingTel has provided 6 months notice which is 
adequate for the Requesting Licensee to implement alternative solutions and SingTel 
cannot be impeded from closure of the Co-Location Site at the end of the 6 month 
period. 
 
CLAUSE 7.7 (formerly clause 7.5) – MODIFICATION REQUIRED 
 
7.57.7 Upon expiry or termination of the licence of Co-Location Space: 

(a) the Requesting Licensee must discontinue the use of its Co-Location Equipment and 
remove its Equipment from the Co-Location Site within ten thirty (310) Business 
Days after the expiry of the Requesting Licensee’s licence or from the date of 
termination of Co-Location Space, whichever is the earlier. 

IDA is of the view that a period of 10 Business Days for the Requesting Licensee to 
remove its Co-Location Equipment is unreasonable. Instead, IDA considers a period 
of 30 Business Days to be reasonable. SingTel must modify Clause 7.5(a) to provide 
for a reasonable period. 
 
SingTel comments :  Agreed. 
 
(b) SingTel shall reinstate the Co-Location Space and recover/reinstate all 

cables/supports/opening and recover the reasonable cost of such reinstatement from 
the Requesting Licensee. 
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SingTel must modify Clause 7.5(b) by inserting the word “reasonable” before the 
phrase “cost of such reinstatement” in the second line.  
 
SingTel comments :  Agreed. 
 
CLAUSE 7.8 (formerly clause 7.6) – MODIFICATION REQUIRED 
 
7.67.8 If the Requesting Licensee fails to discontinue the use of its Co-Location Equipment 

and remove its Co-Location Equipment under clause 7.75, SingTel shall remove the 
Requesting Licensee’s Co-Location Equipment and reinstate the Co-Location Site to 
its original condition. The Requesting Licensee shall pay to SingTel all reasonable 
costs associated with the work undertaken by SingTel including the disposal of the 
Co-Location Equipment.  In such event, the Requesting Licensee shall have no claim 
whatsoever, against SingTel. 

SingTel must modify Clause 7.6 by inserting the word “reasonable” before the phrase 
“costs associated with” in the fourth line. 
 
SingTel comments :  Agreed. 
 
CLAUSE 7.9 (formerly clause 7.7) – CONDITIONAL APPROVAL 
 
7.77.9 Upon termination of the licence of Co-Location Space, any physical access granted 

to the Co-Location Site shall also be terminated. 

CLAUSE 7.10 (formerly clause 7.8) – MODIFICATION REQUIRED 
 
7.87.10 Upon termination by the Requesting Licensee under clause 7.3 or by SingTel under 

clauses 7.2, 7.4 or 7.5 (except clause 7.5(h) and (i)) of a licence of a Co-Location 
Space prior to the expiry of the Licence term referred to in clause 7.1, the following 
Charges shall be recovered from the Requesting Licensee but only where SingTel 
has, at its discretion, constructed additional Co-Location Space and has not 
recovered the full cost of Site Preparation Work from the Requesting Licensee from 
upfront Site Preparation Work Charges: 

(a) Licence Charges for the remainder of the original licence term; and 

(b) outstanding pro-rata site preparation Charges. 
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SingTel must revise this provision in the manner described in paragraphs 10 and 12 of 
Schedule A.   Whilst SingTel is not obligated to construct additional space for co-
location, if SingTel chooses to do so, it may impose a minimum licence term on any 
Requesting Licensee that uses the co-location space.  In the event of termination prior 
to the end of the period – either by the Requesting Licensee without cause, or by 
SingTel for cause – SingTel may require the Requesting Licensee to pay the balance 
due for the remainder of the minimum licence term.   This Clause 7.8 does not apply 
in cases in which SingTel fulfils its obligation to provide site preparation for the 
benefit of a specific Licensee.  In that case, SingTel may recover the Site Preparation 
Costs through up-front charges, but may impose a minimum licence term on 
Requesting Licensees that co-locate equipment in that space.  More limited 
modification, for the benefit of a specific Licensee, may be recovered through up-front 
charges. 
 
SingTel comments :  Agreed. 
 
CLAUSE 8 – CONDITIONAL APPROVAL 
 
8. SUB-LICENSING 

8.1 The Requesting Licensee must not assign the licence in respect of or sub-let the Co-
Location Space at the Co-Location Site. 

CLAUSE 9 – CONDITIONAL APPROVAL 
 
9. ADDITIONAL CO-LOCATION SPACE AND CO-LOCATION EQUIPMENT 

9.1 If the Requesting Licensee wishes to replace, modify or rearrange existing Co-
Location Equipment in the Co-Location Space or to install additional Co-Location 
Equipment in the Co-Location Space, the Requesting Licensee must submit a request 
in respect of the replacement, modification, rearrangement or additional Co-Location 
Equipment. 

9.2 Requests for additional Co-Location Space at Co-Location Sites shall be treated as a 
separate Co-Location Request and the process of ordering and provisioning in clause 
3 shall apply. 
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ANNEX 8B.1 – MODIFICATION REQUIRED 
 
Sub-section 2.5 of Appendix 2 of the Code requires SingTel to offer access to ESF, 
UNS and UNE.  SingTel must therefore offer Co-Location Sites for access to these 
IRS. 
 
Unless it can provide an adequate justification, SingTel must include all of its present 
27 exchanges in its list of Co-Location Sites in ANNEX 8B.1. IDA notes the following 
omitted exchanges that SingTel must also include: City Exchange, City South 
Exchange and Orchard Exchange. 
 
SingTel comments :  Noted.  Updated into the list. 
 

 

ANNEX 8B.1 

 

LIST OF POSSIBLE CO-LOCATION SITES FOR POA 

 
 

Serial Number Description of POA Co-Location Site 

1 Ang Mo Kio Telephone Exchange 
2 Ayer Rajah Telephone Exchange 
3 Bedok Telephone Exchange 
4 Bukit Panjang Telephone Exchange 
5 Bukit Timah Telephone Exchange 
6 Changi Telephone Exchange 
7 Central Telephone Exchange 
8 East Telephone Exchange 
9 Geylang Telephone Exchange 
10 Hougang Telephone Exchange 
11 Jurong East Telephone Exchange 
12 Jurong Telephone Exchange 
13 Jurong West Telephone Exchange 
14 Katong Telephone Exchange 
15 North Telephone Exchange 
16 Paya Lebar Telephone Exchange 
17 Pasir Ris Telephone Exchange 
18 Queenstown Telephone Exchange 
19 Sembawang Telephone Exchange 
20 Telok Blangah Telephone Exchange 
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21 Tampines Telephone Exchange 
22 Tuas Telephone Exchange 
23 Woodlands Telephone Exchange 
24 Yio Chu Kang Telephone Exchange 
25 City Telephone Exchange 
26 City South Telephone Exchange 
27 Orchard Telephone Exchange 

 
 

 


