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SCHEDULE 8D 

CO-LOCATION AT SUBMARINE CABLE LANDING STATION 

1. GENERAL 

1.1 This Schedule sets out the terms and conditions under which SingTel will provide 
the Requesting Licensee with Co-Location Space and physical access thereto at 
Submarine Cable Landing Stations/Frontier Stations, subject to clause 1.2. 

1.2 For access to Co-Location Space at Submarine Cable Landing Stations/Frontier 
Stations, the Requesting Licensee must have acquired or entered into the 
following before SingTel will provide such access at those places: 

(a) an Indefeasible Rights of Use (IRU) holder to access their acquired capacity of 
the relevant Cable System;  

(b) a holder of a Long Term Leased Capacity to access their leased capacity in the 
relevant Cable System; and/or 

(c) a cable owner of the landed submarine cable system to access their own capacity 
of the relevant Cable System.  

1.3 The Co-Location Space is solely for the purpose of the Requesting Licensee to 
access the Cable System or Systems (in the case where more than one cable 
system land in the Submarine Cable Landing Station) landed in the Submarine 
Cable Landing Station. 

1.3A A Requesting Licensee may acquire Co-Location Space to access a New Cable 
System which is not Ready For Service (First Cable System), subject to the 
requirements in clause 1.2.   

 
1.4 For the avoidance of doubt, the Connection Service between the Requesting 

Licensee’s Co-Location Equipment at the Co-Location Space to the Cable System 
is not covered in this Schedule. SingTel shall offer to provide the Connection 
Service to the Requesting Licensee pursuant to Schedule 4B of SingTel’s RIO. 

1.5 Except as provided in this Schedule, the Requesting Licensee shall, at its own 
cost, provide all installation materials and manpower needed for the installation of 
their Co-Location Equipment. Where certain work is to be carried out by SingTel 
under this Schedule 8D and the Charge is not defined under Schedule 9, the 
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Requesting Licensee must pay all the reasonable costs incurred by SingTel in 
provisioning Co-Location Space at Submarine Cable Landing Stations/Frontier 
Stations, subject to the following conditions: 

(a) the costs incurred by SingTel will relate to the work that SingTel needs to 
perform in order to provision the Co-Location Space at Submarine Cable Landing 
Stations/Frontier Stations;  

(b) before incurring the costs, SingTel will provide the Requesting Licensee with 
prior reasonable notice that the Requesting Licensee’s request requires SingTel to 
undertake such work and such notice shall clearly and with sufficient detail set 
out the following: 

(i) the reasonable costs which SingTel seeks to recover from the Requesting 
Licensee in respect of the costs incurred by SingTel (including a 
breakdown of the individual cost components and justification for 
incurring each cost component); and 

(ii) based on the information set out in paragraph (i), a binding quote to the 
Requesting Licensee in respect of the work to be undertaken by SingTel 
which shall be valid for a period of five (5) Business Days from the date 
they are notified to the Requesting Licensee by SingTel; 

(c) SingTel shall obtain the prior approval of the Requesting Licensee to the costs 
noted in the notice within the time period under paragraph (b)(ii) and if the 
Requesting Licensee does not provide its approval within that time period then 
SingTel may suspend SingTel’s work under this clause 1.5 until the Requesting 
Licensee agrees; and  

(d) any dispute in respect of determining the reasonable costs set out in the notice 
shall be resolved in accordance with Schedule 11 of the RIO Agreement. 

1.6 The list of Co-Location Sites as at the date of this RIO Agreement for Submarine 
Cable Landing Stations/Frontier Stations is listed in Annex 8D.1. 

1.7 SingTel may vary the Co-Location Sites listed in Annex 8D.1 from time to time 
with the prior approval of the Authority.  

1.8 SingTel shall not be responsible for any damage to the Requesting Licensee’s Co-
Location Equipment caused by fire, water leakage, air-conditioning/mechanical 
ventilation failure, power fluctuation/interruption, or anything beyond SingTel’s 
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control at the Co-Location Site other than to the extent that it is the result of a 
grossly negligent, wilful or reckless breach of this RIO Agreement by SingTel.  

1.9 This Schedule 8D only applies to Requesting Licensees who are FBOs. 

1.10 The timeframes in this Schedule relating to provisioning work for Co-Location 
Space at Submarine Cable Landing Stations / Frontier Stations to be undertaken 
by SingTel under clauses 3.3 and 3.5 (Co-Location Requests), 4.1 (Project 

Studies), 5.1 (Site Preparation Work) and 11.2 (Modified Co-Location Equipment) 
are subject to delays caused by events outside SingTel’s reasonable control, in 
which case such failure to meet the timeframes shall not constitute a breach of this 
RIO Agreement and clause 1.11(a) shall not apply, provided that SingTel must 
notify the Requesting Licensee as soon as practicable upon the occurrence of such 
event, stating the cause of the events and specifying a new date for completion of 
the relevant provisioning work which is  extended  for the period of such delays. 

1.11  (a) SingTel will provide the Service Level Guarantees in respect of licensing 
of Co-Location Space as set out in Annex 8D.2. If SingTel fails to meet 
any Service Level Guarantees applicable to this Schedule and the failure 
to meet the Service Level Guarantees is solely caused by SingTel, SingTel 
will provide a remedy to the Requesting Licensee in accordance with: 

(i) section 1 of Annex 8D.2 and any terms and conditions contained 
therein in respect of Co-Location Request timeframes; 

(ii) section 2 of Annex 8D.2 and any terms and conditions contained 
therein in respect of Project Study timeframes; 

(iii) section 3 of Annex 8D.2 and any terms and conditions contained 
therein in respect of timeframes for Site Preparation Work; 

(iv) section 4 of Annex 8D.2 and any terms and conditions contained 
therein in respect of timeframes for Modified Co-Location 
Equipment; and 

(v) section 5 of Annex 8D.2 in respect of claims made under Annex 
8D.2. 

(b) The Requesting Licensee acknowledges that the relevant remedy provided 
under clause 1.11(a) is a genuine pre-estimate of the Requesting 
Licensee’s loss and will be the sole and exclusive remedy available to the 
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Requesting Licensee for such failure to meet the relevant Service Level 
Guarantees for Co-Location at Submarine Cable Landing Station and shall 
be SingTel’s sole and exclusive liability to the Requesting Licensee for 
such failure. 

1.12 For the avoidance of doubt, any Requesting Licensee eligible to co-locate 
equipment at a Submarine Cable Landing Station pursuant to this Schedule, may 
use that equipment to access its own submarine cable capacity, and/or to access 
the submarine cable capacity of a Third Party (including but not limited to another 
licensee), in the Cable System or Systems (in the case where more than one cable 
system lands in the Submarine Cable Landing Station) landed in the Submarine 
Cable Landing Station.  

2. AVAILABILITY AT A CO-LOCATION SITE  

2.1 For the purposes of this Schedule, SingTel may have regard to the following 
when assessing the availability of Co-Location Space at a Co-Location Site: 

(a) SingTel’s reasonably anticipated requirements in the next one (1) year for space 
at the Co-Location Site for the provision to itself and its Customers; 

(b) SingTel’s reasonably anticipated requirements in the next one (1) year for space 
at the Co-Location Site for operation and maintenance purposes;  

(c) the Requesting Licensee and other Third Party requirements (including for 
operation and maintenance purposes) which have been ordered but not yet 
delivered or which have been provided; 

(d) security and confidentiality requirements or restrictions imposed on SingTel by 
Governmental Agencies; or 

(e) whether SingTel has plans or otherwise proposes to decommission the Co-
Location Site within six (6) months of the date of the Co-Location Request. 

3. ORDERING AND PROVISIONING PROCEDURE  

3.1 The Requesting Licensee shall submit its request for Co-Location Space at a Co-
Location Site listed in Annex 8D.1 using a Co-Location Request Form in the form 
of Attachment G containing the following information: 

(a) the Co-Location Site listed in Annex 8D.1 at which Co-Location Space is sought; 
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(b) confirmation that the purpose for seeking Co-Location Space at that Co-Location 
Site is for accessing submarine cable capacity, together with evidence of the 
satisfaction of the condition in clause 1.2; 

(c) the type of Co-Location Equipment proposed to be installed at that Co-Location 
Site; 

(d) the space (subject to clause 3.2) and power requirements; 

(e) the floor loading of the Co-Location Equipment; 

(f) the type of optical fibre cable to be used, and the diameter of the fibre cable; and 

(g) the Requesting Licensee contact details. 

3.2 The Requesting Licensee must request space at a Co-Location Site of a minimum 
of one (1) square metre to a maximum of ten (10) square metres. 

3.3 Within one (1) Business Day of the date of receiving the Co-Location Request 
(Request Date), SingTel must notify the Requesting Licensee whether its 
application is accepted or rejected.  SingTel shall recover the Co-Location 
Request fee for the reasonable cost of processing the Co-Location Request as 
provided in Schedule 9, irrespective of the outcome of the Co-Location Request.  
For the purposes of this Schedule 8D, the Request Date shall be determined as 
follows: 

(a) if the Co-Location Request is received before 12:00 noon on a Business Day, the 
Request Date is the Business Day that the Co-Location Request is received; or 

(b) if the Co-Location Request is received at or after 12:00 noon on a Business Day, 
the Request Date is the next Business Day after the Business Day on which the 
Co-Location Request is received. 

 
3.4 SingTel may reject a Co-Location Request if: 

(a) the Requesting Licensee is not an FBO;  or 

(b) the Co-Location Request is not in the prescribed form;  or 

(c) the Co-Location Request does not contain all the required information;  or 
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(d) the Requesting Licensee has not satisfied clause 1.2;  or 

(e) the space requested is not within the limits prescribed by clause 3.2, 

Where SingTel rejects the Co-Location Request, SingTel must provide reasons 
explaining the basis for rejection.   

3.5 If SingTel notifies the Requesting Licensee that SingTel has accepted the 
Co-Location Request, SingTel must complete its detailed processing and inform 
the Requesting Licensee within three (3) Business Days of the Request Date, 
whether or not it is able to provide the Co-Location Space taking into account the 
following: 

(a) whether or not the Co-Location Space at a Submarine Cable Landing 
Station/Frontier Station is available as determined under clause 2; and 

(b) whether provision of Co-Location Space at a Submarine Cable Landing 
Station/Frontier Station will give rise to significant health, safety, technical or 
engineering issues. 

Where SingTel informs the Requesting Licensee that it is unable to provide the 
Co-Location Space at a Submarine Cable Landing Station/Frontier Station 
because of unavailability under clause 3.5(a) and/or where clause 3.5(b) applies, 
SingTel must provide reasons explaining the basis for its decision. 

3.6 The Requesting Licensee acknowledges that the Co-Location Space allocated and 
the actual placement of the Co-Location Equipment shall be determined by 
SingTel.  SingTel is not obligated to place the same Requesting Licensee’s Co-
Location Equipment adjacent to each other provided that SingTel will use its 
reasonable endeavours to accommodate any reasonable request for adjacent 
placement made by the Requesting Licensee. 

3.7 SingTel shall process all Co-Location Requests on a ‘first come, first served’ 
basis. 

3.8 Subject to clause 3.3, SingTel shall process a combined total of no more than 
three (3) Co-Location Requests under Schedules 8A, 8B and 8D per week and 
any additional requests shall overflow to the next week. SingTel shall inform the 
Requesting Licensee of that overflow within one (1) Business Day of the Request 
Date. 
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4. PROJECT STUDY 

4.1 Except where SingTel has rejected a Co-Location Request under clause 3.3 or 
where SingTel has notified that Co-Location Space at a Submarine Cable Landing 
Station/Frontier Station is not available under clause 3.5, SingTel must complete a 
Project Study within fifteen (15) Business Days of the Request Date.  The 
Requesting Licensee must pay the Project Study fee specified in Schedule 9. 

4.2 The Project Study normally entails at least two (2) site visits:  

(a) a preliminary site survey by SingTel to determine and assess the space, power, 
earth, fibre and cable routing and any Site Preparation Works required for Co-
Location; and  

(b) a joint site survey with the Requesting Licensee.  

4.3 Following completion of the Project Study within the timeframe under clause 4.1, 
SingTel shall provide the Requesting Licensee with the following information 
ascertained as a result of the Project Study:  

(a) the estimated Charge for the Site Preparation Work (including a breakdown of the 
major components of the Charges), along with an outline of the major elements of 
the Site Preparation Work to be undertaken by SingTel; 

(b) the location of the designated Lead-in Manhole and the direction of the 
Connection Duct; 

(c) the estimated length of fibre cable required from the Lead-in Manhole to the Co-
Location site; and 

(d) the number of Business Days expected (which shall not exceed 25 Business Days 
as specified in clause 5.3) to complete the Site Preparation Work. 

5. SITE PREPARATION WORK 

5.1 Within five (5) Business Days from the date of notification of the result of the 
Project Study under clause 4.3, the Requesting Licensee shall confirm in writing 
that it wishes to proceed with Co-Location and agrees to pay the estimated 
Charges for Site Preparation Work.  SingTel shall use its reasonable endeavours 
to complete the Site Preparation Work within the estimated Charges. If SingTel’s 
costs increase above SingTel’s estimate set out in the notice under clause 4.3(a) 
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(as may be varied from time to time under this clause 5.1), SingTel must, as soon 
as possible, provide the Requesting Licensee with a revised price estimate. 
SingTel must obtain the prior approval of the Requesting Licensee to the revised 
price estimate and if the Requesting Licensee does not provide its approval, then, 
SingTel may suspend the Site Preparation Work until the Requesting Licensee 
agrees to the revised price estimate. SingTel shall complete the Site Preparation 
Work within the period advised under clause 5.3.  If SingTel is unable to 
complete the Site Preparation Work within the advised period, SingTel shall 
promptly notify the Requesting Licensee of a revised date for completion (which, 
in all the circumstances, shall be within a reasonable period of time), and shall 
provide the Requesting Licensee with a remedy for the duration of the delay in 
accordance with clause 1.11(a). 

5.2 As part of the Site Preparation Work, SingTel shall construct two (2) 110mm 
Connection Ducts of one (1) metre from the designated Lead-in Manhole in the 
direction indicated in clause 4.3(b) for the Requesting Licensee to connect its 
ducts.  SingTel shall construct the duct seal for the Connection Ducts constructed 
in SingTel’s Lead-in Manhole. 

5.3 SingTel shall complete any Site Preparation Work within a period of 25 Business 
Days of the date on which the Requesting Licensee notifies SingTel under clause 
5.1 that it wishes to proceed with Co-Location and agrees to pay estimated 
Charges.  Subject to suspension of Site Preparation Work under clause 5.1, if 
SingTel is not able to complete the Site Preparation Work within the timeframe 
under this clause 5.3, SingTel shall inform the Requesting Licensee of when the 
Site Preparation Work will be completed.  The Requesting Licensee may seek a 
remedy for any delay in completing the Site Preparation Work in accordance with 
clause 1.11(a). 

5.4 Within one (1) Business Day after the completion of the Site Preparation Work, 
SingTel will notify the Requesting Licensee and request the Requesting Licensee 
to attend the Co-Location Site for a final site inspection of the Co-Location 
Space. 

 
6. INSTALLATION AND MAINTENANCE OF CO-LOCATION EQUIPMENT IN CO-

LOCATION SPACE 

6.1 The Parties agree to comply with the following procedures in connection with the 
installation and maintenance of Co-Location Equipment: 
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(a) the Co-Location Equipment Installation and Maintenance Procedures at 
Attachment A and as amended by SingTel from time to time; 

(b) the Standard Operating Procedures at Attachment B and as amended by SingTel 
from time to time; and 

(c) the Physical Access Procedures at Attachment C and as amended by SingTel from 
time to time.    

7. TERM OF LICENCE  

7.1 The term of a Co-Location Space licence granted under this Schedule shall 
commence on the date of completion of the Site Preparation Work 
(Commencement Date) and continues for the term of the RIO Agreement until the 
earlier of any of the following events: 

(a) either party terminates the Co-Location Space Licence in accordance with clause 
9 of this Schedule; 

(b) SingTel RIO is revoked by the Authority under clause 13.7 of the RIO 
Agreement; or 

(c) the Authority removes the requirement for SingTel to provide Co-Location Space 
under the SingTel RIO or exempts SingTel from providing Co-Location Space 
under clause 13.8 of the RIO Agreement; or 

subject to clause 7.2, the Requesting Licensee terminates the Co-Location Space 
Licence by giving SingTel not less than one (1) month’s prior notice  

7.2 The Requesting Licensee may terminate the Co-Location Space licence on less 
than one (1) month’s prior written notice provided that the Requesting Licensee 
shall be liable to SingTel for the recurring fees under the Co-Location Space 
licence for the period between the date of termination and the date that is one (1) 
month after the notice of termination. 

8. SUSPENSION OF LICENCE 

8.1 Subject to clause 12.2 of the RIO Agreement, SingTel may suspend the 
Requesting Licensee’s Co-Location Space licence at any time until further notice 
to the Requesting Licensee if the Co-Location Equipment causes or is likely to 
cause physical or technical harm to any telecommunications network, system or 
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service (whether of SingTel or any other person) including but not limited to 
causing damage, interfering with or causing deterioration in the operation of 
SingTel’s Network. 

8.2 Without limiting the exclusions or limitations of liability in this RIO Agreement, 
SingTel shall not be liable to the Requesting Licensee for any Loss resulting 
from, or in connection with, suspension of access to Co-Location Space under this 
clause 8. 

 
9. TERMINATION OF LICENCE 

9.1 SingTel may terminate the licence of Co-Location Space at any time with 
immediate effect by giving notice to the Requesting Licensee if the Requesting 
Licensee fails to complete the installation of its Co-Location Equipment within 
thirty (30) Business Days under Attachment A. If the Requesting Licensee’s 
failure to complete installation is attributable to circumstances beyond the 
Requesting Licensee’s reasonable control, SingTel will grant a reasonable 
extension of time for installation to the Requesting Licensee at the Requesting 
Licensee’s request.  A Requesting Licensee’s request under this clause must 
describe the circumstances beyond the Requesting Licensee’s control and such 
request must be received prior to the expiry of the aforementioned thirty (30) 
Business Day period.  SingTel must respond to the Requesting Licensee’s request 
under this clause 9.1 within two (2) Business Days from the date of receipt of 
such request. 

9.2 Subject to clause 13.2 of the RIO Agreement, either Party (Terminating Party) 
may immediately terminate a licence of Co-Location Space at a Submarine Cable 
Landing Station if the other Party is in breach of this Schedule and such breach 
remains unremedied for a period of: 

(a) seven (7) Calendar Days after receiving notice from the Terminating Party to do 
so, if the breach is a service affecting breach; and 

(b) fourteen (14) Calendar Days after receiving notice from the Terminating Party to 
do so, if the breach is a non-service affecting breach (including but not limited to 
failure to pay any sum for which the Requesting Licensee has been invoiced). 

9.3 Subject to clause 13.2 of the RIO Agreement, SingTel may immediately terminate 
a licence at a Co-Location Space if: 

(a) the Requesting Licensee is no longer an FBO;   
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(b) in SingTel’s reasonable opinion, the Requesting Licensee is using the 
Co-Location Space in contravention of an applicable law, licence, code, 
regulation or direction and SingTel has the necessary confirmation from the 
relevant Governmental Agencies that the Requesting Licensee is in contravention 
of the applicable law, licence, code, regulation or direction; 

(c) the licence of Co-Location Space causes or is likely to cause physical or technical 
harm to the SingTel Network or Co-Location Site, including but not limited to 
causing damage, interfering with or causing deterioration in the operation of the 
SingTel Network; 

(d) the Co-Location Equipment is used for a purpose other than for the purpose 
contemplated under clauses 1.2 and 1.12; 

(e) the conditions in clause 1.2 are no longer satisfied; 

(f) the Requesting Licensee locates equipment other than Co-Location Equipment in 
the Co-Location Space;  

(g) the Co-Location Space has become unsafe for its purpose; or 

(h) SingTel’s right to own, maintain or operate the Co-Location Site is revoked or 
terminates or expires. 

9.4 Subject to clause 13.2 of the RIO Agreement, SingTel may terminate a licence at 
a Co-Location Space on ten (10) Business Days’ prior written notice, if the 
Requesting Licensee removes or abandons its Co-Location Equipment and the 
Requesting Licensee did not dispute such written notice by SingTel. 

9.5 If at any time during the term that the licence at a Co-Location Space is to be 
terminated because of the closure of that Co-Location Site, SingTel must give the 
Requesting Licensee prior written notice as soon as reasonably practicable upon 
receipt of the Authority’s approval.  In the event of a closure of a Co-Location 
Site, SingTel must take reasonable measures to minimise disruptions to the 
Requesting Licensee in the provision of its service to End Users.  The Requesting 
Licensee shall bear its own cost associated with the closure of a Co-Location Site.  
In the event that the Requesting Licensee requests assistance from SingTel within 
thirty (30) Business Days after receiving a notice under this clause to provide an 
alternative solution to the Co-Location Space which is being terminated, SingTel 
will use its reasonable endeavours in providing such assistance.  The Requesting 
Licensee shall remain solely responsible for making any alternative arrangements 

Deleted: at least six (6) months’ 

Deleted:  before such event and if 
SingTel is unable to give such notice for 
circumstances beyond SingTel’s control, 
SingTel must notify the Requesting 
Licensee as soon as reasonably 
practicable upon becoming aware of any 
closure of the Co-Location Site
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as are necessary to continue to provide its Customers with services.  Nothing in 
this clause prevents SingTel from terminating the licence at a Co-Location Space 
at the end of the six (6) month notice period under this clause provided that 
SingTel has complied with this clause. 

9.6 Upon expiry or termination of the licence of Co-Location Space: 

(a) the Requesting Licensee must discontinue the use of its Co-Location Equipment 
and remove its Co-Location Equipment from the Co-Location Site immediately; 
and 

(b) SingTel shall reinstate the Co-Location Space and recover/reinstate all 
cables/supports/opening and recover the reasonable cost of such reinstatement 
from the Requesting Licensee other than in circumstances where the Requesting 
Licensee’s discontinuation of the use of the Co-Location Equipment is a direct 
result of SingTel’s decommissioning of the Co-Location Site under this Schedule 
8D. 

9.7 If the Requesting Licensee fails to discontinue the use of its Co-Location 
Equipment and remove its Co-Location Equipment under clause 9.6(a), SingTel 
shall remove the Requesting Licensee’s Co-Location Equipment and reinstate the 
Co-Location Site to its original condition. The Requesting Licensee shall pay to 
SingTel all reasonable costs associated with the work undertaken by SingTel 
including the disposal of the Co-Location Equipment.  In such event, the 
Requesting Licensee shall have no claim whatsoever, against SingTel related to or 
in connection with the work undertaken by SingTel. 

9.8 Upon termination of the licence of Co-Location Space, any physical access 
granted to the Co-Location Site shall also be terminated. 

10. SUB-LICENSING 

10.1 The Requesting Licensee must not assign the licence in respect of or sub-let the 
Co-Location Space at the Co-Location Site. 

11. ADDITIONAL CO-LOCATION SPACE AND CO-LOCATION EQUIPMENT 

11.1 If the Requesting Licensee wishes to replace, modify or rearrange existing Co-
Location Equipment in the Co-Location Space or to install additional Co-Location 
Equipment in the Co-Location Space (Modified Co-Location Equipment), the 
Requesting Licensee must submit a request in respect of that Modified Co-
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Location Equipment.  The Requesting Licensee shall be liable for all costs 
incurred by SingTel in processing a request for Modified Co-Location Equipment 
under this clause 11.1. The request must contain the following information: 

(a) purpose of replacement, modification or rearrangement; 

(b) date, time and duration of replacement, modification or rearrangement; 

(c) detailed description of works and process to be carried out in the Co-Location 
Space; 

(d) the Co-Location Equipment to be installed, replaced, modified or rearranged; 

(e) any assistance required from SingTel (subject to approval and charges); 

(f) a description of the precautions on how the Requesting Licensee would ensure 
that the replacement, modification, rearrangement or addition would not affect 
any SingTel plant or equipment; and 

(g) any other information which the Requesting Licensee believes would be useful to 
SingTel in assessing the Requesting Licensee’s request. 

11.2 Within five (5) Business Days of the receipt of the request for Modified Co-
Location Equipment, SingTel must notify the Requesting Licensee whether its 
request for Modified Co-Location Equipment is accepted or rejected.  If SingTel 
does not meet the timeframe under this clause 11.2 it shall provide the Requesting 
Licensee with a remedy for the duration of the delay under clause 1.11(a). 
SingTel may reject the request for Modified Co-Location Equipment if SingTel 
reasonably believes that the replacement, modification and rearrangement under 
the request for Modified Co-Location Equipment may affect the operation of 
SingTel’s or any Third Party’s equipment or plant or require SingTel to perform 
any work or require SingTel to provide additional services such as power or Co-
Location Space.  

11.3 If SingTel rejects the Requesting Licensee’s request for Modified Co-Location 
Equipment under clause 11.2, the Requesting Licensee may submit a separate Co-
Location Request in respect of the Requesting Licensee’s Modified Co-Location 
Equipment, which shall be processed by SingTel pursuant to this Schedule 8D. 
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11.4 Requests for additional Co-Location Space at Co-Location Sites shall be treated 
as a separate Co-Location Request and the process of ordering and provisioning 
in this Schedule 8D shall apply. 
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ANNEX 8D.1 

 
LIST OF POSSIBLE CO-LOCATION SITES AT SUBMARINE CABLE LANDING STATION 

 
Serial Number Description of Co-Location Site 

1 Changi Submarine Cable Landing Station 
2 Katong Submarine Cable Landing Station 
3 Tuas Submarine Cable Landing Station 
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ANNEX 8D.2 

 

SERVICE LEVEL GUARANTEES 

 

 

1. REBATES FOR CO-LOCATION REQUEST TIMEFRAMES 

Missed notification timeframe as to whether 

Co-Location Request is accepted or rejected 

(clause 3.3) by: 

Rebate 

1-30 Calendar Days Number of days of delay 
x weekly recurring Charge 

More than 30 Calendar Days 30 x weekly recurring Charge 
 

Missed notification timeframe as to response 

to Co-Location Request following detailed 

processing (clause 3.5) by: 

Rebate 

1-30 Calendar Days Number of days of delay 
x weekly recurring Charge 

More than 30 Calendar Days 30 x weekly recurring Charge 
 
 
2. REBATES FOR PROJECT STUDY TIMEFRAMES 

Missed timeframe for completion of 

Project Study (clause 4.1) by: 

Rebate 

1-30 Calendar Days Number of days of delay 
x weekly recurring Charge 

More than 30 Calendar Days 30 x weekly recurring Charge 
 

3. REBATES FOR SITE PREPARATION WORK 

Missed timeframe for completion of 

Site Preparation Work (clause 5.1) by: 

Rebate 

1-30 Calendar Days Number of days of delay 
x weekly recurring Charge 

More than 30 Calendar Days 30 x weekly recurring Charge 
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4. REBATES FOR MODIFIED CO-LOCATION EQUIPMENT 

Missed timeframe for processing of request 

for Modified Co-Location Equipment (clause 

11.2) by: 

Rebate 

1-30 Calendar Days Number of days of delay 
x weekly recurring Charge 

More than 30 Calendar Days 30 x weekly recurring Charge 
 
5. CLAIM PROCEDURES 

(a) A claim by the Requesting Licensee shall be made in writing within fourteen (14) 
Calendar Days of the completion of the relevant Calendar Month on which the 
Service Level Guarantees are measured.  The amount in respect of any claim shall 
be paid to the Requesting Licensee in the form of a rebate.  The Requesting 
Licensee acknowledges that a failure to make a claim within the specified 
timeframes under this paragraph means that the Requesting Licensee waives any 
entitlement to the Service Level Guarantee payment in respect of that claim. 

(b) If the Requesting Licensee is entitled to a rebate pursuant to the claim made 
hereunder, then the amount of the rebate will be credited into the Requesting 
Licensee’s account after it has been processed by SingTel and will be reflected in 
SingTel’s bill to the Requesting Licensee in accordance with SingTel's billing 
cycle.  

(c) The guarantee and rebates provided by SingTel under this Annex 8D.2 are: 

(i) of an ex-gratia nature and personal to the Requesting Licensee and are 
non-transferable; and 

(ii) subject to this Schedule. 

(d) Despite anything to the contrary in this section, if the Requesting Licensee 
qualifies for any claim under this Annex 8D.2, SingTel shall honour its 
obligations in respect of that claim but in the event of a dispute as to whether the 
Requesting Licensee qualifies for a claim or as to the quantum of the claim 
payable to the Requesting Licensee, the dispute shall be resolved in accordance 
with the Dispute Resolution Procedures in Schedule 11 of the RIO, or in the case 
of a Billing Dispute, in accordance with Schedule 10 of the RIO.  


