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DEFINITIONS AND INTERPRETATION

Unless otherwise defined herein, terms defined and expressions construed in the
Master ICO Agreement shall have the same meanings and construction in these
General Service Terms and Conditions.

In these General Service Terms and Conditions, a reference to a paragraph, unless
stated otherwise, is to a paragraph of these General Service Terms and Conditions.

In these General Service Terms and Conditions:

Affected
Connection

Affiliated
Operator

Connection
Deactivation or
Deactivate

End-User
Connection

Fault

Installation
Charge

Modification or
Modify

means a Connection which is (a) the subject of a Fault; or (b) in
respect of which the SLA is not met (as the case may be), and
in each case, the Contracting QP has submitted a claim therefor
in accordance with these General Terms and Conditions;

has the meaning ascribed to it in the Code;

means a connection installed by Nucleus Connect pursuant to

its provision of a Basic Mandated Service to the Contracting QP;

means terminating a Basic Mandated Service which has been
activated and being provided to the Contracting QP;

means the following services:

1. Residential Per-End-User Connection;

2. Non-Residential Per-End-User Connection;

3.  NBAP Per-End-User Connection;

4. L2 VPN Service;

5. L3 VPN Service; and

6. E-LAN Service;

means a fault in a Connection, provided that any service
unavailability due to any planned network maintenance shall not
constitute a Fault;

in relation to a Connection, means the NC Charges payable by
the Contracting QP in respect of the installation of such
Connection as set out in the Service Schedule for such

Connection;

in relation to any Connection to be provided or being provided to
the Contracting QP, means:



MTTR

NBAP Service
Port

NetCo Licence

NetCo Network

Non-
Residential
Service Port

NTE

Order

Prescribed
SAP

QP

Residential
Service Port

(a) any upgrade or downgrade of subscribed bandwidth
and/or Class of Service;

(b) any changes in layer 2 or layer 3 network protocol
information; and/or

(c) any other grounds for modification as may be set out in
the Service Schedule for such Connection,

provided that any changes to installation address shall not
constitute a Modification but shall constitute a relocation upon
which paragraph 7 shall apply;

has the meaning ascribed to it in paragraph 9.9;

means a Service Port situated at NBAP;

means the Facilities-based Operator Licence granted by the

Authority to OpenNet in relation to the provision of
telecommunication services;

means the passive infrastructure for the Next Generation
National Broadband Network which is designed, built and
operated by OpenNet;

means a Service Port situated at Non-Residential Premises;

means equipment used to connect devices to a Network;

means an order in respect of Basic Mandated Services
submitted by the Contracting QP to Nucleus Connect;

has the meaning ascribed to it in paragraph 2 of Appendix 1;

means a Operating Company Qualifying Person who is a
Facilities-Based Operator, a Services-Based Operator or
Broadcasting Licensee;

means a Service Port situated at Residential Premises;



2.1

2.2

2.3

RFS Date means the date on which a Connection or a Modification (as the
case may be) is activated, in each case such that it is available
and ready for the Contracting QP to use, which shall either be
notified by Nucleus Connect to the Contracting QP or agreed by
Nucleus Connect and the Contracting QP (as the case may be)
pursuant to these General Service Terms and Conditions;

RSP Portal has the meaning ascribed to it in the Service Schedule for
Platform Connection Service;

SAP means the period commencing from the SAP Start Date within
which Nucleus Connect shall activate the required Connection
or Modification (as the case may be);

SAP Start Date in relation to an Order submitted by the Contracting QP which is
not rejected by Nucleus Connect, means the date on which such
Order is due to be processed by Nucleus Connect pursuant to
and in accordance with these General Service Terms and
Conditions;

Service Port means the physical port which the Contracting QP’s or End-
User’'s equipment shall interface to the Active Network for the
purpose of receiving or using the relevant Connection; and

SLA has the meaning ascribed to it in paragraph 1 of Appendix 2.

In these General Service Terms and Conditions, unless otherwise stated herein, the
reference to “third party” shall not include Nucleus Connect’s contractors and/or
suppliers.

ORDER HANDLING

The Contracting QP must place Orders for any of the following purposes in
accordance with paragraph 2.2:

€)) subject to paragraph 4.1, to take up Basic Mandated Service(s);

(b) to Modify Basic Mandated Service(s) taken up or to be taken up by the
Contracting QP; and/or

(c) to Deactivate Basic Mandated Service(s) taken up by the Contracting QP.

The Contracting QP shall use the Platform to place Orders, or (only if the Platform is
not in operation) shall send Orders using the application form attached to the relevant
Service Schedule by email to orderdesk@nucleusconnect.com (and/or such other
email address as Nucleus Connect may notify the Contracting QP from time to time)
in the first instance or if email is not available for any reason by facsimile to (65) 6808
2820 (or such other facsimile number as Nucleus Connect may notify the Contracting
QP from time to time) (the latter method shall hereinafter be referred to as the
“Manual Process”).

The Contracting QP is responsible for the acts and omissions of its Authorised Users
in connection with the Platform and the Manual Process.
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2.4

2.5

2.6

2.7

All Orders received by Nucleus Connect will be processed by Nucleus Connect in the
order in which they are received. For Orders received via the Platform or via emalil,
Nucleus Connect shall notify and send to the Contracting QP an acknowledgement
that the Orders have been received.

The Contracting QP acknowledges and agrees that Nucleus Connect is able to
process up to four hundred and ten (410) Orders, for Residential Per-End-User
Connections and/or Non-Residential Per-End-User Connections and/or Connections
provided through the Residential Service Port and/or Non-Residential Service Port for
L2 VPN Service, E-LAN Service or L3 VPN Service (that utilise resources provided by
OpenNet), from all Contracting QPs per Business Day (the “Request Quota”) as
follows:

(a) if Nucleus Connect receives such an Order before 12 noon on a Business
Day for which the Request Quota has not been exceeded and the request
guota of OpenNet has not been exceeded, Nucleus Connect shall process
such an Order on the same day of receipt; or

(b) if Nucleus Connect receives such an Order:

0] after 12 noon on a Business Day for which the Request Quota has
not been exceeded,;

(ii) on a non-Business Day;

(iii) at any time on a Business Day for which the Request Quota has
been exceeded; or

(iv) at any time on a Business Day for which the request quota of
OpenNet has been exceeded.

Nucleus Connect shall process such Order in the order in which it was
received on the next Business Day for which the Request Quota has not
been exceeded and the request quota of OpenNet has not been exceeded.

Any rejection of such an Order by Nucleus Connect pursuant to paragraph 2.8 or 2.9
(as the case may be), and the reasons therefor, shall be notified to the Contracting
QP by the next Business Day after such Order is due to be processed in accordance
with this paragraph 2.5.

All other Orders, including Residential Per-End-User Connections, Non-Residential
Per-End-User Connections and/or Connections provided through the Residential
Service Port and/or Non-Residential Service Port for L2 VPN Service, E-LAN Service
or L3 VPN Service (that do not ultilise resources provided by OpenNet) are not
subject to the Request Quota, and Nucleus Connect shall use commercially
reasonable efforts to process each such Order received and notify the Contracting
QP by the next Business Day if Nucleus Connect rejects such Order pursuant to
paragraph 2.8 or 2.9 (as the case may be). If Nucleus Connect is not able to do so,
Nucleus Connect shall notify the Contracting QP of such inability by the next
Business Day following such receipt, and at the same time provide the date by which
Nucleus Connect will process such Order, which date shall be no later than the date
falling three (3) Business Days thereafter. Any rejection of such an Order by Nucleus
Connect pursuant to paragraph 2.8 or 2.9 (as the case may be), and the reasons
therefor, shall be notified to the Contracting QP by the next Business Day after such
Order is due to be processed in accordance with this paragraph 2.6.

Any notification by Nucleus Connect to the Contracting QP pursuant to paragraph 2.5
or 2.6 shall be via the Platform, or (only if the Platform is not available) by email in the



2.8

2.9

2.10

3.1

3.2

first instance or if email is not available for any reason by facsimile, to the emalil
address or facsimile number of the “Primary contact person” specified in Annex 5 of
the Master ICO Agreement.

Subject to paragraph 2.10, the Contracting QP acknowledges and agrees that
Nucleus Connect shall be entitled to reject any Order submitted by the Contracting
QP to take up a Basic Mandated Service in any of the following circumstances:

(@) where such Order is not in the prescribed form;

(b) where the information in such Order is illegible, inaccurate, incomplete or
incorrect;

(c) where the RFS Date specified in such Order (if any) falls on a date which is

earlier than the date of the last day of the Prescribed SAP applicable to such
Basic Mandated Service; and

(d) where the Contracting QP has committed a material breach of the ICO
Agreement.

Subject to paragraph 2.10, the Contracting QP acknowledges and agrees that
Nucleus Connect shall be entitled to reject any Order submitted by the Contracting
QP to Modify, Cancel or Deactivate a Basic Mandated Service in any of the following
circumstances:

(a) where such Order is not in the prescribed form;

(b) where the information in such Order is illegible, inaccurate, incomplete or
incorrect; and

(c) where the RFS Date specified in such Order (if any) falls on a date which is
earlier than the date of the last day of the Prescribed SAP applicable to such
Basic Mandated Service.

Where the Platform is in operation, the grounds in paragraphs 2.8(a) to 2.8(c) and
paragraphs 2.9(a) to 2.9(c) shall not automatically entitle Nucleus Connect to reject
an Order. In the event such grounds materialise, Nucleus Connect shall grant to the
Contracting QP the opportunity to make the necessary corrections in real time via the
Platform, without the need to re-enter all of the other correct information. If the
Contracting QP does not make such correction as aforesaid, or the ground in
paragraph 2.8(d) materialise, Nucleus Connect shall be entitled to reject such Order
in which case the Service Schedule for the Basic Mandated Service specified in such
rejected Order shall lapse, unless Nucleus Connect is separately providing the same
Basic Mandated Service to the Contracting QP at the time, in which case such
Service Schedule shall remain in force.

CANCELLATION

The Contracting QP shall pay Nucleus Connect the applicable Charges for any
Cancellation of any Basic Mandated Service as set out in the Service Schedule for
such Basic Mandated Service, in accordance with the Master ICO Agreement.

Upon the Cancellation of a Basic Mandated Service, the Service Schedule for such
Basic Mandated Service shall lapse, unless Nucleus Connect is separately providing
the same Basic Mandated Service to the Contracting QP at the time, in which case
such Service Schedule shall remain in force.



4.1

4.2

4.3
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5.2

5.3

5.4

TAKING UP BASIC MANDATED SERVICES

Before the Contracting QP may submit any Order to take up any Basic Mandated
Service (excluding any L2 VPN Service, E-LAN Service or L3 VPN Service), the
Contracting QP must take up the Interoperability Testing Service offered by Nucleus
Connect as an Ancillary Mandated Service under the Master ICO Agreement, and
successfully complete the various tests which are mandatory for such Basic
Mandated Service as set out in the Service Schedule in respect of the Inter-
operability Testing Service. Notwithstanding the aforesaid, the Contracting QP may
(at its own option) select to take up the Interoperability Testing Service in respect of
any L2 VPN Service, E-LAN Service or L3 VPN Service.

The Contracting QP shall pay Nucleus Connect the applicable Charges for any Basic
Mandated Service provided by Nucleus Connect hereunder, as set out in the Service
Schedule for such Basic Mandated Service, in accordance with the Master ICO
Agreement.

Nucleus Connect may require the Contracting QP to indicate appointment timeslot(s)
in which the installation of services may take place.

PROVISIONING BASIC MANDATED SERVICES

If an Order submitted by the Contracting QP to take up a Basic Mandated Service is
not rejected by Nucleus Connect, Nucleus Connect will provision and activate such
Basic Mandated Service such that it is available and ready for the Contracting QP to
use, in accordance with Appendix 1.

Prior to provisioning and activating any Basic Mandated Service pursuant to
paragraph 5.1 or Deactivating any Basic Mandated Service, if required by Nucleus
Connect, Nucleus Connect and the Contracting QP shall agree on the third party
charges (including building owner’s or management committee’s charges) and/or
OpenNet's charges that are reasonably necessary for Nucleus Connect to incur in
order for Nucleus Connect to undertake such provisioning and activation or
Deactivation (such agreement not to be unreasonably delayed or withheld by each
Party). Such agreed third party charges and/or OpenNet's charges shall be passed
on to the Contracting QP and borne entirely by the Contracting QP. In addition, in
situations where OpenNet requires Nucleus Connect to agree on certain ON Charges
and Nucleus Connect intends to on-pass such ON Charges to the Contracting QP,
Nucleus Connect and the Contracting QP shall also agree on such ON Charges
before Nucleus Connect proceeds to incur such ON Charges, and such agreement
shall not to be unreasonably delayed or withheld by each Party.

The term of each activated Basic Mandated Service shall be for a Minimum Term of
twelve (12) months, and continues thereafter until it is Deactivated in accordance with:

(@) these General Service Terms and Conditions; and/or
(b) the Master ICO Agreement.
The Contracting QP acknowledges and agrees that:

(a) Nucleus Connect will only provide the Basic Mandated Services in mainland
Singapore and/or connected islands;
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(b)

(©)

(d)

(e)

If applicable, Nucleus Connect shall be entitled to determine, in its sole and
absolute discretion, the OpenNet CO from which a particular Basic Mandated
Service will be provided;

Without prejudice to the generality of its obligations under the Master ICO
Agreement, in connection with the installation of each Basic Mandated
Service, the Contracting QP shall provide the following:

0] power supply rated 240Volts, 13 Ampere, 50/60Hz;

(ii) an environment with an operating temperature between 0 Degree
Celsius and 40 Degree Celsius;

(i) safety gear, equipment and/or escort and access by qualified
personnel in the event that the NBAP / End-User Premises is in a
hazardous, dangerous and/or under-developed environment;

(iv) for NBAP installation, a physically secured structure to mount
Nucleus Connect’'s equipment weighing not more than 3.5Kg and
not larger than 400 mm x 400 mm x 150 mm (Height x Width x
Depth); and

(v) weather and tamper proof housing in the event that the NTE is to be
installed at a location which is publicly accessible, or is not fully
sheltered from weather elements;

Nucleus Connect shall take measures to ensure that the Basic Mandated
Services provided to the Contracting QP shall be equivalent to the quality that
Nucleus Connect provides to itself, its Affiliated Operators and any other QP;
and

Except as expressly set out in the ICO Agreement, Nucleus Connect
expressly disclaims all other warranties of any kind, whether express or
implied, to the fullest extent allowed by law. In particular, Nucleus Connect
does not warrant that any of the Basic Mandated Services are fault-free,
provided that Nucleus Connect complies with the fault identification and
reporting guidelines as set out in the ICO Agreement. No advice or
information whether oral or written, obtained by the Contracting QP from
Nucleus Connect or through the Basic Mandated Services will create any
warranty not expressly set out herein.

The Contracting QP further acknowledges and agrees that notwithstanding that
Nucleus Connect has not rejected an Order submitted by the Contracting QP to take
up Basic Mandated Services pursuant to paragraphs 2.8 or 2.9 (as the case may be),
Nucleus Connect shall be entitled to reject such Order and not proceed with the
provisioning of such Basic Mandated Services and shall not be liable to the
Contracting QP therefor in any of the following circumstances:

(@)

(b)

()

where Nucleus Connect is unable to procure fibre to the relevant building
from OpenNet;

where such Order relates to a location to which the NetCo Network has not
been rolled out and as at the date such Order is processed, the NetCo
Network is not required to be rolled-out to such location under the terms of
OpenNet's NetCo Licence;

where Nucleus Connect is not able to fulfil such Order due to security and

confidentiality requirements or restrictions imposed by any Singapore
governmental or regulatory authority;

-10 -



5.6

6.1

(d)

()

(f)

(9)

(h)

@

where the building/home owner or End-User at the relevant Premises
prohibits the performance by Nucleus Connect of the relevant and necessary
works for the purpose of provisioning such Basic Mandated Services;

where the provisioning of such Basic Mandated Services requires services
from OpenNet and OpenNet rejects Nucleus Connect's request for such
services for whatever reason;

where the Contracting QP fails to procure access to the relevant Premises for
Nucleus Connect to provision such Basic Mandated Services;

where the Contracting QP has not ordered the appropriate Basic Mandated
Services in relation to the designated installation site;

where Nucleus Connect and the Contracting QP are not able to agree on
third party charges, OpenNet's charges and/or ON Charges, pursuant to
paragraph 5.2 of these General Service Terms and Conditions, that Nucleus
Connect needs to incur in order to provision the relevant Basic Mandated
Service; and

where the Prescribed SAPs do not apply and where Nucleus Connect and
the Contracting QP cannot agree on an RFS Date pursuant to paragraphs 5
and 6 of Appendix 1,

provided that, in each case, such circumstances are not due to Nucleus Connect's

fault.

If any of the events in paragraph 5.5 materialise:

@)

(b)

the Contracting QP shall bear:

0] where Nucleus Connect had subscribed or committed to subscribe
for services from OpenNet to enable the provisioning of the relevant
Basic Mandated Services for the Contracting QP, the ON Charges,
except those ON Charges which would be subject to paragraph
5.6(a)(iii), which have been incurred by Nucleus Connect, or which
Nucleus Connect has committed to incur;

(ii) any Third Party Charges which have been incurred by Nucleus
Connect, or which Nucleus Connect has committed to incur; and

(iii) any other third party charges, OpenNet's charges and/or ON
Charges agreed pursuant to paragraph 5.2 or 6.3 of these General
Service Terms and Conditions which have been incurred by Nucleus
Connect, or which Nucleus Connect has committed to incur; and

in the case of paragraph 5.5(d), the Contracting QP shall indemnify Nucleus
Connect against any claims or legal proceedings which are brought or
threatened against Nucleus Connect by such building/home owner or End-
User as a consequence thereof.

MODIFICATION

The Contracting QP shall pay Nucleus Connect the applicable Charges for any
Modification of any existing Connection as set out in the Service Schedule for such
Basic Mandated Service, in accordance with the Master ICO Agreement.

-11 -



6.2

6.3

6.4

6.5

7.1

If an Order submitted by the Contracting QP to Modify an existing Connection is not
rejected by Nucleus Connect, Nucleus Connect will provision and activate such
Modification such that it is available and ready for the Contracting QP to use, in
accordance with Appendix 1.

Prior to provisioning and activating any Modification pursuant to paragraph 6.2 or
Deactivating any Basic Mandated Services as a result of any Modification, if required
by Nucleus Connect, Nucleus Connect and the Contracting QP shall agree on the
third party charges (including building owner’s or management committee’s charges)
and/or OpenNet's charges that are reasonably necessary for Nucleus Connect to
incur in order for Nucleus Connect to undertake such provisioning and activation or
Deactivation (such agreement not to be unreasonably delayed or withheld by either
Party). Such agreed third party charges and/or OpenNet’s charges shall be borne
entirely by the Contracting QP. In addition, in situations where OpenNet requires
Nucleus Connect to agree on certain ON Charges and Nucleus Connect intends to
on-pass such ON Charges to the Contracting QP, Nucleus Connect and the
Contracting QP shall also agree on such ON Charges before Nucleus Connect
proceeds to incur such ON Charges, and such agreement shall not to be
unreasonably delayed or withheld by each Party.

The Minimum Term of a Basic Mandated Service which has been subject to
Modification shall not restart, but shall continue from the existing applicable Minimum
Term of such Basic Mandated Service.

The Contracting QP acknowledges and agrees that notwithstanding that Nucleus
Connect has not rejected an Order submitted by the Contracting QP to Modify an
existing Connection, Nucleus Connect will not be able to proceed with the
provisioning of such Modification and shall not be liable to the Contracting QP
therefor in any of the following circumstances:

(@) where Nucleus Connect and the Contracting QP are not able to agree on
third party charges, OpenNet's charges and/or ON Charges, pursuant to
paragraph 6.3 of these General Service Terms and Conditions, that Nucleus
Connect needs to incur in order to provision such Modification; and

(b) where the Prescribed SAPs do not apply and where Nucleus Connect and
the Contracting QP cannot agree on an RFS Date pursuant to paragraph 6 of
Appendix 1,

provided that, in each case, such circumstances are not due to Nucleus Connect'’s
fault.

RELOCATION

The Contracting QP shall not be entitled to request the relocation of any Basic
Mandated Service being provided to it. If the Contracting QP requires the relocation
of any such Basic Mandated Service (the “Relevant Basic Mandated Service”), the

Contracting QP shall:

@) place an Order for the Deactivation of the Relevant Basic Mandated Service,
whereupon paragraph 8 will apply; and

(b) place an Order to take up a new Relevant Basic Mandated Service,
whereupon paragraph 4 will apply.

For the purpose of this paragraph 7, “relocation” means any changes to installation
address and/or 1% TP.

-12 -



8.1

8.2

8.3

9.

DEACTIVATION

Subject to paragraph 8.2, if Nucleus Connect accepts the Contracting QP’s Order to
Deactivate a Connection, Nucleus Connect will cease to bill the Contracting QP for
such Connection on the Thirty-Fifth (35"‘) day after the date of Nucleus Connect's
receipt of such Order, and will Deactivate such Connection on the same day or as
soon as is reasonably practicable thereafter.

The Contracting QP shall pay Nucleus Connect the applicable Charges for any
Deactivation of any Connection, and if such Deactivation takes place prior to the
Minimum Term of such Connection, the Contracting QP shall also pay Nucleus
Connect the applicable Early Termination Charge, in each case, as set out in the
applicable Service Schedule, in accordance with the Master ICO Agreement.

Upon the Deactivation of a Connection being effective, the applicable Service
Schedule shall lapse, unless Nucleus Connect is separately providing Connection(s)
under the same Service Schedule to the Contracting QP at the time, in which case
such Service Schedule shall remain in force.

FAULT MANAGEMENT AND RECTIFICATION

Fault Management Procedure

9.1

9.2

9.3

9.4

In the event of a Fault, the Contracting QP shall carry out such testing and
investigations as may be necessary to ascertain and ensure that such Fault does not
lie with, or is primarily caused by, the equipment or software of the Contracting QP or
the End-User.

If the results of testing and investigations by the Contracting QP lead to the
reasonable belief that the Fault lies within Nucleus Connect's Network, the
Contracting QP may:

(a) open a trouble ticket via the Platform;

(b) contact the Fault management hotline at (65) 6808 2700 (and/or such other
telephone number as Nucleus Connect may notify the Contracting QP from
time to time) (the “Fault Management Hotline”); or

(© if neither of the foregoing is available, email Nucleus Connect
at helpdesk@nucleusconnect.com (and/or such other email address as
Nucleus Connect may notify the Contracting QP from time to time),

and, in each case, provide a detailed description of the Fault (the “Fault Report”).
Nucleus Connect will use all reasonable endeavours to ensure that the Platform and
the Fault Management Hotline are available to the Contracting QP on a 24 by 7 basis.

Upon receipt of a Fault Report from the Contracting QP pursuant to paragraph 9.2,
Nucleus Connect shall investigate the cause of the Fault which is the subject of such
Fault Report, in a diligent and responsible manner as would be expected of a
competent service provider. Nucleus Connect shall update the Contracting QP as and
when there is a change in status of the fault investigation / rectification work.

If, following investigations, Nucleus Connect is not able to identify the cause of the

Fault, the Contracting QP shall attend a fault identification coordination meeting if
requested by Nucleus Connect.

-13-
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9.5

9.6

9.7

9.10

The Contracting QP may request Nucleus Connect for a joint investigation to rectify
the Fault. If, following such joint investigations, it is ascertained that the Fault is not
within Nucleus Connect’'s Network or its suppliers’ and contractors’ networks or
equipment, the Contracting QP shall pay to Nucleus Connect the applicable charges
in respect of such joint investigation as set out in the relevant Service Schedule. Any
charges imposed by Nucleus Connect’s suppliers and contractors shall not be borne
by the Contracting QP.

If the Contracting QP reports a Fault in accordance with paragraph 9.2 and following
investigations by Nucleus Connect, either no Fault is found or Nucleus Connect
determines that the alleged Fault is not with Nucleus Connect’s, its suppliers’ or
contractors’ network or equipment, Nucleus Connect may, at its sole and absolute
discretion, charge the Contracting QP a fee for the fault report (No Fault Found
Charge) as set out in the relevant Service Schedule. If Nucleus Connect imposes the
No Fault Found Charge on the Contracting QP, Nucleus Connect will provide the
Contracting QP with a customer incident report (the “Incident Report”) setting out the
finding of Nucleus Connect’s investigations; Provided That Nucleus Connect will not
be obliged to provide the Contracting QP with the Incident Report if (a) the alleged
Fault relates to a matter arising out of OpenNet’s network or equipment and (b)
OpenNet has not provided Nucleus Connect with any reason for determining that
there is no fault with OpenNet's network or (as the case may be) equipment. Any
charges imposed by Nucleus Connect’s suppliers and contractors shall not be borne
by the Contracting QP.

The relevant Connection which is the subject of a Fault shall be deemed to be
restored when Nucleus Connect has tested and confirmed to the Contracting QP that
it has been restored.

The Contracting QP shall provide such resources and assistance as may be
necessary or reasonably required by Nucleus Connect so that all investigations and
fault rectification can be conducted safely.

The MTTR shall mean the average time taken by Nucleus Connect to restore service
for all Fault incidents during a month which the Contracting QP has submitted a claim
for, which shall be:

€) four (4) hours, in the case of Residential Per-End-User Connections, NBAP
Per-End-User Connections and Connections provided through the
Residential Service Port and NBAP Service Port; and

(b) three (3) hours, in the case of Non-Residential Per-End-User Connections
and Connections provided through the Non-Residential Service Port.

Where it is determined that a Fault lies within Nucleus Connect's Network or
equipment, calculation of time for the purposes of MTTR commences from the time
such Fault is reported by the Contracting QP in accordance with paragraph 9.2.

If the actual MTTR for a particular month (the “Relevant Month”) is more than the
MTTR specified in paragraphs 9.9(a) and 9.9(b), and subject to paragraphs 9.11 and
9.13, Nucleus Connect shall compensate the Contracting QP by way of a percentage
reduction in the Monthly Recurring NC Charge for each Affected Connection for the
Relevant Month, in accordance with the tables below. The amount of compensation
will be credited into the Contracting QP’s account after it has been processed by
Nucleus Connect and will be reflected in Nucleus Connect’'s next invoice to the
Contracting QP in accordance with Nucleus Connect's billing cycle.

-14 -



9.11

9.12

9.13

Actual MTTR for Relevant
Month (Residential/NBAP)

Percentage Reduction in
Monthly Recurring NC
Charge per Affected

Connection
<4 hours No Compensation
> 4 hours but < 6 hours 10%
> 6 hours but £ 10 hours 20%
> 10 hours 30%

Actual MTTR for Relevant
Month (Non-Residential)

Percentage Reduction in
Monthly Recurring NC
Charge per Affected

Connection
< 3 hours No Compensation
> 3 hours but £ 5 hours 10%
> 5 hours but < 10 hours 20%
> 10 hours 30%

In order for the Contracting QP to be granted the compensation referred to in
paragraph 9.10, it shall submit a claim therefor within thirty (30) days of the
completion of the relevant month on which the MTTR was measured. The Contracting
QP acknowledges and agrees that a failure to make a claim within the said thirty (30)-
day period means that the Contracting QP waives any entitlement to the
compensation in respect of that claim.

If the Contracting QP disputes Nucleus Connect’'s record on the MTTR and/or the
amount of compensation, the Contracting QP shall not be entitled to be credited with
any compensation until and unless the dispute has been resolved. Disputes shall be
resolved in accordance with Annex 2 or Annex 3 of the Master ICO Agreement, as
applicable.

The Contracting QP shall not be entitled to make any claim under this paragraph 9 in
any of the following circumstances:

€) the Fault is due to the End-User or the Contracting QP, or their equipment;

(b) the Fault lies in the equipment and/or software used by the Contracting QP or
End-User to implement, receive or use the Basic Mandated Services;

(© for the period that Nucleus Connect’s access to the relevant Premises is
hampered, excluded or prohibited;

(d) the service unavailability is due to a planned network maintenance between
Nucleus Connect and OpenNet;

(e) the Fault is due to matters beyond Nucleus Connect's control, including
without limitation, the actions or inaction of the Contracting QP and/or a third
party and failure of the Contracting QP and/or third party equipment or
Network. For the avoidance of doubt, Nucleus Connect's suppliers and/or
contractors shall not be considered as third parties; and
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9.14

9.15

10.

11.

) notwithstanding sub-paragraph (e) above, the Fault is attributable to OpenNet
but Nucleus Connect is not entitled to make a claim therefor against OpenNet.

The remedy provided in this paragraph 9 is a genuine pre-estimate of the Contracting
QP’s loss and will be sole and exclusive remedy available to the Contracting QP, and
Nucleus Connect’s sole and exclusive liability to the Contracting QP, for Nucleus
Connect’s failure to meet the MTTR specified in paragraphs 9.9(a) and 9.9(b).

The failure to meet the MTTR specified in paragraphs 9.9(a) and 9.9(b) shall not
constitute a breach of contract by Nucleus Connect.

SERVICE LEVELS

Nucleus Connect will provide the Basic Mandated Services in accordance with the
service levels set out in Appendix 2.

REMEDY FRAMEWORK FOR ERRORS IN MANDATED SERVICES
INFORMATION

Nucleus Connect will provide compensation for errors in Nucleus Connect's

Mandated Services Information to the Contracting QP, in accordance with the remedy
framework set out in Appendix 3.
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APPENDIX 1

Provisioning Timeframe

Except as otherwise specified in paragraphs 2 and 3 of this Appendix 1, each
Connection is prescribed a SAP as set out in paragraph 2 of this Appendix 1 for the
activation of such Connection, and in paragraph 3 of this Appendix 1 for the activation
of a Modification to an existing Connection (the “Prescribed SAPSs”). In the absence
of the events set out in paragraph 5 of this Appendix 1 and except as otherwise
specified in paragraphs 2 and 3 of this Appendix 1, the activation of each Connection
or a Modification to an existing Connection shall be within the applicable Prescribed
SAP.

The Prescribed SAPs in relation to taking up of new Connections (except NBAP Per-
End-User Connection, IP Multicast Connection and Connections provided through the
NBAP Service Port) are:

Type of Connection Prescribed SAP (from SAP Start Date)
Residential Per-End-User Connection 6 Business Days
Non-Residential Per-End-User 13 Business Days
Connection
i. L2 VPN Service; 8 Business Days

ii. L3 VPN Service; and

iii. E-LAN Service,

where the Connection provided is
through a Residential Service Port

i. L2 VPN Service; 15 Business Days
ii. L3 VPN Service; and

iii. E-LAN Service,
where the Connection provided is
through a Non-Residential Service

Port

QP-EVPL Service Port 15 Business Days
PB-EVC 15 Business Days
AG-EVC 15 Business Days

The Prescribed SAPs in relation to a Modification of an existing Connection (except
IP Multicast Connection) are:

Type of Connection Prescribed SAP (from SAP Start Date)
i. Residential Per-End-User 4 Business Days
Connection

ii. Non-Residential Per-End-User
Connection

iii. NBAP Per-End-User Connection
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i. L2 VPN Service 5 Business Days
ii. L3 VPN Service

iii. E-LAN Service

i. QP-EVPL Service Port 16 Business Days

i. AG-EVC

iii. PB-EVC

Each:

(a) new NBAP Per-End-User Connection, IP Multicast Connection and

Connection which is provided through a NBAP Service Port; or
(b) Modification to an existing IP Multicast Connection,

shall be activated on such RFS Date as may be mutually agreed between Nucleus
Connect and the Contracting QP (which agreement shall not be unreasonably
delayed or withheld by either Party). Accordingly, the SAP for each of the matters in
sub-paragraphs (a) or (b) above shall be deemed to be the period commencing from
the SAP Start Date to such agreed RFS Date. If pursuant to an Order submitted by
the Contracting QP in respect of the matters in sub-paragraphs (a) or (b) above which
is not rejected by Nucleus Connect, Nucleus Connect and the Contracting QP are not
able to mutually agree on an RFS Date within five (5) Business Days or any other
mutually agreed timeframe after initiation of discussions thereon by either of them,
the Contracting QP acknowledges and agrees that that shall constitute a Cancellation
of such Order and paragraph 3 of the General Service Terms and Conditions shall

apply.

In relation to an Order submitted by the Contracting QP which is not rejected by
Nucleus Connect, the Prescribed SAPs shall not apply in any the following
circumstances:

@) Where the relevant site indicated in such Order is a Non-Residential Building
and the in-building cabling between the FTTB Node and the 1* TP for such
Non-Residential Building is not provided by OpenNet and the Contracting QP
does not within three (3) Business Days before the RFS Date hand over the
in-building cabling, or the in-building cabling handed over within three (3)
Business Days before the RFS Date is not fit-for-purpose.

(b) Where such Order requires Nucleus Connect to take up OpenNet’s services
and OpenNet does not have sufficient capacity to provide such services. In
such event, Nucleus Connect shall promptly give notification thereof to the
Contracting QP and the Prescribed SAP(s) applicable to such Order shall be
automatically extended by (in the case of Residential Per-End-User
Connections and Connections provided through the Residential Service Port)
seven (7) or thirty-seven (37) Business Days (as determined by OpenNet and
notified by Nucleus Connect to the Contracting QP) and (in the case of Non-
Residential Per-End-User Connection and Connections provided through the
Non-Residential Service Port) thirty (30) Business Days.

(c) Where the Contracting QP requests in such Order that the Connection or the

Modification to an existing Connection be activated on a date that is beyond
the Prescribed SAPs for such Connection or Modification.
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(d) Where as at the date such Order is due to be processed by Nucleus Connect
in accordance with these General Service Terms and Conditions, such Order
involves a location which OpenNet has not achieved effective rollout to and
as at such processing date, OpenNet is not required to roll-out the NetCo
Network to such location under the terms of OpenNet's NetCo Licence.

(e) Where Nucleus Connect and the Contracting QP are required to agree on
third party charges, OpenNet's charges and/or ON Charges, pursuant to
paragraph 5.2 or 6.3 of these General Service Terms and Conditions, that
Nucleus Connect intends to pass on to the Contracting QP pursuant to these
General Service Terms and Conditions.

)] Where such Order relates to the taking up of a Basic Mandated Service and
prior to the relevant RFS Date in respect thereof, the Contracting QP submits
an Order to Modify such Basic Mandated Service.

In each of the events specified in paragraphs 5(a), 5(c), 5(d), 5(e) and 5(f) of this
Appendix 1, Nucleus Connect and the Contracting QP may mutually agree to an RFS
Date on which the Connection(s) or Modification(s) required in such Order shall be
activated by Nucleus Connect (which agreement shall not be unreasonably delayed
or withheld by either Party), and the period between the SAP Start Date and such
agreed RFS Date shall be deemed to be the SAPs applicable in respect of such
Order. If Nucleus Connect and the Contracting QP are not able to mutually agree on
an RFS Date within five (5) Business Days or any other mutually agreed timeframe
after initiation of discussions thereon by either of them, the Contracting QP
acknowledges and agrees that that shall constitute a Cancellation of such Order and
paragraph 3 of the General Service Terms and Conditions shall apply.

In relation to any Order submitted by the Contracting QP which is not rejected by
Nucleus Connect, if Nucleus Connect fails to meet the Prescribed SAP or SAP (as
the case may be) applicable to the Connection required in such Order, subject to
paragraphs 7 and 9 of this Appendix 1, Nucleus Connect shall compensate the
Contracting QP by way of a credit rebate equal to five percent (5%) of the Installation
Charge for such Connection for each day of delay, subject to a maximum of 100% of
the Installation Charge for such Connection. The amount of the rebate will be credited
into the Contracting QP’s account after it has been processed by Nucleus Connect
and will be reflected in Nucleus Connect’s next invoice to the Contracting QP in
accordance with Nucleus Connect’s billing cycle.

In order for the Contracting QP to be granted the rebate referred to in paragraph 6 of
this Appendix 1, it shall submit a claim therefor within thirty (30) days of the
completion of the relevant calendar month on which the applicable Prescribed SAP or
the SAP (as the case may be) was measured. The Contracting QP acknowledges
and agrees that a failure to make a claim within the said thirty (30) - day period
means that the Contracting QP waives any entitlement to the payment in respect of
that claim.

If the Contracting QP disputes Nucleus Connect's record on the applicable
Prescribed SAP or SAP (as the case may be) in relation to a Connection and/ or the
amount of rebate, the Contracting QP shall not be entitled to be credited with any
rebate until and unless the dispute has been resolved. Disputes shall be resolved in
accordance with Annex 2 or Annex 3 of the Master ICO Agreement, as applicable.

The Contracting QP shall not be entitled to make any claim under this Appendix 1 in
any of the following circumstances:
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10.

11.

(@)

(b)

(©)

(d)

Permission to access the premises or building to provision the required
service is denied or delayed by End-User, building management/owner;

Where the provision of the required Basic Mandated Service requires the co-
operation/assistance of the Contracting QP and/or a third party for the
purpose of compliance with safety regulations and procedures, and
completion of the network readiness process. For the avoidance of doubt,
Nucleus Connect’s suppliers and/or contractors shall not be considered as
third parties;

Where Nucleus Connect'’s inability to activate a Connection or a Modification
to an existing Connection within the applicable Prescribed SAP or SAP (as
the case may be) is attributable to matters that are not within Nucleus
Connect’s control, including without limitation, the action or inaction of the
Contracting QP and/or a third party service provider, or failure of Contracting
QP and/or third party equipment or Network. For the avoidance of doubt,
Nucleus Connect’s suppliers and/or contractors shall not be considered as
third parties; or

Notwithstanding sub-paragraph (c) above, where Nucleus Connect’s inability
to activate a Connection or a Modification to an existing Connection within
the applicable Prescribed SAP or SAP (as the case may be) is attributable to
OpenNet but Nucleus Connect is not entitled to make a claim therefor against
OpenNet.

The remedy provided in this Appendix 1 is a genuine pre-estimate of the Contracting
QP’s loss and will be sole and exclusive remedy available to the Contracting QP, and
Nucleus Connect’s sole and exclusive liability to the Contracting QP, for Nucleus
Connect's failure to activate any Connection or any Modification to an existing
Connection within the applicable Prescribed SAP or SAP (as the case may be).

The failure to activate a Connection or a Modification to an existing Connection within
the applicable Prescribed SAP or SAP (as the case may be) shall not constitute a
breach of contract by Nucleus Connect.
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APPENDIX 2

Service Level Guarantees

Subject to paragraph 2 of this Appendix 2, Nucleus Connect offers a service level
availability at 99.95% per month (“SLA").

The SLA is calculated in the following manner:

((Total Available Time for the Month — Total Downtime for the Month) / Total Available
Time for the Month) X 100%

where:

“Total Available Time for the Month” means the sum of all minutes in the calendar
month multiplied by the total number of Connections subscribed by the Contracting

QP.

“Total Downtime for the Month” is defined as the sum of all minutes in the calendar
month in which the total number of Connections subscribed by the Contracting QP
are unavailable and the Contracting QP had submitted a claim to Nucleus Connect in
accordance with this Appendix 2 in respect of such unavailable Connections. Where
the Fault lies within Nucleus Connect’s Network or equipment, or the Network or
equipment of Nucleus Connect’s contractors and/or suppliers, Total Downtime for the
Month shall be calculated from the time such unavailable Connections are reported
by the Contracting QP to the time that they are restored.

If Nucleus Connect fails to meet the SLA in a particular month (the “Relevant
Month”), and subject to paragraphs 4 and 6 of this Appendix 2, Nucleus Connect will
grant to the Contracting QP a rebate of five percent (5%) of the Monthly Recurring
NC Charge for the Affected Connection(s) for the Relevant Month. The amount of the
rebate will be credited into the Contracting QP’s account after it has been processed
by Nucleus Connect and will be reflected in the next invoice issued by Nucleus
Connect to the Contracting QP in accordance with Nucleus Connect’s billing cycle.

In order for the Contracting QP to be granted the rebate referred to in paragraph 3 of
this Appendix 2, it shall submit a claim therefor within thirty (30) days of the
completion of the relevant calendar month on which the SLA was measured. The
Contracting QP acknowledges and agrees that a failure to make a claim within the
said thirty (30) - day period means that the Contracting QP waives any entitlement to
the SLA payment in respect of that claim.

If the Contracting QP disputes Nucleus Connect'’s record on the service level and/ or
the amount of rebate, the Contracting QP shall not be entitled to be credited with any
rebate until and unless the dispute has been resolved. Disputes shall be resolved in
accordance with Annex 2 or Annex 3 of the Master ICO Agreement, as applicable.

The Contracting QP shall not be entitled to make any claim under this Appendix 2 in
any of the following circumstances:

(a) the Affected Connection is disconnected and/ or reconnected by reason of it
being suspended pursuant to the ICO Agreement and such suspension is not
due to Nucleus Connect’s fault;

(b) Fault due to any equipment, wiring and/ or cabling owned or operated by the
Contracting QP;
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()

(d)

()

()

(@)

(h)

(i)

0

provision or restoration of the Affected Connection where any site-
coordination meeting is involved, or where Nucleus Connect needs to obtain
or maintain any licence or permission necessary to the provision or
restoration of the Affected Connection;

Nucleus Connect has difficulty accessing to or working in the End-User’'s
Premises due to such Premises being inaccessible, in unsafe working
condition or in any other inadequate or deficient state;

delay in provision or restoration of the Affected Connection caused by events
beyond Nucleus Connect’s control, including without limitation, the act,
default or omission of the Contracting QP and/or any third party and failure of
the Contracting QP and/or third party equipment or Network. For the
avoidance of doubt, Nucleus Connect’s suppliers and/or contractors shall not
be considered as third parties;

notwithstanding sub-paragraph (e) above, delay in provision or restoration of
the Affected Connection is attributable to OpenNet but Nucleus Connect is
not entitled to make a claim therefor against OpenNet;

Faults in Nucleus Connect’s Network for which the Contracting QP has not
reported a Fault;

Fault is reported by the Contracting QP but no Fault is found or confirmed by
Nucleus Connect;

Nucleus Connect is required to carry out scheduled service interruption and
the Contracting QP has been informed of such service interruption by
Nucleus Connect; and

Nucleus Connect is fulfilling requests made by Government agencies, private
developers or other relevant parties in connection with events beyond
Nucleus Connect’s reasonable control.

The Contracting QP acknowledges and agrees that the remedy provided herein is a
genuine pre-estimate of the Contracting QP’s loss and will be sole and exclusive
remedy available to the Contracting QP, and Nucleus Connect’s sole and exclusive
liability to the Contracting QP, for Nucleus Connect’s failure to meet the SLA.

The failure to meet the SLA shall not constitute a breach of contract by Nucleus
Connect.
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APPENDIX 3

Remedy Framework For Errors in Mandated Services Information

Residential Per-End-User Connections

11. Where Nucleus Connect has informed the Contracting QP that a Residential

Premises has been installed with a First Termination Point and a valid Residential

Per-End-User Connection Order has been submitted by the Contracting QP for such

a Residential Premises but it is subsequently found by Nucleus Connect that the said

Residential Premises has actually not been installed with the First Termination Point

(due to an error in Mandated Services Information which is caused solely by Nucleus

Connect, its contractors or suppliers), then Nucleus Connect shall provision the

Residential Per-End-User Connection Service on the same terms and conditions as if

the First Termination Point had been installed at the said Residential Premises.

Where a valid Residential Per-End-User Connection Order (the “Original
REUC Order”) submitted by the Contracting QP is for a Non-Residential
Premises (due to an error in Mandated Services Information which is caused
solely by Nucleus Connect, its contractors or suppliers), then Nucleus
Connect shall duly inform the Contracting QP of the following (upon Nucleus
Connect being aware or notified by its contractors or suppliers of such error):

0] the nature of such error; and

(ii) the option to either (x) cancel the Original REUC Order OR (y) re-
submit-a-valid-Non-Residential-Per-End-User-Connectionrevise the
Original REUC Order (the “Revised NREUC Order”) in respect of the
said Non-Residential Premises.

Upon receiptof-the validContracting QP confirming to Nucleus Connect that it
wishes to proceed with the Revised NREUC Order, Nucleus Connect will
commence to deliver the service to the Contracting QP, subject to the
following:

0] any Charges imposed by Nucleus Connect shall follow the rates for a
Non-Residential Per-End-User Connection; Provided That Nucleus
Connect shall grant a monthly rebate of $15 to the Contracting QP
for the first twelve (12) months of the service. Save as aforesaid, the
terms and conditions applicable to a Non-Residential Per-End-User
Connection shall apply to the service; and

(i) the SAP Start Date for the Revised NREUC Order shall commence
from the date of receipt of the sameQriginal REUC Order; provided
that for the avoidance of doubt, any time taken by the Contracting QP
to_consider whether or not to proceed with the Revised NREUC
Order _shall be excluded from the computation of any period of
service delivery delay.

Nucleus Connect will not impose any cancellation charge or additional

2. €Y
(b)
2-(c)

3. (a)

charges on the Contracting QP in respect of the cancellation or (as the case
may be) revision of the parameters of the Original REUC Order.

Where a valid Residential Per-End-User Connection Order submitted by the
Contracting QP is for a Residential Premises that is not actually a covered
site_but is listed as such (due to an error in Mandated Services Information
which is caused solely by Nucleus Connect, its contractors or suppliers), then
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(b)

Nucleus Connect shall duly inform the Contracting QP of the nature of such
error upon being aware or notified by its contractors or suppliers of the same.
Nucleus Connect shall have the right to reject the said Order; Provided That
Nucleus Connect shall grant to the Contracting QP a one-time rebate of
$7.50.

For the avoidance of doubt:

(a)

(i) nothing in this paragraph 3 shall prejudice Nucleus Connect’s right to
reject an Order pursuant to paragraph 5.5 of the main body of these
General Service Terms and Conditions:

(ii) Nucleus Connect’s right to reject an Order pursuant to paragraph 5.5
of the main body of these General Service Terms and Conditions
shall not prejudice the Contracting QP’s right to the remedy as set
out in sub-paragraph (a) above in respect of the said Order, except
the Order is rejected due to the Contracting QP’s fault.

Where Nucleus Connect receives a valid Residential Per-End-User

Connection Order for a Residential Premises that already has a Termination
Point installed in the said Residential Premises but is not listed as covered
site in its Mandated Services Information within the Relevant Timeframe (due
to an error in Mandated Services Information which is caused solely by
Nucleus Connect, its contractors or suppliers), then Nucleus Connect shall
(subject to sub-paragraph (b) below):

0] provision the Residential Per-End-User Connection Service on the
same terms and conditions as if the said Residential Premises had
been listed as a covered site; and

(ii) grant to the Contracting QP a one-time rebate of $7.50.

“Relevant Timeframe” means a reasonable timeframe from the date of the

(b)

installation of the Termination Point in the said Residential Premises; such
timeframe to be made known to the Contracting QP via the RSP Portal.

Sub-paragraph (a) shall not be applicable to any Residential Premises which

have been pre-installed with a Termination Point during the construction of
such Residential Premises. Nucleus Connect shall inform the Contracting
OP of such Residential Premises, the timeframe by which the Termination
Point would be made available for service availability and the reasons for the
delay of service availability, to the extent that such information is available to
Nucleus Connect.

Non-Residential Per-End-User Connections

| 35.

@)

Where a valid Non-Residential Per-End-User Connection Order (the
“Original NREUC Order”) submitted by the Contracting QP is for a
Residential Premises (due to an error in Mandated Services Information
which is caused solely by Nucleus Connect, its contractors or suppliers), then
Nucleus Connect shall duly inform the Contracting QP of the following (upon
Nucleus Connect being aware or notified by its contractors or suppliers of
such error):

(i) the nature of such error;

(ii) the option to either (x) cancel the Original NREUC Order OR (y) re-
submit—a—valid —Residentinl Per-End-User Connechonrevise the
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(b)

4-(c)

Original NREUC Order (the “Revised REUC Order”) in respect of the
said Residential Premises.

Upon receiptof-the validContracting QP confirming to Nucleus Connect that it
wishes to proceed with the Revised REUC Order, Nucleus Connect will
commence to deliver the service to the Contracting QP, subject to the
following:

0] any Charges imposed by Nucleus Connect shall follow the rates for a
Residential Per-End-User Connection. The terms and conditions
applicable to a Residential Per-End-User Connection shall apply to
the service; and

(i) the SAP Start Date for the Revised REUC Order shall commence
from the date of receipt of the sameQOriginal NREUC Order; provided
that for the avoidance of doubt, any time taken by the Contracting QP
to consider whether or not to proceed with the Revised REUC Order
shall be excluded from the computation of any period of service

delivery delay.

Nucleus Connect will not impose any cancellation charge or additional

(b)

charges on the Contracting QP in respect of the cancellation or (as the case
may be) revision of the parameters of the Original NREUC Order.

Where a valid Non-Residential Per-End-User Connection Order submitted by
the Contracting QP is for a Non Residential Premises that is not actually a
covered site_but is listed as such (due to an error in Mandated Services
Information which is caused solely by Nucleus Connect, its contractors or
suppliers), then Nucleus Connect shall duly inform the Contracting QP of the
nature of such error upon being aware or notified by its contractors or
suppliers of the same. Nucleus Connect shall have the right to reject the said
Order; Provided That Nucleus Connect shall grant to the Contracting QP a
one-time rebate of $25.

For the avoidance of doubt:

0] nothing in this paragraph 6 shall prejudice Nucleus Connect’s right to
reject an Order pursuant to paragraph 5.5 of the main body of these
General Service Terms and Conditions:

(ii) Nucleus Connect’s right to reject an Order pursuant to paragraph 5.5
of the main body of these General Service Terms and Conditions
shall not prejudice the Contracting QP’s right to the remedy as set
out in sub-paragraph (a) above in respect of the said Order, except
the Order is rejected due to the Contracting QP'’s fault.

Other Terms & Conditions

57. For the purposes of this Appendix 3:

(a)

where Nucleus Connect discovers any error _in _Mandated Services

(b)

Information which is caused solely by Nucleus Connect, its contractors or
suppliers, Nucleus Connect shall (subject to sub-paragraphs (c) and (d)
below) inform the Contracting QP of the error and the corrected Mandated
Services information within_one (1) Business Day of Nucleus Connect's
discovery of the error;

where Nucleus Connect is _informed of any error in Mandated Services

Information which is caused solely by Nucleus Connect, its contractors or
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#10.

suppliers, Nucleus Connect shall (subject to sub-paragraphs (c) and (d)
below) inform the Contracting QP of the error and the corrected Mandated
Services information within three (3) Business Days of being informed of the
error;

(c) where it is necessary for Nucleus Connect to verify the error in Mandated
Services Information with OpenNet, Nucleus Connect shall (subject to sub-
paragraph below) inform the Contracting QP of the error and the corrected
Mandated Services information within one (1) Business Day of OpenNet
confirming to Nucleus Connect the existence of the error; and

(d) the timeframe(s) to inform the Contracting QP of any error _in Mandated
Information Services or the corrected Mandated Information under sub-
paragraphs (a) to (c) above shall exclude any delay caused by third parties
beyond Nucleus Connect’s control and not due to Nucleus Connect’s default,
such as building owners and/or management or the End-Users who do not
co-operate in or obstruct Nucleus Connect’s (or its contractors’ or suppliers’)
site surveys or related checks; and

(e) paragraph 1.4 of the main body of these General Terms and Conditions shall
not apply to this paragraph 7.

In order for the Contracting QP to be granted the rebaterebates referred to in
paragraph-1,-2-er4-of this Appendix 3, it shall submit a claim therefor within thirty (30)
days of the completion of the relevant calendar month in which the rebate arises. The
Contracting QP acknowledges and agrees that a failure to make a claim within the
said thirty (30) - day period means that the Contracting QP waives any entitlement to
the rebate.

If the Contracting QP disputes Nucleus Connect’s record on the errors in Mandated
Services Information and/ or the amount of rebate, the Contracting QP shall not be
entitled to be credited with any rebate until and unless the dispute has been resolved.
Disputes shall be resolved in accordance with Annex 2 or Annex 3 of the Master ICO
Agreement, as applicable.

Subject to paragraphs 11 and 12 of this Appendix 3, the rebates provided in this

Appendix 3 will be separate and independent from any other rebates or
compensation which may be available against Nucleus Connect as set in the 1ICO

Agreement.

The Contracting QP acknowledges and agrees that the remedy provided herein is a
genuine pre-estimate of the Contracting QP’s loss and will be sole and exclusive
remedy available to the Contracting QP, and Nucleus Connect’s sole and exclusive
liability to the Contracting QP, for errors or inaccuracies in Mandated Services
Information.

Errors in Mandated Services Information shall not constitute a breach of contract by
Nucleus Connect.
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