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charges proposed by Nucleus Connect and will inform the industry of 
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Service), Nucleus Connect’s proposed modifications to the Service 
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1. INTRODUCTION  
 
1.1 This Service Schedule sets out the terms and conditions under which Nucleus 

Connect will provide Co-location Services (as defined below) to the Contracting QP. 
 
1.2 This Service Schedule comprises the following: 
 

(a) the provisions herein; and 
(b) Orders submitted by the Contracting QP in relation to this Service Schedule.  

 
1.3 In the event of any inconsistency or conflict between the provisions herein and Orders 

submitted by the Contracting QP in relation to this Service Schedule, the provisions 
herein shall prevail. 

 
1.4 The Master ICO Agreement, including the Annexes, shall apply unless and to the 

extent amended or supplemented by the provisions of this Service Schedule. 
 
1.5 In this Service Schedule, a reference to a paragraph, unless stated otherwise, is to a 

paragraph of this Service Schedule. 
 
2. DEFINITIONS AND INTERPRETATION 
 
2.1 Unless otherwise defined herein this Service Schedule, all terms and expressions 

used herein will be construed to have the same meanings as found in the Master ICO 
Agreement. Where a term or expression is defined specifically in this Service 
Schedule herein, the provisions herein shall prevail. 

 
2.2 In this Service Schedule: 
 

Co-located 
Equipment 

has the meaning ascribed to it in paragraph 5.1(b); 
 
 

Co-located 
Equipment 
Modification 
 

has the meaning ascribed to in paragraph 8.2; 
 
 
 

Co-location 
Service 

means the supply of leased equipment rack space to the 
Contracting QP within the NC CO to facilitate the Co-location of 
the Contracting QP’s Active Network equipment, servers and 
any other interconnecting equipment for the purpose of 
connecting to the Active Network and any other network, 
provided that such other network is also for the purpose of 
connecting to the Active Network; 
 

Co-location 
Space 
 

has the meaning ascribed to it in paragraph 4.1; 
 

Fault 
 

means a fault in connection with or arising out of the Co-
location Service, provided that any service unavailability due to 
any planned network maintenance shall not constitute a Fault; 
 

Modification or 
Modify 
 

means any modification by the Contracting QP to any of the 
information in any Order submitted by the Contracting QP; 
 



 

NUCLEUS CONNECT ICO AGREEMENT 
SERVICE SCHEDULE – CO-LOCATION SERVICE 

 

 - 6 - 

 
Order  means an order in respect of the Co-location Service submitted 

by the Contracting QP to Nucleus Connect;  
 

RFS Date 
 

means the date on which the Co-location Space shall be 
available and ready for the Contracting QP to use, which shall 
be notified by Nucleus Connect to the Contracting QP pursuant 
to this Service Schedule;  
 

SAP 
 

means the period from the SAP Start Date to the RFS Date;  
 

SAP Start Date 
 

in relation to an Order submitted by the Contracting QP which is 
not rejected by Nucleus Connect, means the date on which 
such Order is received by Nucleus Connect; and 
 

Supervisor has the meaning ascribed to it in paragraph 1.3(b) of Appendix 
A. 
 

 
2.3 In this Service Schedule, the reference to “third party” shall not include Nucleus 

Connect’s contractors and/or suppliers.  
 
3. COMMENCEMENT 
 

This Service Schedule shall commence with effect from the date that the Contracting 
QP first places an Order to take up Co-location Services, in accordance with 
paragraph 5.2. 

 
4. SERVICE REQUIREMENTS 
 
4.1 The Contracting QP may lease from Nucleus Connect equipment rack space of the 

following dimensions at the NC CO (“Co-location Space”): 
 

(a) 600mm by 900mm by 42U racks (equivalent to industry standard 19-inch 
racks); and/or 

 
(b) 600mm by 1,000mm by 42U racks (equivalent to industry standard 19-inch 

racks but with space for cabling and airflow incorporated). 
 

Only front and back access to the equipment rack will be provided. The minimum 
clearance for the front access and back access is 1 metre. 

 
4.2 The standard Co-location Service will consist of the following: 
 

(a) one (1) equipment rack of a dimension stated in paragraph 4.1;  
 
(b) a maximum power of 3,000 VA per equipment rack, to be provided via 2 x 

16A AC C-form connector; 
 

(c) 15 minutes of UPS backup power supply;  
 

(d) support to be rendered by a standby generator;  
 

(e) telecommunication ground (of less than 1 ohm) and protection ground (of 
less than 5 ohm); 
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(f) air-conditioning (maintained at a temperature of 22 ± 2ºC and relative 

humidity less than 70%); 
 

(g) FM200 gas fire suppression system; 
 

(h) water leakage detection system; 
 

(i) smoke detection system; 
 

(j) general lighting; 
 

(k) site access security control; and 
 

(l) general site maintenance.  
 
5. ORDER HANDLING 
 
5.1 The Contracting QP shall place each Order to take up Co-location Services in 

accordance with paragraph 5.2. The Contracting QP shall be required to specify the 
following in each such Order: 

 
(a) the location of the NC CO at which Co-location Space is requested; 
 
(b) the type of equipment proposed to be installed (“Co-located Equipment”); 

 
(c) the space and power requirements; 

 
(d) the weight of the Co-located Equipment; and 

 
(e) any other information that may be reasonably requested by Nucleus Connect 

during the ordering process. 
 
5.2 The Contracting QP shall use the Platform to place Orders, or (only if the Platform is 

not in operation) shall send Orders using the application form attached to this Service 
Schedule by email to orderdesk@nucleusconnect.com (and/or such other email 
address as Nucleus Connect may notify the Contracting QP from time to time) in the 
first instance or if email is not available for any reason by facsimile to (65) 6808 2820 
(and/or such other facsimile number as Nucleus Connect may notify the Contracting 
QP from time to time) (the latter method shall hereinafter be referred to as the 
“Manual Process”). 

 
5.3 The Contracting QP is responsible for the acts and omissions of its Authorised Users 

in connection with the Platform and the Manual Process. 
 
5.4 All Orders received by Nucleus Connect will be processed by Nucleus Connect in the 

order in which they are received. For Orders received via the Platform or via email, 
Nucleus Connect shall notify and send to the Contracting QP an acknowledgement 
that the Orders have been received. 

 
5.5 Nucleus Connect shall use the Platform to notify the Contracting QP if Nucleus 

Connect rejects any Order submitted by the Contracting QP pursuant to paragraph 
5.6, or (only if the Platform is not in operation) shall send such notification by email in 
the first instance or if email is not available for any reason by facsimile, to the email 
address or facsimile number of the “Primary contact person” specified in Annex 5 of 
the Master ICO Agreement. Any such rejection, and the reasons therefor, shall be 
notified to the Contracting QP as aforesaid within three (3) Business Days after 
Nucleus Connect’s receipt of such Order. 

 

mailto:orderdesk@nucleusconnect.com�
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5.6 Subject to paragraph 5.7, the Contracting QP acknowledges and agrees that Nucleus 
Connect shall be entitled to reject any Order submitted by the Contracting QP to take 
up Co-location Services in any of the following circumstances: 

 
(a) where such Order is not in the prescribed form; 
 
(b) where the information in such Order is illegible, inaccurate, incomplete or 

incorrect; 
 

(c) unavailability of the Co-location Space at the NC CO; 
 

(d) where the Contracting QP has committed a material breach of the ICO 
Agreement; or 

 
(e) where Nucleus Connect is not able to fulfil such Order due to security and 

confidentiality requirements or restrictions imposed by any Singapore 
governmental or regulatory authority. 

 
5.7 Where the Platform is in operation, the grounds in paragraphs 5.6(a) and 5.6(b) shall 

not automatically entitle Nucleus Connect to reject an Order. In the event such 
grounds materialise, Nucleus Connect shall grant to the Contracting QP the 
opportunity to make the necessary corrections in real time via the Platform, without 
the need to re-enter all of the other correct information. If the Contracting QP does 
not make such correction as aforesaid, or the grounds in paragraphs 5.6(c) to 5.6(e) 
materialise, Nucleus Connect shall be entitled to reject such Order in which case this 
Service Schedule shall lapse, unless Nucleus Connect is separately providing Co-
location Services to the Contracting QP at the time, in which case this Service 
Schedule shall remain in force.  

 
6. TAKING UP THE SERVICE  
 
6.1 The Contracting QP shall pay Nucleus Connect the applicable Charges for the Co-

location Services provided by Nucleus Connect hereunder, as set out in paragraph 13 
below. 

 
6.2 Nucleus Connect agrees that the decommissioning of the NC CO or the Co-location 

Space shall require the prior written consent of the Authority. In the event that at any 
point in time, Nucleus Connect has plans or otherwise proposes to decommission the 
NC CO or the Co-location Space leased by the Contracting QP within 18 months of 
such point in time and has obtained IDA’s prior written consent thereto, Nucleus 
Connect shall notify the Contracting QP in writing of such decommissioning exercise. 
In addition, Nucleus Connect shall use its reasonable endeavours and to the extent 
practicable to specify in such notification alternative premises where Nucleus 
Connect can provide to the Contracting QP the same type of Co-location Service then 
provided to the Contracting QP, upon such terms and subject to such conditions as 
may be approved by IDA. 

 
7. PROVISIONING THE SERVICE 
 
7.1 Prior to provisioning any Co-location Service, if required by Nucleus Connect, 

Nucleus Connect and the Contracting QP shall agree on the NC Charges, third party 
charges and/or OpenNet’s charges that are reasonably necessary for Nucleus 
Connect to incur in order for Nucleus Connect to undertake such provisioning (such 
agreement not to be unreasonably delayed or withheld by each Party). Such agreed 
NC Charges, third party charges and/or OpenNet’s charges shall be borne entirely by 
the Contracting QP. If Nucleus Connect and the Contracting QP are not able to 
mutually agree on such NC Charges, third party charges and/or OpenNet’s charges 
within five (5) Business Days or any other mutually agreed timeframe after initiation of 
discussions thereon by either of them, the Contracting QP acknowledges and agrees 
that Nucleus Connect shall be entitled not to proceed with the provisioning of the Co-
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location Service and shall not be liable to the Contracting QP therefor whereupon this 
Service Schedule shall lapse, unless Nucleus Connect is separately providing Co-
location Services at the time, in which case this Service Schedule shall remain in 
force. In addition, in situations where OpenNet requires Nucleus Connect to agree on 
certain ON Charges and Nucleus Connect intends to on-pass such ON Charges to 
the Contracting QP, Nucleus Connect and the Contracting QP shall also agree on 
such ON Charges before Nucleus Connect proceeds to incur such ON Charges, and 
such agreement shall not to be unreasonably delayed or withheld by each Party. 

 

 
Site Visit 

7.2 If an Order to take up Co-location Services is not rejected by Nucleus Connect, 
Nucleus Connect will arrange a joint site visit with the Contracting QP within five (5) 
Business Days from the date that Nucleus Connect receives such Order. 

 
7.3 The joint site visit shall be conducted by Nucleus Connect and the Contracting QP 

during Nucleus Connect’s office hours to show the Contracting QP the location of the 
Co-location Space assigned by the Nucleus Connect pursuant to the Contracting 
QP’s request, and the technical set-up of the Co-location site.    

 
7.4 Following the joint site visit, Nucleus Connect will assess any additional requirements 

of the Contracting QP, and notify the Contracting QP of the RFS Date. The RFS Date 
shall be no less than fifteen (15) Business Days and no more than thirty (30) 
Business Days from the date of Nucleus Connect’s receipt of such Order. 

 
7.5 In relation to an Order submitted by the Contracting QP which is not rejected by 

Nucleus Connect, the SAP shall not apply in any the following circumstances: 
 

(a) Where prior to the RFS Date in respect of such Order, the Contracting QP 
requires any Modification.  

 
(b) Where Nucleus Connect and the Contracting QP are required to agree on NC 

Charges, third party charges, OpenNet’s charges and/or ON Charges that 
Nucleus Connect intends for the Contracting QP to bear pursuant to 
paragraph 7.1.  

 
In each of the events specified in sub-paragraphs (a) and (b) above, Nucleus 
Connect and the Contracting QP may mutually agree to a new RFS Date (which 
agreement shall not be unreasonably delayed or withheld by either Party), and the 
period between the SAP Start Date and such new agreed RFS Date shall be deemed 
to be the SAP applicable in respect of such Order. If Nucleus Connect and the 
Contracting QP are not able to mutually agree on a new RFS Date within five (5) 
Business Days or any other mutually agreed timeframe after initiation of discussions 
thereon by either of them, the Contracting QP acknowledges and agrees that Nucleus 
Connect shall be entitled not to proceed with the provision of the Co-location Space 
to the Contracting QP and shall not be liable to the Contracting QP therefor 
whereupon this Service Schedule shall lapse, unless Nucleus Connect is separately 
providing Co-location Services to the Contracting QP at the time, in which case this 
Service Schedule shall remain in force. 
 

7.6 In relation to any Order submitted by the Contracting QP which is not rejected by 
Nucleus Connect, if Nucleus Connect fails to meet the SAP in respect of such Order, 
subject to paragraphs 7.7 and 7.9, Nucleus Connect shall compensate the 
Contracting QP by way of a credit rebate equal to five percent (5%) of the Installation 
Charge for the affected service as set out in paragraph 13 for each day of delay, 
subject to a maximum of 100% of such Installation Charge. The amount of the rebate 
will be credited into the Contracting QP’s account after it has been processed by 
Nucleus Connect and will be reflected in Nucleus Connect’s next invoice to the 
Contracting QP in accordance with Nucleus Connect’s billing cycle. 
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7.7 In order for the Contracting QP to be granted the rebate referred to in paragraph 7.6, 
it shall submit a claim therefor within thirty (30) days of the completion of the relevant 
calendar month on which the applicable SAP was measured. The Contracting QP 
acknowledges and agrees that a failure to make a claim within the said thirty (30) - 
day period means that the Contracting QP waives any entitlement to the payment in 
respect of that claim.  

 
7.8 If the Contracting QP disputes Nucleus Connect’s record on the applicable SAP and/ 

or the amount of rebate, the Contracting QP shall not be entitled to be credited with 
any rebate until and unless the dispute has been resolved. Disputes shall be resolved 
in accordance with Annex 2 or Annex 3 of the Master ICO Agreement, as applicable. 

 
7.9 The Contracting QP shall not be entitled to make any claim pursuant to paragraph 7.6 

where Nucleus Connect’s inability to meet the applicable SAP is attributable to events 
outside Nucleus Connect’s reasonable control, provided that delays attributable to 
Nucleus Connect’s contractors and suppliers shall not be regarded as events outside 
Nucleus Connect’s reasonable control. 

 
7.10 Nucleus Connect will set up the equipment rack, power and other facilities and 

handover the Co-location Space to the Contracting QP by the RFS Date. 
 

 
Installation and Maintenance of Co-located Equipment 

7.11 The Contracting QP shall complete all necessary installation works at the Co-location 
Space within two (2) weeks from the date of commencement of such installation 
works. Any extension of time beyond such two (2) weeks may be requested by the 
Contracting QP in accordance with the Co-located Equipment Installation and 
Maintenance Procedures annexed hereto as Appendix B.   

 
7.12 The Contracting QP must comply with all specifications, procedures and guidelines, 

as will be prescribed by Nucleus Connect from time to time, applicable to the 
Contracting QP’s use of the leased Co-location Space, including the installation and 
maintenance of the Co-located Equipment and physical access to the leased Co-
location Space. 

 
7.13 The Contracting QP will, at its own cost, be responsible for all repair and 

maintenance of their Co-located Equipment. 
 
7.14 All Co-located Equipment located at the leased Co-location Space must be used by 

the Contracting QP for the primary purpose of connecting to the Active Network and 
the provision of services over the Active Network. If the Contracting QP intends to 
use the leased Co-location Space for any other purpose, the prior approval of 
Nucleus Connect is required.  

 
7.15 The Contracting QP must ensure that all Co-located Equipment installed in the 

equipment rack will not exceed 300kg per rack. The Contracting QP is required to 
consult and provide to Nucleus Connect a list of all Co-located Equipment to be 
installed prior to the equipment setup and installation in the rack.   

 
7.16 The Contracting QP is permitted to install cables only within each leased Co-location 

Space, and shall be responsible for the installation and maintenance of the cables at 
its own cost.  

 
7.17 Nucleus Connect will undertake and charge the Contracting QP on a cost-oriented 

basis, all cable installation works outside the leased Co-location Space. Such works 
include cable-laying works between different racks allocated to the Contracting QP, 
and the installation of cables (interconnect cables) between the Contracting QP’s 
Fibre Distribution Frame and Nucleus Connect’s Fibre Distribution Frame at the NC 
CO’s MDF or MMR (Meet-Me-Room). All cable ladders and cable trays 
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overhead/under the raise floor are provided by Nucleus Connect on a shared-usage 
basis. 
 

7.18 The Contracting QP’s authorised staff and agents may request for  access (with or 
without escort service) to the Contracting QP’s leased Co-location Space within the 
NC CO.  If access with escort service is requested, the escort service provided by 
Nucleus Connect are chargeable to the Contracting QP at the stipulated Charges set 
out in paragraph 13. Physical access (with or without escort service) to the Co-
location Space shall be made available to the Contracting QP in accordance with the 
Physical Access Procedures annexed hereto as Appendix A, and as follows: 

 
(a) for service-affecting emergencies: within 1 hour of notification; 

 
(b) for non-service affecting emergencies, within 4 hours of notification; and 

 
(c) in all other cases, within 24 hours of notification. 

 
7.19 The Contracting QP is not permitted to access other areas in the NC CO without the 

Nucleus Connect’s approval. 
 
7.20 The Contracting QP will provide to Nucleus Connect and update regularly a list of its 

authorised persons to access the Contracting QP’s leased Co-location Space, and 
give instructions to Nucleus Connect relating to the Co-location Service. 

 
7.21 If Nucleus Connect, acting reasonably, has any doubt as to the identity or 

authorisation of any person seeking to gain access to the NC CO or Co-location 
Space, Nucleus Connect reserves the right to refuse access to the Co-location Space 
or the NC CO, without any liability to the Contracting QP. 

 
7.22 Nucleus Connect will not be responsible for any damage to the Contracting QP’s Co-

located Equipment caused by any events beyond Nucleus Connect’s control in the 
Co-location Space or NC CO (including fire, water leakage, air-
conditioning/mechanical ventilation failure, power fluctuation or interruption), other 
than to the extent it is due to the negligence or wilful act by Nucleus Connect. 

 

7.23 The Contracting QP will be liable for and will indemnify Nucleus Connect against all 
losses, claims, proceedings, damages, liabilities, costs and expenses for injuries or 
death to any person or any loss or damage to any property whatsoever which arise 
out of or in consequence of any act or omission of the Contracting QP or its 
employees or contractors, in relation to the Co-location Space. 

 

 
Contracting QP’s obligations 

7.24 The Contracting QP acknowledges that: 
 

(a) it shall comply with the following: 
 
(i) the Physical Access Procedures annexed hereto as Appendix  A;  
 
(ii) the Co-located Equipment Installation And Maintenance Procedures 

annexed hereto as Appendix B; and  
 
(iii) the Standard Operating Procedures annexed hereto as Appendix C; 

 
(b) except as expressly set out in the ICO Agreement, Nucleus Connect 

expressly disclaims all other warranties of any kind, whether express or 
implied, to the fullest extent allowed by law. In particular, Nucleus Connect 
does not warrant that the Co-location Service is fault-free, provided that 
Nucleus Connect complies with the fault identification and reporting 
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guidelines as set out in the ICO Agreement. No advice or information whether 
oral or written, obtained by the Contracting QP from Nucleus Connect or 
through the Co-location Service will create any warranty not expressly set out 
herein; 

 

(c) it will fully indemnify and hold Nucleus Connect harmless at all times against 
all actions, claims, proceedings, costs (including reasonable legal costs) 
losses or damages whatsoever, which may be brought against Nucleus 
Connect by any person out of or in connection with any loss or damage to 
any equipment, including third party equipment resulting from the Contracting 
QP’s actions or omissions; 

 
(d) it shall comply with any guidelines for accessing and working in the NC CO 

issued by Nucleus Connect from time to time; 
 

(e) it shall maintain good engineering and operational practices at all times in its 
use of its Co-located Equipment, including without limitation, ensuring that it 
shall not: 
 
(I) place any flammable or hazardous materials whether on a permanent 

or temporary basis, at or in the Co-location Space and the NC CO; 
 
(II) conduct any hacking or drilling works at or within the NC CO;  

 
(III) conduct any works involving riveting, welding, flame cutting, burning, 

gouging or any works that generate sparks at or within the NC CO; 
 

(IV) use the power source in a manner that will cause power overload of 
the Co-located Equipment; and 

 
(V) the proper use of any telecommunication ground and protection 

ground, and that all connections to Nucleus Connect’s power sources 
and ground are only carried out by Nucleus Connect or an Nucleus 
Connect -approved qualified electrician. In the event of such 
grounding or connection gives rise to significant health, safety, 
technical or engineering issues, the Contracting QP shall, in good 
faith, take reasonable measures to resolve the problem promptly.  

 
The Contracting QP will indemnify the Nucleus Connect for injuries or death 
to any person or any loss or damage to any property whatsoever which arise 
out of or in consequence of any act or omission of the Contracting QP or its 
employees or contractors, arising from or as a result of the use of the 
telecommunication ground, protection ground and/or power connections; and 

 
(f) in the event that it requires additional power requirements such as 2000VA 

AC or more for the rack(s), an additional amount of power (“Additional 
Cooling Power”) will be required to provide extra cooling of the increased 
heat load generated by the Contracting QP Equipment arising from such 
additional power requirements.  The Contracting QP shall be solely 
responsible for paying additional recurring NC Charges for the Additional 
Cooling Power; such additional NC Charges to be jointly agreed between the 
Contracting QP and Nucleus Connect pursuant to paragraph 7.1 prior to the 
provisioning of such additional power requirements. 

 

 
Remote Hand Service 

7.25 Nucleus Connect offers the remote hand service as a value-added service to the 
Contracting QP. 
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7.26 The remote hand service is limited to low level technical remote assistance, such as 
meter reading, power reset and backup tape reload (the “Remote Hand Service”). 

 
7.27 The Contracting QP will pay the Remote Hand Service Charge per month as stated in 

paragraph 13.   
 
7.28 The Contracting QPs shall submit an Order for the Remote Hand Service to Nucleus 

Connect in the manner specified in paragraph 5.2. Paragraphs 5.3 and 5.4 shall apply 
to Orders submitted by the Contracting QP for Remote Hand Service. 

 
8. CO-LOCATED EQUIPMENT MODIFICATION 
 
8.1 The Contracting QP shall not add, modify, alter or change any Co-located Equipment 

within its leased Co-location Space without going through the process set out in this 
paragraph 8. 

 
8.2 If the Contracting QP wishes to replace, modify or rearrange existing Co-located 

Equipment in the Co-location Space or to install additional Co-located Equipment in 
the Co-location Space (“Co-located Equipment Modification”), the Contracting QP 
must submit an Order in respect of that Co-located Equipment Modification in the 
manner specified in paragraph 5.2, including the following information: 

 
(a) purpose of replacement, modification or rearrangement; 
 
(b) effective date and duration of replacement, modification or rearrangement; 

 
(c) detailed description of works and processes to be carried out in the Co-

location Space; 
 

(d) the description of the Co-located Equipment to be installed, replaced, 
modified or rearranged; and 

 
(e) a description of precautions to be taken by the Contracting QP to ensure 

such replacement, modification, rearrangement would not affect any Nucleus 
Connect’s equipment or network.  

 
8.3 Paragraphs 5.3 to 5.7 shall apply mutatis mutandis to Orders submitted by the 

Contracting QP for Co-located Equipment Modification. 
 

8.4 The Contracting QP shall pay Nucleus Connect the applicable Charges for 
processing any Order for Co-located Equipment Modification as set out in paragraph 
13, in accordance with the Master ICO Agreement. 

 
9. DURATION AND TERMINATION OF THE SERVICE 
 
9.1 The Co-location Service shall be for a term commencing on the RFS Date up to: 
 

(a) the date falling two (2) years from the RFS Date; or 
 
(b) the date falling five (5) years from the RFS Date, 

 
as specified by the Contracting QP in its Order to take up such Co-location Service 
(each of sub-paragraph (a) and (b) above, as the case may be, shall hereinafter be 
referred to as the “Minimum Term”).  Upon the expiry of the Minimum Term, the Co-
location Service shall continue until it is terminated by either Party by giving at least 
one (1) month’s prior written notice to the other Party.  
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9.2 Subject to paragraph 10.3, the Contracting QP may at any time terminate the Co-
location Service by giving at least one (1) month’s prior written notice to Nucleus 
Connect. 

 
9.3 Nucleus Connect may terminate the Co-location Service at any time with immediate 

effect by giving notice to the Contracting QP upon the occurrence of any of the 
following events: 

 
(a) if the Contracting QP fails to complete all necessary installation works at the 

Co-location Space within two (2) weeks from the date of commencement of 
such installation works, or such extended period as may be granted by 
Nucleus Connect pursuant to and in accordance with the Co-located 
Equipment Installation and Maintenance Procedures annexed hereto in 
Appendix B; 

 
(b) if in Nucleus Connect’s reasonable opinion, the Contracting QP is using the 

Co-location Space in contravention of any applicable law; 
 

(c) the Contracting QP’s use of the Co-location Space causes or is likely to 
cause physical or technical harm to the Active Network or NC CO;  

 
(d) the Co-located Equipment is used for a purpose other than those permitted 

by Nucleus Connect; 
 

(e) the NC CO has become unfit for its purpose; and 
 

(f) Nucleus Connect’s right to own, maintain or operate the NC CO is revoked, 
terminates or expires. 

 
9.4 Either Nucleus Connect or the Contracting QP (“Terminating Party”) may terminate 

the Co-location Service if the other Party breaches any of its obligations under the 
contract for the Co-location Service, and such breach remains un-remedied by the 
other Party for a period of sixty (60) days upon its receipt of the Terminating Party’s 
notice of such breach.  

 
10. CONSEQUENCES OF EXPIRY / TERMINATION 
 
10.1 Upon expiry or termination of the Co-location Service: 
 

(a) the Contracting QP must immediately discontinue the use of the Co-location 
Space and remove all its Co-located Equipment from the Co-location Space;  

 
(b) the Contracting QP’s right of physical access to the Co-location Space will 

terminate; and 
 

(c) Nucleus Connect will reinstate the Co-location Space by, including without 
limitation, disconnecting, recovering or reinstating all cables and equipment 
at the Co-location Space installed pursuant to paragraph 7.17, and the 
reasonable cost of such reinstatement will be borne by the Contracting QP 
provided that, in the case of a termination of the Co-location Service, such 
termination is not due to Nucleus Connect’s fault. 

 
10.2 If the Contracting QP fails to discontinue the use of its Co-located Equipment and/or 

remove its Co-located Equipment from the Co-location Space upon expiry or 
termination of the Co-location Service: 
 
(a) Nucleus Connect will remove the Co-located Equipment; and 
 
(b) the Contracting QP shall bear all reasonable costs incurred for the works 

associated with the aforesaid removal, including disposal and/or storage of 
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the Co-located Equipment, without any claim whatsoever against Nucleus 
Connect in connection with the aforesaid works undertaken by Nucleus 
Connect. 

 
The Contracting QP shall pay Nucleus Connect (i) the applicable Charges in the 
event of any expiry or termination of the Co-location Service as set out in paragraph 
13, and (ii) if the Co-location Service is terminated prior to the expiry of the Minimum 
Term, the Contracting QP shall also pay Nucleus Connect for the outstanding 
Charges in respect of such Co-location Service for the remainder of the Minimum 
Term, in accordance with the Master ICO Agreement, provided that the Contracting 
QP shall not be liable for such outstanding Charges unless such termination is due to 
the Contracting QP’s fault. 

 
10.3 Upon the expiry or termination of the Co-location Service, this Service Schedule shall 

lapse, unless Nucleus Connect is separately providing Co-location Services to the 
Contracting QP at the time, in which case this Service Schedule shall remain in force. 

 
11. FAULT MANAGEMENT AND RECTIFICATION 
 
11.1 In the event of a Fault, the Contracting QP shall carry out such testing and 

investigations as may be necessary to ascertain and ensure that such Fault does not 
lie with, or is primarily caused by, the equipment or software of the Contracting QP.  

 
11.2 If the results of testing and investigations by the Contracting QP lead to the 

reasonable belief that the Fault lies within Nucleus Connect’s Network or equipment, 
the Contracting QP may: 

 
(a) open a trouble ticket via the Platform; 
 
(b) contact the Fault management hotline at (65) 6808 2700 (and/or such other 

telephone number as Nucleus Connect may notify the Contracting QP from 
time to time) (the “Fault Management Hotline”); or 

 
(c) if neither of the foregoing is available, email Nucleus Connect 

at helpdesk@nucleusconnect.com (and/or such other email address as 
Nucleus Connect may notify the Contracting QP from time to time), 

 
and, in each case, provide a detailed description of the Fault (the “Fault Report”). 
Nucleus Connect will use all reasonable endeavours to ensure that the Platform and 
the Fault Management Hotline are available to the Contracting QP on a 24 by 7 basis. 

 
11.3 Upon receipt of a Fault Report from the Contracting QP pursuant to paragraph 11.2, 

Nucleus Connect shall investigate the cause of the Fault which is the subject of such 
Fault Report in a diligent and responsible manner as would be expected of a 
competent service provider. Nucleus Connect shall update the Contracting QP as and 
when there is a change in status of the investigation / rectification work. 

 
11.4 If, following investigations, Nucleus Connect is not able to identify the cause of the 

Fault, the Contracting QP shall attend a fault identification coordination meeting if 
requested by Nucleus Connect.  

 
11.5 The Contracting QP may request Nucleus Connect for a joint investigation to rectify 

the Fault. If, following such joint investigations, it is ascertained that the Fault is not 
within Nucleus Connect’s Network or its suppliers’ and contractors’ Networks, the 
Contracting QP shall pay to Nucleus Connect the applicable Charges in respect of 
such joint investigation as set out in paragraph 13. Any charges imposed by Nucleus 
Connect’s suppliers and contractors shall not be borne by the Contracting QP. 

 

mailto:helpdesk@nucleusconnect.com�
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11.6 If the Contracting QP reports a Fault in accordance with paragraph 11.2 and following 
investigations by Nucleus Connect, either no Fault is found or Nucleus Connect 
determines that the Fault is not with Nucleus Connect’s, its suppliers’ or contractors’ 
Network or equipment, Nucleus Connect may, at its sole and absolute discretion, 
charge the Contracting QP a fee for the fault report (No Fault Found Charge) as set 
out in paragraph 13. For the avoidance of doubt, any charges imposed by Nucleus 
Connect’s suppliers and contractors shall not be borne by the Contracting QP.  

 
11.7 The Fault shall be deemed to be rectified when Nucleus Connect has tested and 

confirmed to the Contracting QP that it has been rectified. 
 
11.8 The Contracting QP shall provide such resources and assistance as may be 

necessary or reasonably required by Nucleus Connect so that all investigations and 
Fault rectification can be conducted safely, in accordance with the safety regulations 
and procedures of Nucleus Connect as set out in the Standard Operating Procedures 
annexed hereto as Appendix C.  

 
12. SERVICE LEVELS 
 
12.1 Nucleus Connect will provide the Co-location Service in accordance with the service 

levels set out in this paragraph 12. 
 
12.2 Nucleus Connect targets to achieve an availability for power of at least 99.95% per 

month (“SLG”).  
 
12.3 The SLG shall be calculated in the following manner: 

 
 

 
 
 
provided that the period during which power is supplied by UPS and/or Power 
Generator is activated will not be taken into account in the computation of the number 
of minutes of power outage. 

 
12.4 If Nucleus Connect fails to meet the SLG for a particular calendar month, and subject 

to paragraphs 12.5 and 12.7, Nucleus Connect will compensate the Contracting QP 
by way of a credit rebate according to the table below. The amount of compensation 
will be credited into the Contracting QP’s account after it has been processed by 
Nucleus Connect and will be reflected in Nucleus Connect’s next invoice to the 
Contracting QP in accordance with Nucleus Connect’s billing cycle. 

 
Availability in a calendar 

month 
Service Credit                                  

% reduction in monthly Service 
Fee 

100% - 99.95% 0% 
99.94% - 99.90% 5% 
99.89% - 99.85% 10% 
99.84% - 99.80% 15% 
Less than 99.80% 20% 

 
12.5 In order for the Contracting QP to be granted the rebate referred to in paragraph 12.4, 

it shall submit a claim therefor within thirty (30) days of the completion of the relevant 
calendar month on which the SLG was measured. The Contracting QP acknowledges 
and agrees that a failure to make a claim within the said thirty (30)-day period means 
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that the Contracting QP waives any entitlement to the SLG payment in respect of that 
claim.  

 
12.6 If the Contracting QP disputes Nucleus Connect’s record on the SLG and/ or the 

amount of rebate, the Contracting QP shall not be entitled to be credited with any 
rebate until and unless the dispute has been resolved. Disputes shall be resolved in 
accordance with Annex 2 or Annex 3 of the Master ICO Agreement, as applicable. 

 
12.7 The Contracting QP shall not be entitled to make any claim under this section if 

Nucleus Connect fails to meet the SLG caused by any of the following circumstances:   
 

(a) Fault due to any equipment, wiring and/ or cabling owned or operated by the 
Contracting QP;  

 
(b) where Nucleus Connect’s failure to meet the SLG is attributable to events 

beyond Nucleus Connect’s reasonable control, provided that failure 
attributable to Nucleus Connect’s contractors and suppliers shall not be 
regarded as events outside Nucleus Connect’s reasonable control; 

 
(c) Faults in Nucleus Connect’s Network for which the Contracting QP has not 

reported a Fault; 
 

(d) Fault is reported by the Contracting QP but no Fault is found or confirmed by 
Nucleus Connect; 

 
(e) Nucleus Connect is required to carry out scheduled service interruption and 

the Contracting QP has been informed of such service interruption by 
Nucleus Connect; and  

 
(f) Nucleus Connect is fulfilling requests made by Government agencies, private 

developers or other relevant parties in connection with events beyond 
Nucleus Connect’s reasonable control. 

 
12.8 The Contracting QP acknowledges and agrees that the remedy provided in this 

paragraph 12 is a genuine pre-estimate of the Contracting QP’s loss and will be sole 
and exclusive remedy available to the Contracting QP, and Nucleus Connect’s sole 
and exclusive liability to the Contracting QP, for Nucleus Connect’s failure to meet the 
SLG.  

 
12.9 The failure to meet the SLA shall not constitute a breach of contract by Nucleus 

Connect. 
 
13. CHARGES 
 

The NC Charges in relation to the provision of the Co-location Service are set out in 
this paragraph 13. All such NC Charges are for work done by Nucleus Connect 
between 9am to 5pm on Business Days. Any work carried out by Nucleus Connect 
outside of such times shall be chargeable on a per hour basis as stated below. 
 

Description One-Time 
NC Charge 

Monthly  Recurring NC 
Charge 

Remark 

Co-location Service 
with rack 
 

Application 
Fee:$100 
per rack 
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Description One-Time 
NC Charge 

Monthly  Recurring NC 
Charge 

Remark 

Rack Rental  
(42U 
600mmx900mm) 

Installation 
Charge of 
$1,500 per 
rack 

2-year contract: $1,760 
(1 rack space) + (power 
meter rate + 15%) 
 
5-year contract:$1,600 
(1 rack space) + (power 
meter rate + 15%) 

 

Rack Rental 
(42U 
600mmx1000mm) 

Installation 
Charge of 
$1,800 per 
rack 

2-year contract: $1,760 
(1 rack space) + (power 
meter rate + 15%) 
 
5-year contract:$1,600 
(1 rack space) + (power 
meter rate + 15%) 

 

2x16A Power cables 

Installation 
Charge of 
$750 
 

Not Applicable  

Others types of 
applicable 
Installation Charge 

Cost- 
Oriented 
basis 

Not Applicable  

Additional 2000VA 
AC power 

Cost- 
Oriented 
basis 

power meter rate + 15%  

Remote Hand 
Services  Free $500 For the first 20 requests in 

the month. 
Remote Hand 
Services after 
exceeding the 20 
requests 

$200 Not Applicable. For every subsequent 10 
requests. 

 
Termination charges 
- Recovery of 

equipment 
- Reinstatement of 

Co-location space 
 

 

Cost-
oriented 
basis 
   

Not Applicable. 
Contracting QPs will be 
billed the remaining period 
for early termination. 

Installation of Patch 
Cables  

Cost- 
Oriented 
basis 

Not Applicable. Installation of indoor optical 
fibre/UTP/coaxial.  

Installation of FDF, 
Patch Panel, Power 
Socket, etc 

Cost-
Oriented 
basis 

Not Applicable.  
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Description One-Time 
NC Charge 

Monthly  Recurring NC 
Charge 

Remark 

 
 
Escort service (if 
requested), site 
inspection, etc per 
manhour charge 
 
Onsite Charge (per 
manhour), only if 
requested by 
Contracting QP 
 
 

Office hours: 
$80/hr(Mon-
Fri 9am – 
5pm) 
 
Non-Office 
hours: 
$120/hr(othe
r time) 

Not Applicable. 

a) Escort service for any 
works to be carried out 
by the Contracting QP 
in the CO such as 
equipment installation, 
configuration, removal, 
testing, maintenance, 
outage recovery.  

b) Site survey/selection 
for location of 
equipment rack and 
any testing and/or 
commissioning of 
services. 

c) A minimum of 2 hours 
will be charged for 
each request. 

Per man hour charge 
for service 
provisioning during 
non-office hours 

$120/hr Not Applicable 

Office hours: 9am-5pm 
Mon-Fri (excluding public 
holidays) 
 

Fault reporting: Fault 
found not due to 
Nucleus Connect 
(minimum 2 hours) 

Office hours: 
$80/hr + 
Transport 
$50 per trip 
 
Non-Office 
hours: 
$120/hr + 
Transport 
$50 per trip 

Not Applicable Office hours: 9am-5pm 
Mon-Fri (excluding public 
holidays) 
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Appendix A 
 

PHYSICAL ACCESS PROCEDURES 
 

 
1. GENERAL 
 
1.1 The Contracting QP will provide and update regularly a list of the person(s) authorised 

by the Contracting QP to: 
 

(a) access the Co-location Space leased by it; and 
 
(b) supply instructions to Nucleus Connect relating to the Co-location Service 

provided to the Contracting QP. 
 
1.2 Nucleus Connect shall permit the Contracting QP’s authorised staff and/or 

authorised agents to access the Contracting QP’s leased Co-location Space within 
the NC CO on a seven (7) days-a-week, twenty-four (24) hours-a-day basis. Nucleus 
Connect shall make physical access to the Co-location Space available to the 
Contracting QP subject to:  
 
(a) in the case of service-affecting emergency access, the Contracting QP 

calling the Fault Management Hotline at least one (1) hour in advance from the 
proposed time of access. The Contracting QP shall also, within twenty-four (24) 
hours of such call, complete the Customer Temporary Access Declaration Form 
attached to this Service Schedule (“Access Form”) in accordance with 
paragraph 1.3 and send such completed form by facsimile to (65) 6808 2820 
(and/or such other facsimile number as Nucleus Connect may notify the 
Contracting QP from time to time);  

 
(b) in the case of non-service-affecting emergency access, the Contracting QP 

completing the Access Form in accordance with paragraph 1.3 and sending 
such completed form by facsimile to (65) 6808 2820 (and/or such other 
facsimile number as Nucleus Connect may notify the Contracting QP from 
time to time) at least four (4) hours in advance from the proposed time of 
access; and 

 
(c) in all other cases, the Contracting QP completing the Access Form in 

accordance with paragraph 1.3 and sending such completed form by facsimile 
to (65) 6808 2820 (and/or such other facsimile number as Nucleus Connect 
may notify the Contracting QP from time to time) at least twenty-four (24) 
hours in advance from the proposed time of access. 

 
Except in the case where sub-paragraph (a) above applies, the Contracting QP shall 
also be required to call the Fault Management Hotline to confirm access approval by 
Nucleus Connect.  

 
1.3 When the Contracting QP wishes to obtain physical access to the Co-location Space, 

it must complete and submit to Nucleus Connect the Access Form with the following 
information: 

 
(a) the purpose for which physical access is requested; 
 
(b) the identity of the senior person  (the “Supervisor”) who will be present and 

who will be responsible for the persons who will be physically accessing the 
facility; 

 
(c) a complete list of the persons (limited to a maximum of five (5)) who may 

be physically accessing the facility on the relevant date of access; and 
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(d) an estimate of the time during which, physical access is requested. 
 

1.4 If Nucleus Connect, acting reasonably, has any doubt as to the identity or 
authorisation of any person seeking to gain entry into the Co-location Space or to 
supply instructions to Nucleus Connect relating to the Co-location Service provided to 
the Contracting QP, then Nucleus Connect reserves the right to refuse access to the 
Co-location Space to that person, or not to accept that person’s instructions, without 
any liability to the Contracting QP or that person.  

 
 
2. CONDITIONS OF PHYSICAL ACCESS 
 
2.1 Nucleus Connect may refuse any person physical access to, or require that person 

to be removed from a NC CO where: 
 

(a) that person cannot, upon request, produce a current valid letter of 
authorisation and any identification card which is issued by Nucleus Connect; or 

 
(b) Nucleus Connect has previously notified the Contracting QP of problems with 

that person (e.g. the person has breached safety requirements or the 
Standard Operating Procedures annexed hereto as Appendix C); or 

 
(c) where in the opinion of Nucleus Connect, the person’s action may 

cause damage to Nucleus Connect’s properties or may compromise or 
threaten safety; or 

 
(d) the person loiters around Nucleus Connect’s premises other than the Co-

location Space for which physical access is granted for permitted works to be 
carried out. 

 
2.2 The Contracting QP must not do or omit to do anything in connection with gaining 

physical access to the NC CO which may: 
 

(a) threaten the safety of Nucleus Connect's employees, customers or third 
persons; or 

 
(b) interfere physically or electrically with the delivery of telecommunication 

services supplied or to be supplied by Nucleus Connect; or 
 

(c) jeopardise the integrity or confidentiality of communications within Nucleus 
Connect’s Network; or 

 
(d) threaten the security of the NC CO; or 

 
(e) cause damage to the NC CO. 

 
2.3 The Contracting QP must ensure that: 
 

(a) physical access is gained through the specified entry; and 
 
(b) only persons with a current and valid letter of authorisation can gain 

physical access; and 
 

(c) physical access is gained only to the NC CO or part thereof for which 
approval has been granted; and  

 
(d) each person gaining physical access shall comply with all the check-in 

procedures such as exchanging their identity cards or work permits for 
the Nucleus Connect’s identification cards or such other security passes 
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that may be implemented by Nucleus Connect from time to time and signing a 
log book at the security post in which is recorded the full name of the person, 
IC/Passport no., contact no., date and time of entry and departure from the 
facility; and  

 
(e) the Standard Operating Procedures annexed hereto as Appendix C; and 

 
(f) the Co-location Space is left in a safe and tidy condition; and 

 
(g) the Contracting QP’s Supervisor informs Nucleus Connect when work has 

been completed and all of the Contracting QP’s personnel have left the facility. 
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Appendix B 
 

CO-LOCATED EQUIPMENT INSTALLATION AND MAINTENANCE PROCEDURES  
 
 
1. INSTALLATION OF EQUIPMENT AT CO-LOCATION SPACE  
 
1.1 Installation of Co-located Equipment 
 
1.1.1 Prior to commencing installation of its Co-located Equipment, the Contracting QP is 

required to submit the following documents no less than ten (10) Business Days 
before commencement of works for Nucleus Connect’s approval: 

 
(a) A list of all Co-located Equipment to be installed in the Co-location Space; 

and 
 
(b) Detailed installation plans and installation timetable.  

 
The Contracting QP shall not commence installation of its Co-located Equipment until 
it has received Nucleus Connect’s approval.   

 
1.1.2 The Contracting QP shall house only Co-located Equipment of the following 

dimensions within the Co-location Space: 
 

(a) 600mm by 900mm by 42U racks (equivalent to industry standard 19-inch 
racks); and/or  

 
(b) 600mm by 1,000mm by 42U racks (equivalent to industry standard 19-inch 

racks but with space for cabling and airflow incorporated). 
 

Only front and back access to the equipment rack will be provided. The minimum 
clearance for the front access and back access is 1 metre. 

 
1.1.3 The Contracting QP must ensure that all Co-located Equipment installed in the 

equipment rack will not exceed 300kg per rack. The Contracting QP is required to 
consult and provide to Nucleus Connect a list of all Co-located Equipment to be 
installed prior to the equipment setup and installation in the rack in accordance with 
paragraph 1.1.1 of this Appendix B. 

 
1.1.4 If the Contracting QP’s failure to complete installation within two (2) weeks from the 

date of commencement of such installation (the “Installation Period”), is attributable 
to circumstances beyond the reasonable control of the Contracting QP, Nucleus 
Connect will grant an extension of two (2) weeks to the Contracting QP at the request 
of the Contracting QP. Any such request made by the Contracting QP shall be made 
in writing, shall contains reasons for such extension and must be made available to 
Nucleus Connect prior to the expiry of the Installation Period. Nucleus Connect shall 
respond to such request within three (3) Business Days from the date of receipt. 

 
1.1.5 The Contracting QP must not locate equipment other than Co-located Equipment in 

the Co-location Space. 
 
1.2 Interference 
 
 
1.2.1 The Contracting QP shall ensure that its Co-located Equipment does not cause any 

interference to the Nucleus Connect’s equipment, plant, facilities, Network and the 
equipment of other occupying customer in the NC CO where the Co-location Space is 
located. In the event of any such interference, Nucleus Connect and the Contracting 
QP shall, in good faith, take reasonable measures to resolve the problem promptly.  
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1.2.2 Where the Co-located Equipment is causing interference to existing equipment and 

the interference cannot be resolved, the Contracting QP shall promptly remove the 
source of interference.  

 
1.2.3 If Nucleus Connect determines that any interference from the Co-located Equipment 

poses immediate risk of personal injury or damage to property, Nucleus Connect may 
withdraw the Contracting QP’s right of physical access to the Co-location Space and 
at the Contracting QP’s cost, take measures necessary to prevent such injury or 
damage. Otherwise, Nucleus Connect may provide the Contracting QP with five (5) 
Business Days’ notice to rectify the interference. After such time, if the interference 
continues, Nucleus Connect may withdraw physical access, and at the Contracting 
QP’s cost, take measures to prevent the interference. 

 
1.3 Standard Operating Procedures and Safety 
 
1.3.1 In relation to the installation, operation and maintenance of its Co-located Equipment 

located in the Co-location Space, the Contracting QP must comply with the Standard 
Operating Procedures for Co-location Space annexed to this Schedule as Appendix 
C as amended from time to time, and any reasonable written instructions which are 
provided to the Contracting QP by Nucleus Connect. 

 
1.3.2 In relation to physical access to the Co-location Space, the Contracting QP shall 

comply with the Physical Access Procedures annexed to this Schedule as Appendix 
A as amended from time to time and any reasonable written instructions which are 
provided to the Contracting QP by Nucleus Connect. 

 
1.3.3 Any rubbish/debris created in the course of installation or maintenance shall be 

removed daily by the Contracting QP.  
 
1.3.4 Nucleus Connect may attend the Co-location Space to which access has been 

approved for the installation, modification, replacement or addition of the equipment 
to verify that the Contracting QP’s undertaking of the installation, modification, 
maintenance, operation, replacement or addition of the equipment is in accordance 
with the approved request, the installation plans, the Standard Operating Procedures 
in Appendix C and such other reasonable written instructions provided to the 
Contracting QP.  

 
1.3.5 Where, as a result of an attendance under paragraph 1.3.4 of this Appendix B, 

Nucleus Connect notifies the Contracting QP that its installation is not in accordance 
with the approved request, the installation plans, the Standard Operating Procedures 
annexed hereto as Appendix C or such other reasonable written instructions provided 
to the Contracting QP, the Contracting QP must take appropriate corrective action 
within five (5) Business Days of notice. If the Contracting QP fails to do so, Nucleus 
Connect may withdraw physical access or undertake the appropriate corrective action 
and recover the reasonable cost from the Contracting QP accordingly.  

 
1.3.6 The Contracting QP shall consult with and obtain the consent of Nucleus Connect 

before carrying out any hacking or drilling work on the floor, wall and ceiling slabs. 
 

1.3.7 No Hot Works shall be carried out by the Contracting QP without prior approval from 
Nucleus Connect and any such works must be performed in accordance with Nucleus 
Connect's safety procedures. “Hot Works” means any work involving riveting, 
welding, flame cutting, burning, gouging or any other work involving the use of heat 
that may produce sparks. 

 
1.3.8 No work shall be performed by the Contracting QP on any of Nucleus Connect's 

equipment, facilities, plant or Network including, but not limited to earth bars and 
Power Distribution Points/boards.  

 



 

 - 25 -  

1.3.9 No flammable or hazardous materials shall be used by the Contracting QP, whether 
on a permanent or temporary basis, during and after the installation period. No 
smoking is allowed. No food or drinks are allowed in the Co-location Space.  

 
1.3.10 Where, during the course of installation, operation, maintenance, replacement or 

repair of its Co-located Equipment the Contracting QP causes any damage to the NC 
CO, plant, Network, equipment or facilities, the Contracting QP must report the 
damage immediately to Nucleus Connect. Nucleus Connect shall rectify any 
damages in any way it deems fit. Any cost and expense incurred by Nucleus Connect 
in this regard shall be reasonable, and reasonably incurred, and such cost and 
expense in connection with the damage including for the repair thereof shall be borne 
by the Contracting QP. 
 

1.3.11 The Contracting QP shall report immediately any incident, injury, harm, fatal or 
otherwise that occurs at the Central Office to Nucleus Connect. For fatal or serious 
accidents, the accident site shall be left undisturbed to facilitate the relevant authority 
to investigate the circumstance leading to the accident. The Contracting QP shall 
report immediately to the Ministry of Manpower, police and insurance company of any 
fatal accident having occurred at the Central Office. The Contracting QP shall be 
liable for and shall indemnify and keep indemnified Nucleus Connect against all 
losses, claims, proceedings, damages, liabilities, costs and expenses for injuries or 
death to any person whomsoever or any loss or damage to any property whatsoever 
which arise out of or in consequence of any act or omission of the Contracting QP's 
employees and contractors in relation to the Central Office and against all claims, 
demands,  proceedings, damages, costs, charges and expenses whatsoever in 
respect thereof. 

 
1.4 Final Inspection 
 
1.4.1 Upon completion of the installation of the Co-located Equipment in the Co-location 

Space, the Contracting QP shall advise Nucleus Connect and request Nucleus 
Connect to conduct a final inspection and confirm that the installation conforms to the 
approved detailed installation plans.  

 
1.4.2 Where the final inspection reveals that the installation does not materially conform to 

the approved detailed installation plans, Nucleus Connect shall notify the Contracting 
QP. The Contracting QP must reinstall or take other appropriate corrective action 
within ten (10) Business Days of notification, or such other time as is otherwise 
agreed. The Contracting QP shall bear the reasonable costs that Nucleus Connect 
incurs for the inspection of the reinstallation or other appropriate corrective action. 
Nucleus Connect may still inform and require the Contracting QP to make 
adjustments to its installation where the installation does not conform to the 
installation plan in a non-material way, but this notification will not delay the approval 
process under this Appendix B.  

 
1.4.3 If the Contracting QP fails to reinstall or take the appropriate corrective action referred 

to in paragraph 1.4.2, Nucleus Connect may take appropriate corrective action 
including removal of the Contracting QP’s Co-located Equipment. The reasonable 
costs for the corrective action shall be borne by the Contracting QP. 

 
2. MAINTENANCE OF CO-LOCATED EQUIPMENT IN CO-LOCATION SPACE 
 
2.1 The Contracting QP shall be responsible for the operation and maintenance of its Co-

located Equipment. 
 
2.2 In the operation and maintenance of the Co-located Equipment, the Contracting QP 

must: 
 

(a)  take such other action as a reasonably prudent Contracting QP would; and  
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(b) keep the Co-location Space in a tidy and safe condition at all times; and  
 
(c) ensure that flammable or toxic material is not left in or around the Co-location 

Space following maintenance or other operations. 
 
2.3 If the fault, defect or problem with the Co-located Equipment of the Contracting QP 

causes or may cause damage to the Co-location Space or Nucleus Connect's 
Facilities, the Contracting must: 

 
(a) notify Nucleus Connect as soon as practicable; and  
 
(b) repair the fault, defect or problem or take other appropriate corrective action 

immediately.  
 
2.4 Where Nucleus Connect determines that the Contracting QP’s Co-located Equipment 

poses an immediate risk of personal injury or significant property damage, it may, at 
the Contracting QP’s cost, take interim measures necessary to prevent such injury or 
damage, pending attendance by the Contracting QP to perform corrective work.  

 
2.5 All Co-located Equipment located at the leased Co-location Space must be used by 

the Contracting QP for the primary purpose of connecting to the Active Network and 
the provision of services over the Active Network. If the Contracting QP intends to 
use the leased Co-location Space for any other purpose, the prior approval of 
Nucleus Connect is required.  

 
2.6 If the Contracting QP detects a fault, defect or problem in Co-location space, it must 

notify Nucleus Connect as soon as possible.  
 
2.7 Compliance 
 
2.7.1 The Contracting QP must ensure that its employees, agents and approved 

subcontractors comply with the provisions of this Schedule including all reasonable 
procedures and directions of Nucleus Connect as notified to the Contracting QP from 
time to time. 

 
2.7.2 The Contracting QP must comply with all laws, codes, standards, authorisations and 

licences when performing works under this Schedule. 
 
2.7.3 The Contracting QP must ensure that it has all necessary permits, approvals and 

licences from any person, governmental, regulatory or relevant authority in order to 
perform works under this Schedule. Where requested to do so, Nucleus Connect will 
reasonably assist the Contracting QP to obtain any such necessary permits, 
approvals or licences. 

 
2.7.4 Nothing in this Schedule vests in the Contracting QP any right, title or proprietary 

interest in the Central Office. 
 
2.8 Marking of Equipment 
 
2.8.1 The Co-located Equipment must be marked by the Contracting QP to clearly indicate 

that it is owned by the Contracting QP and in such manner as Nucleus Connect may 
reasonably direct from time to time. 
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Appendix C 
 

STANDARD OPERATING PROCEDURES  
 

 
1. ROLES AND DUTIES 
 
1.1 The Supervisor shall be present at all times when his workers are in the Co-location 

space. 
 
1.2 The Supervisor shall provide guidance and advice to his workers on the general 

safety requirements and any other particular safety measures required at a specific 
site and/or project.  

 
1.3 The Supervisor must ensure that compliance with safety requirements is strictly 

observed. 
 
1.4 The Supervisor must be familiar with all safety practices and procedures.  
 
1.5 Proper personal protective equipment such as safety helmets, safety belts, etc. must 

be issued when necessary for use. 
 
1.6 Every accident/injury should be reported immediately to Nucleus Connect Site 

Supervisor. 
 
1.7 For minor injuries, ensure that the injured receives first aid attention, even for the 

smallest wound. 
 
1.8 For serious injuries, identify and isolate the cause of accident immediately, and 

render first aid treatment by a trained first aider. Notify Nucleus Connect’s onsite 
personnel immediately for the necessary follow-up action. 
 

2. INSTRUCTIONS TO BE STRICTLY ADHERED TO  
 

2.1 Personnel working at the hoist area, especially the contractor’s worker-in-charge of 
securing equipment must wear safety belt (to be supplied by their own contractor). 

 
2.2 During lunch break, no contract workers shall remain on top of the frame on the cable 

trough and there will be no hoisting but the contractor’s workers are free to carry out 
other work eg. packing in the work area. 

 
2.3 All contract workers shall adhere to strict instructions from the staff of Nucleus 

Connect. 
 
2.4 No materials are to be temporarily stored at the hoist area and passage ways. 
 
2.5 All debris must be removed daily. 

 
3. GENERAL CENTRAL OFFICE REGULATION 

 
3.1 Every worker is expected to: 

 
(a) comply with instructions, both verbal and written; and  

 
(b) follow safety, housekeeping and other rules. 

 
3.2 Every worker is strictly prohibited from, and shall not:- 
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(a) listen into or interfere with telephone conversations or tamper with circuitry or 
any other equipment in the NC CO;  

 
(b) disclose official documents or information;  
 
(c) remove property belonging to Nucleus Connect, any Contracting QP or any 

third party without proper authorisation;   
 
(d) smoke within prohibited areas;  
 
(e) gamble, sleep or be engaged in any other unauthorised activity in the NC CO;  
 
(f) commit any act of vandalism;  
 
(g) be within the NC CO premises and prohibited areas (eg. Power Room, MDF 

Room) after duty hours;  
 
(h) be within the NC CO premises and prohibited areas (eg. MDF Room) when 

not required to go there to work;  
 
(i) consume food and drinks within prohibited areas; or  
 
(j) bring any unauthorised receivers, transmitters and tape recorders into NC 

CO or any prohibited areas. 
 

4. GENERAL SAFETY WORK PROCEDURES 
 

4.1 Housekeeping 
 

4.1.1 All workers must clean up their work place at the end of each day. 
 

4.2 Proper Attire 
 

4.2.1 Female workers are advised to refrain from wearing loose clothing, for example skirts 
or baju kurong, etc. 
 

4.3 Personal Protective Equipment 
 

4.3.1 Wear safety helmets during the recovery of ironworks, racks, cutting of cables and 
hoisting work. 
 

4.3.2 Wear gloves when handling rough or sharp materials. 
 

4.4 Working with Ladder 
 

4.4.1 Ladders shall be securely fixed or placed on level ground so as to prevent slipping or 
falling. 
 

4.4.2 Do not stand on the top two steps of a ladder exceeding 3m height (standing on top 
of a ladder is dangerous). 
 

4.4.3 Do not leave tools on the ladder. Use tool bags or pockets where appropriate. 
 

4.4.4 Do not overreach from a ladder or lean too far out. Move the ladder close to the work. 
 

4.4.5 Do not repair any damaged or worn-out ladders. Any such ladders should be returned 
to Nucleus Connect for replacement. 
 

4.4.6 Do not place boxes on top of ladders and/or platforms for doing work. 
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4.4.7 Ensure that travelling ladders are securely locked before stepping onto the ladder 
steps. 
 

4.4.8 Do not jam the locking device of the travelling ladder with wedges. 
 

4.4.9 Always face a ladder when climbing or descending. 
 

4.4.10 In positioning the ladder, make sure that electric power lines are not in the way. 
 

4.4.11 When working atop a ladder placed in front of the door, ensure that the door is locked. 
 

4.4.12 Refrain from working under ladders. 
 

4.5 Handling of Equipment and Tools 
 

4.5.1 Be thoroughly familiar with the operational and safety procedures of electrical 
appliances before use. 
 

4.5.2 Inspect tools before you use them – broken, cracked or worn out tools are unsafe. 
 

4.5.3 Use the correct tool intended for a particular job. 
 

4.5.4 After the usage of any tool, it must be returned to the tool box in its original position. 
  

4.5.5 Inspect all electrical tools/equipment for damaged insulation, loose wires and proper 
connections before use. 
 

4.5.6 Electrical supply to the electrical tools/equipment must be switched off and the plugs 
disconnected when not in use. 
 

4.5.7 If any work is to be carried out on live electrical parts, disconnect the power supply. 
 

4.5.8 Never throw tools from one person to another especially when working at heights. 
 

4.5.9 Do not run or leave electrical wire/cable across passageways, wet surfaces and on 
sharp edges. 

 
5. DOS AND DON'TS  FOR FIRE PREVENTION 

 
5.1 DOS 

 
5.1.1 DO  familiarise yourself with the location of fire alarm buttons, fire extinguishers 

and hose reels in your work area and the operation of the extinguishing 
system eg. halon gas. 

 
5.1.2 DO familiarise yourself with the Fire Evacuation Routes in your work area. 

 
5.1.3 DO ensure that all electrical appliances and equipment are in good working 

condition and are maintained by authorised personnel. 
 

5.1.4 DO mop spilt oil, solvent, varnish or flux off the floor. 
 

5.1.5 DO dispose waste into the dust bins or other receptacles provided and empty 
them regularly. 

 
5.1.6 DO        remove combustibles away from the work areas when they are not in use. 

 
5.1.7 DO       attack the fire from the windward side with the fire fighting aid. By so doing, 

the wind will carry the flame with smoke and fumes away from the fire fighters 
and at the same time, carry the extinguishing agent into the fire. 
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5.1.8 DO familiarise yourself with the use of safety breathing apparatus. 

 
5.2 DON'TS 

  
5.2.1 DON'T smoke in any NC CO /workshop areas and any other areas designated “No 

Smoking”. 
  

5.2.2 DON'T overload any power point with electrical appliances or equipment. 
  

5.2.3 DON'T replace any blown fuse with one of more than the specified rating. 
  

5.2.4 DON'T store any flammable material/liquid (varnish or solvent) below or near any 
main electrical switch box or heat source. 

  
5.2.5 DON'T accumulate waste and packing materials at the work areas. 

  
5.2.6 DON'T leave solvent, varnish, flux, alcohol or other flammable liquids in the open 

without any lid on the container. 
 

5.2.7 DON'T open or break windows or doors when an area is filled with smoke due to 
combustion except to avoid suffocation. 

  
5.2.8 DON'T walk upright in a room filled with smoke due to combustion. Crawl out of the 

affected area through the nearest exit. 
 

5.2.9 DON'T use water or any soda acid extinguisher to put out electrical, oil or liquid fires 
as these will not put out the fire but help to spread the fire and pose 
electrocution risks. 

  
5.2.10 DON'T discard solvent, thinner or alcohol into the waste bin. Use proper containers 

with lids for its disposal. 
 

5.2.11 DON'T leave unattended any hot soldering iron or other `live' electrical appliances. 
  

5.2.12 DON'T obstruct the passage ways, walk ways, corridors and fire exit door, and fire 
fighting and fire detection equipment/installation. 
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ATTN: NUCLEUS CONNECT, ORDER DESK 
FACSIMILE NO. : (65) 6808 2820 
EMAIL: orderdesk@nucleusconnect.com 

Business Customer Information 

Company Details Authorised Officer Particulars 

 
Name of Firm/Company as in RCB: 
      

 
Name of Authorised Officer as in NRIC/PASSPORT/FIN*. Please underline 
surname. 
(Dr/Mr/Miss/Mrs/Mdm):       
  

Registered Address as in RCB: 
      

 
NRIC/PASSPORT/FIN* No. of Authorised Officer  
(Dr/Mr/Miss/Mrs/Mdm):       
 
E-mail of Authorized Officer:       
 

 
Main Office Contact No.:       

 
Designation:       

 
Main Office Fax No.:       

 
Contact No. (Office):       

 
Business Registration Number (BRN):       

 
Contact No. (Fax):       

 
Account Information 
(For New Accounts, please refer to  for instruction to sign up Nucleus 
Connect’s Services) 

 
Account Number:        

 
Customer Reference ID : 
(This ID is issued by customer for their internal reference of the service that 
is set out in this application form) 

      

Billing Details (If different from Business Customer Information) 
 
Company Name:       

 
Billing Address :       

 
City & Postal Code:       

 
Country:       
 

 
Contact Person Name (Billing):       

 
Customer Contact Number :       

 
Customer Fax Number:       

 
E-mail:       

* Please select where appropriate 

Customer Technical Contact 

Installation Contact (for service delivery) Operations/Technical Contact (after service delivery) 

 
Name:       
 
 

 
Name:       

 
Telephone (O):       

 
Telephone (O):       

 
Mobile:       

 
Mobile:       

 
Email:       

 
Email:       

 
Notification Mode: 24 Hours Daily     Office Hours (9am-5pm, Mon-Fri)  

           

 
Notification Mode: 24 Hours Daily     Office Hours (9am-5pm, Mon-Fri)             
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APPLICATION FORM – MODIFICATION REQUIRED 
 
IDA Directed Modifications: IDA notes that Nucleus Connect has made an editorial 
error and the phrase ”Additional 200VA AC power” in this Application Form should be 
replaced with “Additional 2000VA AC power”. Accordingly, IDA directs Nucleus 
Connect to make the necessary modifications to Application Form to correct the error.  
 

Instruction 

A maximum of four (4) orders is allowed through one form submitted. Relevant charges will apply. The Application Fees of $100 shall apply to each Order. 

 
 
 
  

Type of Orders & Configurations 
 

 New  Modification  Termination 
Rack ID (for existing service):      

  Nucleus Co-location site : 
 

     
  600mm by 1,000mm by 42U  or    600mm by 900mm by 42U racks 

 

  Equipment1 Description/Dimension:      
  Equipment2Description/Dimension: 

 
     

  Equipment3 Description/Dimension: 
  

     

  Equipment4 Description/Dimension: 
  

     

  Total weight when fully installed : 
      

     

  Power consumption/Heat load : 
      

     

  Additional 200VA AC power  
     

     

  Additional 2x16A power cables  
 

     

  Remote Hand Service : 
    

     

  Others  : 
 

     

  Additional requirement: 
 

     

 

 

 New  Modification  Termination 
Rack ID (for existing service):      

  Nucleus Co-location site : 
 

     
  600mm by 1,000mm by 42U  or    600mm by 900mm by 42U racks 

 

  Equipment1 Description/Dimension:      
  Equipment2Description/Dimension: 

  
     

  Equipment3 Description/Dimension: 
  

     

  Equipment4 Description/Dimension: 
  

     

  Total weight when fully installed : 
      

     

  Power consumption/Heat load : 
      

     

  Additional 200VA AC power  
     

     

  Additional 2x16A power cables  
 

     

  Remote Hand Service : 
    

     

  Others  : 
 

     

  Additional requirement: 
 

      

 
 New  Modification  Termination 

Rack ID (for existing service):      
  Nucleus Co-location site : 

 
     

  600mm by 1,000mm by 42U  or    600mm by 900mm by 42U racks 
 

  Equipment1 Description/Dimension:      
  Equipment2Description/Dimension: 

  
     

  Equipment3 Description/Dimension: 
  

     

  Equipment4 Description/Dimension: 
  

     

  Total weight when fully installed : 
      

     

  Power consumption/Heat load : 
      

     

  Additional 200VA AC power  
     

     

  Additional 2x16A power cables  
 

     

  Remote Hand Service : 
    

     

  Others  : 
 

     

  Additional requirement: 
 

     

 

 

 New  Modification  Termination 
Rack ID (for existing service):      

  Nucleus Co-location site : 
 

     
  600mm by 1,000mm by 42U  or    600mm by 900mm by 42U racks 

 

  Equipment1 Description/Dimension:      
  Equipment2Description/Dimension: 

  
     

  Equipment3 Description/Dimension: 
  

     

  Equipment4 Description/Dimension: 
  

     

  Total weight when fully installed : 
      

     

  Power consumption/Heat load : 
      

     

  Additional 200VA AC power  
     

     

  Additional 2x16A power cables  
 

     

  Remote Hand Service : 
    

     

  Others  : 
 

     

  Additional requirement: 
 

      
 
Customer requested RFS date∧  :      

 
  Contract Period:   24 months  60 months 

Additional Information 
      

∧   Subject to agreement, resource availability and confirmation by Nucleus Connect. 
  (Installation of FDF, Patch Panel, Power Socket, Patch Cable etc will be on cost-oriented basis) 
 

Customer Signature 

We hereby agree to subscribe to the abovementioned services on the terms and subject to the conditions contained in the Master ICO Agreement and the 
Service Schedule for the abovementioned services, which terms and conditions shall apply upon Nucleus Connect’s acceptance of this application. We certify 
that all information provided by us herein are true, correct and complete. Further, we agree that any cancellation of the abovementioned services may result in 
a charge to us at Nucleus Connect’s prevailing rates. 
 

 
Signature of Authorised Officer 

 
Date 

 
Company Stamp 

For Nucleus Connect Use 
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 Application Rejected: 

 

 
Reason for rejection:       

 
 Application Accepted  

 
Service ID/s:      

 
 Work Order No.:       

No. of pages attached (Excluding application 
forms):      

Approval code: 
 

     Processed by (Name, Contact, Signature and 
Date) 
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ATTN: NUCLEUS CONNECT, ORDER DESK 
FACSIMILE NO. : (65) 6808 2820 
EMAIL: orderdesk@nucleusconnect.com 
FAULT MANAGEMENT HOTLINE: (65) 6808 2700 
 Company Details and Authorized Officer Particulars 

Name of Company as in RCB:          

Name of Authorised Officer as in 
NRIC/Passport No: 

         NRIC/Passport no:          

Contact No/ Fax No:          Mobile Phone No:          

E-mail of Authorised Officer:          Designation:          

Access Details 
Access Parties  Employee        Third Party Vendor (Non-Telecom)     Third Party Vendor (Telecom)       Others:       

Additional Requirement  Escort Service                                                              Others (please specify):       

 
Co-location Service ID: 

 
 Service ID:           New Space:      

 
    

 
CO Location 

 
 CO1:                      Rack:      

 
     CO2:                                         

 
Purpose of temporary 
access request: 
      

 

 

 Temporary Access (Maximum 2 weeks)     
Start Date(DD/MM/YY):      
End Date (DD/MM/YY): 

    
     

Start Time: 
   

                           End Time:         
 

   

 
Note: Customer has to fax Access Form to Order Desk 24 hours in 
advance and call Fault Management Hotline (6808 2700) to 
confirm access approval. 
 

 
 Service-affecting Emergency Access (1 hour  notice) 
 Non Service-affecting Emergency Access (4 hours notice) 

 
Note: Customer has to call Fault Management Hotline (6808 
2700) at least 1 hour in advance and fax Access Form to 
Order Desk within 24 hours for Service-affecting Emergency 
Access. For non Service-affecting Emergency Access, 
Customer has to fax Access Form to Order Desk 4 hours in 
advance and call Fault Management Hotline (6808 2818) to 
confirm access approval. 
 
 Particulars of Access Parties 

Full Name: NRIC/Passport No Contact No E-Mail: Company Designation 

      
Supervisor 

                              

                                    

                                    

                                    

                                    

* Please select where appropriate 

Customer Signature 

We hereby agree to subscribe to the abovementioned services on the terms and subject to the conditions contained in the Master ICO Agreement and the Service 
Schedule for the abovementioned services, which terms and conditions shall apply upon Nucleus Connect’s acceptance of this application. We certify that all 
information provided by us herein are true, correct and complete. Further, we agree that any cancellation of the abovementioned services may result in a charge to 
us at Nucleus Connect’s prevailing rates. 
 

 
Signature of Authorised Officer 

 
Date 

 
Company Stamp 

 
 Application Rejected: 

 

 
Reason for rejection:       

 
 Application Accepted  

 
Service ID/s:       

 
Work Order No.:       

No. of pages attached (Excluding application 

forms):       

 
Approval code:       

Processed by (Name, Contact, Signature and Date) 
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