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1.2

1.3

DEFINITIONS AND INTERPRETATION

Unless otherwise defined herein, terms defined and expressions construed in the
Master ICO Agreement shall have the same meanings and construction in these
General Service Terms and Conditions.

In these General Service Terms and Conditions, a reference to a paragraph, unless
stated otherwise, is to a paragraph of these General Service Terms and Conditions.

In these General Service Terms and Conditions:

Affected
Connection

Affiliated
Operator

Connection

Deactivation or

Deactivate

End-User
Connection

Express SAP

means a Connection which is (a) the subject of a Fault; or (b) in
respect of which the SLA is not met (as the case may be), and
in each case, the Contracting QP has submitted a claim therefor
in accordance with these General Terms and Conditions;

has the meaning ascribed to it in the Code;

means a connection installed by Nucleus Connect pursuant to

its provision of a Basic Mandated Service to the Contracting QP;

means terminating a Basic Mandated Service which has been
activated and being provided to the Contracting QP;

means the following services:

1. Residential Per-End-User Connection;

2.  Non-Residential Per-End-User Connection;
3.  NBAP Per-End-User Connection;

4. L2 VPN Service;

5. L3 VPN Service; and

6. E-LAN Service;

means the express SAP which service activation period(s) are

Fault

Installation
Charge

set out in paragraphs 2 of Appendix 1;

means a fault in a Connection, provided that any service
unavailability due to any planned network maintenance shall not
constitute a Fault;

in relation to a Connection, means the NC Charges payable by
the Contracting QP in respect of the installation of such
Connection as set out in the Service Schedule for such
Connection;



Manual
Process

Modification or
Modify

MTTR

NBAP Service
Port

NetCo Licence

NetCo Network

Non-
Residential
Service Port

NFE

Order

Prescribed
SAP

has the meaning ascribed to it in paragraph 2.2;

in relation to any Connection to be provided or being provided to
the Contracting QP, means:

€) any upgrade or downgrade of subscribed bandwidth
and/or Class of Service;

(b) any changes in layer 2 or layer 3 network protocol
information; and/or

(c) any other grounds for modification as may be set out in
the Service Schedule for such Connection,

provided that any changes to installation address shall not
constitute a Modification but shall constitute a relocation upon
which paragraph 7 shall apply;

has the meaning ascribed to it in paragraph 9.9;

means a Service Port situated at NBAP;

means the Facilities-based Operator Licence granted by the

Authority to OpenNet in relation to the provision of
telecommunication services;

means the passive infrastructure for the Next Generation
National Broadband Network which is designed, built and
operated by OpenNet;

means a Service Port situated at Non-Residential Premises;

. , ;

means an order in respect of Basic Mandated Services
submitted by the Contracting QP to Nucleus Connect;

has the meaning ascribed to it in paragraph 21 of Appendix 1,
comprising the Express SAP or the Standard SAP;




QP means a Operating Company Qualifying Person who is a
Facilities-Based Operator, a Services-Based Operator or
Broadcasting Licensee;

Request Quota  has the meaning ascribed to it in paragraph 2.5;

Residential means a Service Port situated at Residential Premises;
Service Port

RFS Date means the date on which a Connection or a Modification (as the
case may be) is activated, in each case such that it is available
and ready for the Contracting QP to use, which shall either be
notified by Nucleus Connect to the Contracting QP or agreed by
Nucleus Connect and the Contracting QP (as the case may be)
pursuant to these General Service Terms and Conditions;

RSP Portal has the meaning ascribed to it in the Service Schedule for
Platform Connection Service;

SAP means the_service activation period commencing from the SAP
Start Date within which Nucleus Connect shall activate the
required Connection or Modification (as the case may be);

SAP Start Date in relation to an Order submitted by the Contracting QP which is
not rejected by Nucleus Connect, means the date on which such
Order is due to be processed by Nucleus Connect pursuant to
and in accordance with these General Service Terms and
Conditions;

Service Port means the physical port which the Contracting QP’s or End-
User’'s equipment shall interface to the Active Network for the
purpose of receiving or using the relevant Connection; and

SLA has the meaning ascribed to it in paragraph 1 of Appendix 2-;
and

Standard SAP means the standard SAP which service activation period(s) are
set out in paragraphs 2 and 3 of Appendix 1;

In these General Service Terms and Conditions, unless otherwise stated herein, the
reference to “third party” shall not include Nucleus Connect's contractors and/or
suppliers.

ORDER HANDLING

The Contracting QP must place Orders for any of the following purposes in
accordance with paragraph 2.2:

€) subject to paragraph 4.1, to take up Basic Mandated Service(s);



2.2

2.3

2.4

2.5

2.6

(b) to Modify Basic Mandated Service(s) taken up or to be taken up by the
Contracting QP; and/or

(c) to Deactivate Basic Mandated Service(s) taken up by the Contracting QP.

The Contracting QP shall use the Platform to place Orders, or (only if the Platform is
not in operation) shall send Orders using the application form attached to the relevant
Service Schedule by email to orderdesk@nucleusconnect.com (and/or such other
email address as Nucleus Connect may notify the Contracting QP from time to time)
in the first instance or if email is not available for any reason by facsimile to (65) 6808
2820 (or such other facsimile number as Nucleus Connect may notify the Contracting
QP from time to time) (the latter method shall hereinafter be referred to as the
“Manual Process”).

The Contracting QP is responsible for the acts and omissions of its Authorised Users
in connection with the Platform and the Manual Process.

All Orders received by Nucleus Connect will be processed by Nucleus Connect on a
‘first come, first served’ basis in the order in which they are received. For Orders
received via the Platform or via email, Nucleus Connect shall notify and send to the
Contracting QP an acknowledgement that the Orders have been received.

The Contracting QP acknowledges and agrees that Nucleus Connect is able to
process up to four hundred and ten (410) Orders, for Residential Per-End-User
Connections and/or Non-Residential Per-End-User Connections and/or Connections
provided through the Residential Service Port and/or Non-Residential Service Port for
L2 VPN Service, E-LAN Service or L3 VPN Service (that utilise resources provided by
OpenNet), from all Contracting QPs per Business Day (the “Request Quota”) as
follows:

(@) if Nucleus Connect receives such an Order before 12 noon on a Business
Day for which the Request Quota has not been exceeded and the request
guota of OpenNet has not been exceeded, Nucleus Connect shall process
such an Order on the same day of receipt; or

(b) if Nucleus Connect receives such an Order:

0] after 12 noon on a Business Day for which the Request Quota has
not been exceeded,;

(ii) on a non-Business Day;

(iii) at any time on a Business Day for which the Request Quota has
been exceeded; or

(iv) at any time on a Business Day for which the request quota of
OpenNet has been exceeded.

Nucleus Connect shall process such Order in the order in which it was
received on the next Business Day for which the Request Quota has not
been exceeded and the request quota of OpenNet has not been exceeded.

Any rejection of such an Order by Nucleus Connect pursuant to paragraph 2.8 or 2.9
(as the case may be), and the reasons therefor, shall be notified to the Contracting
QP by the next Business Day after such Order is due to be processed in accordance
with this paragraph 2.5.

All other Orders, including Residential Per-End-User Connections, Non-Residential
Per-End-User Connections and/or Connections provided through the Residential
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2.7

2.8

2.9

2.10

Service Port and/or Non-Residential Service Port for L2 VPN Service, E-LAN Service
or L3 VPN Service (that do not ultilise resources provided by OpenNet) are not
subject to the Request Quota, and Nucleus Connect shall use commercially
reasonable efforts to process each such Order received and notify the Contracting
QP by the next Business Day if Nucleus Connect rejects such Order pursuant to
paragraph 2.8 or 2.9 (as the case may be). If Nucleus Connect is not able to do so,
Nucleus Connect shall notify the Contracting QP of such inability by the next
Business Day following such receipt, and at the same time provide the date by which
Nucleus Connect will process such Order, which date shall be no later than the date
falling three (3) Business Days thereafter. Any rejection of such an Order by Nucleus
Connect pursuant to paragraph 2.8 or 2.9 (as the case may be), and the reasons
therefor, shall be notified to the Contracting QP by the next Business Day after such
Order is due to be processed in accordance with this paragraph 2.6.

Any notification by Nucleus Connect to the Contracting QP pursuant to paragraph 2.5
or 2.6 shall be via the Platform, or (only if the Platform is not available) by email in the
first instance or if email is not available for any reason by facsimile, to the email
address or facsimile number of the “Primary contact person” specified in Annex 5 of
the Master ICO Agreement.

Subject to paragraph 2.10, the Contracting QP acknowledges and agrees that
Nucleus Connect shall be entitled to reject any Order submitted by the Contracting
QP to take up a Basic Mandated Service in any of the following circumstances:

(a) where such Order is not in the prescribed form;

(b) where the information in such Order is illegible, inaccurate, incomplete or
incorrect;

(c) where the RFS Date specified in such Order (if any) falls on a date which is

earlier than the date of the last day of the Prescribed SAP applicable to such
Basic Mandated Service; and

(d) where the Contracting QP has committed a material breach of the ICO
Agreement.

Subject to paragraph 2.10, the Contracting QP acknowledges and agrees that
Nucleus Connect shall be entitled to reject any Order submitted by the Contracting
QP to Modify, Cancel or Deactivate a Basic Mandated Service in any of the following
circumstances:

(a) where such Order is not in the prescribed form;

(b) where the information in such Order is illegible, inaccurate, incomplete or
incorrect; and

(c) where the RFS Date specified in such Order (if any) falls on a date which is
earlier than the date of the last day of the Prescribed SAP applicable to such
Basic Mandated Service-; and

(d) where the Contracting OP has committed a material breach of the ICO
Agreement.

Where the Platform is in operation, the grounds in paragraphs 2.8(a) to 2.8(c) and
paragraphs 2.9(a) to 2.9(c) shall not automatically entitle Nucleus Connect to reject
an Order. In the event such grounds materialise, Nucleus Connect shall grant to the
Contracting QP the opportunity to make the necessary corrections in real time via the
Platform, without the need to re-enter all of the other correct information. If the
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Contracting QP does not make such correction as aforesaid, or the ground in
paragraph 2.8(d) materialiseor 2.9(c) materialises, Nucleus Connect shall be entitled
to reject such Order in which case the Service Schedule for the Basic Mandated
Service specified in such rejected Order shall lapse, unless Nucleus Connect is
separately providing the same Basic Mandated Service to the Contracting QP at the
time, in which case such Service Schedule shall remain in force.

CANCELLATION

If an Order submitted by the Contracting OP to take up Residential Per-End-User

Connection or Non-Residential Per-End-User Connection requires Nucleus Connect
to take up OpenNet’s services and OpenNet notifies Nucleus Connect that it does not
have sufficient capacity to provide such services:

(a) Nucleus Connect shall notify the Contracting QP of the same via the Platform

or the Manual Process; and

(b) the Contracting QP shall have the right to the Cancel the Order without

3.2

charges within two (2) Business Days via the Platform or the Manual Process,
failing _which the Prescribed SAP applicable to the Order shall be
automatically extended in accordance with paragraph 5(c) of Appendix 1.

If there is an undue delay in provisioning and activating an Order for Residential Per-

4.1

4.2

End-User Connection or Non-Residential Per-End-User Connection for more than two
(2) weeks after the RFS Date due to Nucleus Connect’s fault, the Contracting QP
shall be entitled to cancel the Order without charges via the Platform or the Manual
Process provided that (where the Order requires Nucleus Connect to take up
OpenNet's services) the said cancellation must occur before OpenNet's activation of
the said OpenNet’s services.

3.3 Subject to paragraphs 3.1 and 3.2, the Contracting QP shall pay Nucleus
Connect the applicable Charges for any Cancellation of any Basic Mandated Service
as set out in these General Service Terms and Conditions or the Service Schedule
for such Basic Mandated Service, in accordance with the Master ICO Agreement.

3.4 Upon the Cancellation of a Basic Mandated Service, the Service Schedule for
such Basic Mandated Service shall lapse, unless Nucleus Connect is separately
providing the same Basic Mandated Service to the Contracting QP at the time, in
which case such Service Schedule shall remain in force.

TAKING UP BASIC MANDATED SERVICES

Before the Contracting QP may submit any Order to take up any Basic Mandated
Service (excluding any L2 VPN Service, E-LAN Service or L3 VPN Service), the
Contracting QP must take up the Interoperability Testing Service offered by Nucleus
Connect as an Ancillary Mandated Service under the Master ICO Agreement, and
successfully complete the various tests which are mandatory for such Basic
Mandated Service as set out in the Service Schedule in respect of the Inter-
operability Testing Service. Notwithstanding the aforesaid, the Contracting QP may
(at its own option) select to take up the Interoperability Testing Service in respect of
any L2 VPN Service, E-LAN Service or L3 VPN Service.

The Contracting QP shall pay Nucleus Connect the applicable Charges for any Basic
Mandated Service provided by Nucleus Connect hereunder, as set out in the Service
Schedule for such Basic Mandated Service, in accordance with the Master ICO
Agreement.



4.3

5.1

Fheb.3

Nucleus Connect may require the Contracting QP to indicate appointment timeslot(s)
in which the installation of services may take place.

PROVISIONING BASIC MANDATED SERVICES

If an Order submitted by the Contracting QP to take up a Basic Mandated Service is
not rejected by Nucleus Connect_or cancelled by the Contracting QP pursuant to
paragraph 3.1 or 3.2, Nucleus Connect will provision and activate such Basic

Mandated Service such that it is available and ready for the Contracting QP to use, in
accordance with Appendix 1.

Prior5.2 Subject to paragraph 5.3, prior to provisioning and activating any Basic
Mandated Service pursuant to paragraph 5.1 or Deactivating any Basic Mandated
Service, if required by Nucleus Connect, Nucleus Connect and the Contracting QP
shall agree on the third party charges (including building owner's or management
committee’s charges) and/or OpenNet's charges that are reasonably necessary for
Nucleus Connect to incur in order for Nucleus Connect to undertake such
provisioning and activation or Deactivation (such agreement not to be unreasonably
delayed or withheld by each Party). Such agreed third party charges and/or
OpenNet's charges shall be passed on to the Contracting QP and borne entirely by
the Contracting QP. _In addition, in situations where OpenNet requires Nucleus
Connect to agree on certain additional ON Charges_(which can be one-time as well
as recurring) and Nucleus Connect intends to on-pass such ON Charges to the
Contracting QP, Nucleus Connect and the Contracting QP shall also agree on such
ON Charges before Nucleus Connect proceeds to incur such ON Charges, and such
agreement shall not te-be unreasonably delayed or withheld by each Party.

Notwithstanding paragraph 5.2, in situations whereby due to requirements imposed

by data centre operators or other third party premises’ owners, management or

operators, Nucleus Connect needs to incur charges or fees (which can be one-time

as well as recurring, including without limitation cabling charges, rack rental charges

and power supply charges) in order to acquire and/or maintain access to data centres

or_third party premises in _connection with the provision of the Basic Mandated

Services, Nucleus Connect shall be entitled to impose on the Contracting QP such

Charges as published on the RSP Portal.

54

Save as stated in the applicable Service Schedules, the term of each

activated Basic Mandated Service shall be for a Minimum Term of twelve (12) months;
and-continues-thereafter. Each activated Basic Mandated Services shall continue for
the entire Minimum Term until it is Deactivated in accordance with:

@)
(b)

5.5

these General Service Terms and Conditions; and/or
the Master ICO Agreement.
The Contracting QP acknowledges and agrees that:

@ Nucleus Connect will only provide the Basic Mandated Services in
mainland Singapore and/or connected islands;

(b) If applicable, Nucleus Connect shall be entitled to determine, in its
sole and absolute discretion, the OpenNet CO from which a particular Basic
Mandated Service will be provided;

(c) Without prejudice to the generality of its obligations under the Master

ICO Agreement, in connection with the installation of each Basic Mandated
Service, the Contracting QP shall provide the following:

-10 -



0] power supply rated 240Volts, 13 Ampere, 50/60Hz;

(i) an environment with an operating temperature between 0 Degree
Celsius and 40 Degree Celsius;

(iii) safety gear, equipment and/or escort and access by qualified
personnel in the event that the NBAP / End-User Premises is in a
hazardous, dangerous and/or under-developed environment;

(iv) for NBAP installation, a physically secured structure to mount
Nucleus Connect's equipment weighing not more than 3.5Kg and
not larger than 400 mm x 400 mm x 150 mm (Height x Width x
Depth); and

(v) weather and tamper proof housing in the event that the NTE is to be
installed at a location which is publicly accessible, or is not fully
sheltered from weather elements;

(d) Nucleus Connect shall take measures to ensure that the Basic
Mandated Services provided to the Contracting QP shall be equivalent to the
quality that Nucleus Connect provides to itself, its Affiliated Operators and
any other QP; and

(e) Except as expressly set out in the ICO Agreement, Nucleus Connect
expressly disclaims all other warranties of any kind, whether express or
implied, to the fullest extent allowed by law. In particular, Nucleus Connect
does not warrant that any of the Basic Mandated Services are fault-free,
provided that Nucleus Connect complies with the fault identification and
reporting guidelines as set out in the ICO Agreement. No advice or
information whether oral or written, obtained by the Contracting QP from
Nucleus Connect or through the Basic Mandated Services will create any
warranty not expressly set out herein.

5.6 The Contracting QP further acknowledges and agrees that notwithstanding
that Nucleus Connect has not rejected an Order submitted by the Contracting QP to
take up Basic Mandated Services pursuant to paragraphs 2.8 or 2.9 (as the case may
be), Nucleus Connect shall be entitled to reject such Order and not proceed with the
provisioning of such Basic Mandated Services and shall not be liable to the
Contracting QP therefor in any of the following circumstances:

@)

(b}

@ where Nucleus Connect is unable to procure fibre to the relevant
building or premises from OpenNet;

(b) where such Order relates to a location to which the NetCo Network
has not been rolled out and as at the date such Order is processed, the
NetCo Network is not required to be rolled-out to such location under the
terms of OpenNet’s NetCo Licence;

() where Nucleus Connect is not able to fulfil such Order due to security
and confidentiality requirements or restrictions imposed by any Singapore
governmental or regulatory authority;

(d) where the building/home owner, building management or End-User
at the relevant Premisespremises obstructs or prohibits the performance by
Nucleus Connect of the relevant and necessary works for the purpose of
provisioning such Basic Mandated Services;

-11 -



(&) (e) where the provisioning of such Basic Mandated Services requires
services from OpenNet and OpenNet rejects Nucleus Connect's request for
such services for whatever reason;

© (H where the Contracting QP fails to procure access to the relevant
Premisespremises for Nucleus Connect to provision such Basic Mandated
Services;

(@) (a) where the Contracting QP has not ordered the appropriate Basic
Mandated Services in relation to the designated installation site;

(h) the equipment or services that the Contracting QP proposes to use or provide
interfere with, or cause deterioration to services supplied by Nucleus Connect;

4an 0] where Nucleus Connect and the Contracting QP are not able to
agree on third party charges, OpenNet's charges and/or ON Charges,
pursuant to paragraph 5.2-of-these-General-Service-Terms—and-Conditions,
that Nucleus Connect needs to incur in order to provision the relevant Basic
Mandated Service; and

(D where the Contracting QP fails or refuses to pay Nucleus Connect the
Charges published on the RSP Portal as referred to in paragraph 5.3; and

o) (k) where the Prescribed SAPs do not apply and where Nucleus
Connect and the Contracting QP cannot agree on an RFS Date pursuant to

paragraphsparagraph 4 or 5-and-6 of Appendix 1,

provided that, in each case, such circumstances are not due to Nucleus Connect's
fault.

5.7 If any of the events in paragraph 5.56 materialise:

@) (a the Contracting QP shall bear:

0] where Nucleus Connect had subscribed or committed to subscribe
for services from OpenNet to enable the provisioning of the relevant
Basic Mandated Services for the Contracting QP, the ON Charges,
except those ON Charges which would be subject to paragraph
5.67(a)(iii), which have been incurred by Nucleus Connect, or which
Nucleus Connect has committed to incur;

(i) any Third Party Charges which have been incurred by Nucleus
Connect, or which Nucleus Connect has committed to incur; and

(iii) any other third party charges, OpenNet's charges and/or ON
Charges agreed pursuant to paragraph 5.2 or 6.3 ef-these-General
Service-Terms-and-Cenditions-which have been incurred by Nucleus
Connect, or which Nucleus Connect has committed to incur; and

(iv) such Charges as would be imposed on the Contracting QP pursuant
to paragraph 5.3; and

b (b) in the case of paragraph 5.56(d), the Contracting QP shall indemnify
Nucleus Connect against any claims or legal proceedings which are brought
or threatened against Nucleus Connect by such building/home owner,
building management or End-User as a consequence thereof.

-12 -



6.1

6.2

6.4

MODIFICATION

The Contracting QP shall pay Nucleus Connect the applicable Charges for any
Modification of any existing Connection as set out in the Service Schedule for such
Basic Mandated Service, in accordance with the Master ICO Agreement.

If an Order submitted by the Contracting QP to Modify an existing Connection is not
rejected by Nucleus Connect, Nucleus Connect will provision and activate such
Modification such that it is available and ready for the Contracting QP to use, in
accordance with Appendix 1.

PriorSubject to paragraph 6.4, prior to provisioning and activating any Modification
pursuant to paragraph 6.2 or Deactivating any Basic Mandated Services as a result of
any Modification, if required by Nucleus Connect, Nucleus Connect and the
Contracting QP shall agree on the third party charges (including building owner’s or
management committee’s charges) and/or OpenNet's charges that are reasonably
necessary for Nucleus Connect to incur in order for Nucleus Connect to undertake
such provisioning and activation or Deactivation (such agreement not to be
unreasonably delayed or withheld by either Party). Such agreed third party charges
and/or OpenNet's charges shall be borne entirely by the Contracting QP. In addition,
in situations where OpenNet requires Nucleus Connect to agree on certain ON
Charges and Nucleus Connect intends to on-pass such ON Charges to the
Contracting QP, Nucleus Connect and the Contracting QP shall also agree on such
ON Charges before Nucleus Connect proceeds to incur such ON Charges, and such
agreement shall not to be unreasonably delayed or withheld by each Party.

Notwithstanding paragraph 6.3, in situations whereby due to requirements imposed

by data centre operators or other third party premises’ owners, management or
operators, Nucleus Connect needs to incur charges or fees (which can be one-time
as well as recurring, including without limitation cabling charges, rack rental charges
and power supply charges) in order to acquire and/or maintain access to data centres
or _third party premises in connection with the provision and activation of any
Modification, Nucleus Connect shall be entitled to impose on the Contracting QP such
Charges as published on the RSP Portal.

6.5 The Minimum Term of a Basic Mandated Service which has been subject to
Modification shall not restart, but shall continue from the existing applicable Minimum
Term of such Basic Mandated Service.

6.6 The Contracting QP acknowledges and agrees that notwithstanding that
Nucleus Connect has not rejected an Order submitted by the Contracting QP to
Modify an existing Connection, Nucleus Connect will not be able to proceed with the
provisioning of such Modification and shall not be liable to the Contracting QP
therefor in any of the following circumstances:

@) (a where Nucleus Connect and the Contracting QP are not able to
agree on third party charges, OpenNet's charges and/or ON Charges,
pursuant to paragraph 6.3-of-these-General-Service-Terms—and-Conditions,
that Nucleus Connect needs to incur in order to provision such Modification;
g

(b) where the Contracting OP fails or refuses to pay Nucleus Connect the
Charges published on the RSP Portal as referred to in paragraph 6.4; and

) (c) where the Prescribed SAPs do not apply and where Nucleus
Connect and the Contracting QP cannot agree on an RFS Date pursuant to
paragraph 64 or 5 of Appendix 1,

-13-



NUCLEUS CONNECT ICO AGREEMENT
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provided that, in each case, such circumstances are not due to Nucleus Connect's
fault.

7—RELOCATION
8.7. FheRELOCATION
8.47.1 Save as expressly stated in paragraph 7.2, the Contracting QP shall not be entitled to
request the relocation of any Basic Mandated Service being provided to it.-_Save as
expressly stated in paragraph 7.2, if the Contracting QP requires the relocation of any
such Basic Mandated Service (the “Relevant Basic Mandated Service”), the
Contracting QP shall:
(a) place an Order for the Deactivation of the Relevant Basic Mandated Service,
whereupon paragraph 8 will apply; and
(b) place an Order to take up a new Relevant Basic Mandated Service,
whereupon paragraph 4 will apply.
For the purpose of this paragraph 7.1, “relocation” means any changes to installation
address and/or 1* TP.
7.2 (a) The provisions of this paragraph 7.2 shall apply to Residential Per-End-User

Connections and Non-Residential Per-End-User Connections only.

(b) The Contracting OP may request to relocate the Residential Per-End-User

Connection (or_as the case may be, the Non-Residential Per-End-User
Connection) for an End-User to the End-User's new or other residential
address of the same type (or as the case may be, the End-User’'s new or
other non-residential address of the same type) giving, amongst others, the
following information:

0] the service identifier of existing Residential Per-End-User Connection
(or_as the case may be, existing Non-Residential Per-End-User
Connection) at the former residential premises (or as the case may
be, former non-residential premises);

(ii) the service activate date at new residential premises (or as the case
may be, new non-residential premises);

(iii) all _applicable supporting documents evidencing the request for
Relocation is at the request of or for the benefit of one End-User; and

(iv) such other information _and/or_documents as may be required by
OpenNet from time to time.

() 0] Subject always to these General Service Terms and Conditions and
the Service Schedule for Residential Per-End-User Connection,
Nucleus Connect shall provide the Relocation Service by installing
(where applicable) and activating a new Residential Per-End-User
Connection_at the new Residential Premises in _accordance with
paragraphs 4 and 5, followed by Deactivation of the existing
Residential Per-End-User Connection at the former premises. The
expiry date of the Minimum Term which will be computed from the
initial Order remains unchanged.

(ii) Subject always to these General Service Terms and Conditions and
the Service Schedule for Non-Residential Per-End-User Connection,

-14 -
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Nucleus Connect shall provide the Relocation Service by installing
(where applicable) and activating a new Non-Residential Per-End-
User Connection at the new Residential Premises in accordance with
paragraphs 4 and 5, followed by Deactivation of the existing Non-
Residential Per-End-User Connection at the former premises. The
expiry date of the Minimum Term which will be computed from the
initial Order remains unchanged.

(d) For the avoidance of doubt, each request for Relocation Service shall
constitute one (1) Order for Residential Per-End-User Connection (or as the
case _may be, Non-Residential Per-End-User Connection), which must fall
within the Request Quota.

(e) () The Contracting QP shall pay the applicable Charges for every
request for Relocation of Residential Per-End-User Connection
which includes the following Charges in accordance with the Service
Schedule for Residential Per-End-User Connection:

(D Installation Charges in respect of the new Residential Per-
End-User Connection.

(2) Deactivation Charges in respect of the Deactivation of the
existing Residential Per-End-User Connection.

A Cancellation Charge equal to the Cancellation Charge as set out in
the Service Schedule for Residential Per-End-User Connection shall
be applicable if the Contracting QP cancels the request for
Relocation Service after acceptance by Nucleus Connect. A change
in the address of the End-User's new residential premises shall
constitute a cancellation.

(ii) The Contracting QP shall pay the applicable Charges for every
request for Relocation of Non-Residential Per-End-User Connection
which includes the following Charges in accordance with the Service
Schedule for Non-Residential Per-End-User Connection:

(D Installation Charges in respect of the new Non-Residential
Per-End-User Connection.

(2) Deactivation Charges in respect of the Deactivation of the
existing Non-Residential Per-End-User Connection.

A Cancellation Charge equal to the Cancellation Charge as set out in
the Service Schedule for Residential Per-End-User Connection shall
be applicable if the Contracting QP cancels the request for
Relocation Service after acceptance by Nucleus Connect. A change
in_the address of the End-User's new residential premises shall
constitute a cancellation.

9.8. DEACTIVATION

9.1 8.1 Subject to paragraph 8.2, iNucleus-Connectaceepts-the Contracting QP’s
OrdertoQP may Deactivate a CennectionBasic Mandated Service by submitting a

Deactivation Order in accordance with paragraph 2. Where applicable, Nucleus
Connect will eease-to-billrequire the Contractmg QP to arrange for sueh-Connection
enan appomtment for the Ih#ty-l;mh—@é )—day—aite#collectlon of NC Equmment at the

enrelevant End-User premises. The penods for the same—elay—e#Deactlvatlon of the
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Basic Mandated Services are as seeon-as-is+easonably-practicable-thereafterset out

below.

Type of Basic Mandated Services Service Deactivation Period
(from Service Deactivation Start Date)

i. Residential Per-End-User 1 Business Day
Connection
Where Nucleus Connect does not require
ii. Non-Residential Per-End-User the collection of NC Equipment, the
Connection Service Deactivation Start Date means
the date of Nucleus Connect’s receipt of
ii. L2 VPN Service the Deactivation Order.
iv. L3 VPN Service Where Nucleus Connect requires the
collection of NC Equipment, the Service
v. E-LAN Service Deactivation Start Date means the date

on_which NC Equipment is successfully
collected by or returned to Nucleus
Connect.

Type of Basic Mandated Services Service Deactivation Period
(from Service Deactivation Start Date)

i. OP-EVPL Service Port 35 Business Days

i. AG-EVC The Service Deactivation Start Date
means the date of Nucleus Connect’s

ii. PB-EVC receipt of the Deactivation Order.

iv. NBAP Per-User Connection

v__ L2 VPN Service (NBAP Service
Port

vi. L3 VPN Service (NBAP Service
Port

vii. E-LAN Service (NBAP)

8.2 The Contracting QP shall pay Nucleus Connect the applicable Charges for
any Deactivation of any Connection, and if such Deactivation takes place prior to the
Minimum Term of such Connection, the Contracting QP shall also pay Nucleus
Connect the applicable Early Termination Charge, in each case, as set out in the
applicable Service Schedule, in accordance with the Master ICO Agreement.

In_connection with the Deactivation of any Connection, if Nucleus Connect receives

any request from the Contracting QP for Removal, Nucleus Connect will check if the
Termination Point is in use by any party. Nucleus Connect will reject the request if the
Termination Point is in use, otherwise Nucleus Connect shall perform such Removal
which shall not include removal of any part of NetCo Network or Nucleus Connect’s
Network, surface trunking and/or Termination Point that are concealed either by a
false ceiling, within any furniture or rendered inaccessible. The Contracting QP shall
render all necessary assistance for the purposes of obtaining the relevant approvals
or_consents from the relevant building owner or authorities such that Nucleus
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Connect and/or its contractors have ease of access to perform such Removal. The
Parties shall cooperate in good faith to secure the approvals or consents. Nucleus
Connect shall not be responsible or liable for moving and/or shifting of any furniture or
items at the relevant premises, re-plastering of the wall, performing any painting
works and/or reinstating the wall and/or other fittings accordingly. The Contracting QP
shall bear all applicable ON Charges and other third party charges for the Removal.

9.3 8.4 Upon the Deactivation of a Connection being effective, the applicable Service
Schedule shall lapse, unless Nucleus Connect is separately providing Connection(s)
under the same Service Schedule to the Contracting QP at the time, in which case
such Service Schedule shall remain in force.

| 20.9.  FAULT MANAGEMENT AND RECTIFICATION

Fault Management Procedure

| 120.29.1In the event of a Fault, the Contracting QP shall carry out such testing and
investigations as may be necessary to ascertain and ensure that such Fault does not
lie with, or is primarily caused by, the equipment or software of the Contracting QP or
the End-User.

| 10.29.2 If the results of testing and investigations by the Contracting QP lead to the
reasonable belief that the Fault lies within Nucleus Connect’s Network, the
Contracting QP may:

(@) open a trouble ticket via the Platform;

(b) contact the Fault management hotline at (65) 6808 2700 (and/or such other
telephone number as Nucleus Connect may notify the Contracting QP from
time to time) (the “Fault Management Hotline"); or

(c) if neither of the foregoing is available, email Nucleus Connect
at helpdesk@nucleusconnect.com (and/or such other email address as
Nucleus Connect may notify the Contracting QP from time to time),

and, in each case, provide a detailed description of the Fault (the “Fault Report”).

| Nucleus Connect will use all reasonable erdeavoursefforts to ensure that the
Platform and the Fault Management Hotline are available to the Contracting QP on a
24 by 7 basis.

| 10.39.3 Upon receipt of a Fault Report from the Contracting QP pursuant to paragraph 9.2,
Nucleus Connect shall investigate the cause of the Fault which is the subject of such
Fault Report, in a diligent and responsible manner as would be expected of a
competent service provider. Nucleus Connect shall update the Contracting QP as and
when there is a change in status of the fault investigation / rectification work.

| 10.49.4If, following investigations, Nucleus Connect is not able to identify the cause of the
Fault, the Contracting QP shall attend a fault identification coordination meeting if
requested by Nucleus Connect.

| 10.59.5 The Contracting QP may request Nucleus Connect for a joint investigation to rectify
the Fault. If, following such joint investigations, it is ascertained that the Fault is not
within Nucleus Connect’'s Network or its suppliers’ and contractors’ networks or
equipment, the Contracting QP shall pay to Nucleus Connect the applicable charges
in respect of such joint investigation as set out in the relevant Service Schedule. Any
charges imposed by Nucleus Connect’s suppliers and contractors shall not be borne
by the Contracting QP.
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| 10.69.6 If the Contracting QP reports a Fault in accordance with paragraph 9.2 and following
investigations by Nucleus Connect, either no Fault is found or Nucleus Connect
determines that the alleged Fault is not with Nucleus Connect’s, its suppliers’ or
contractors’ network or equipment, Nucleus Connect may, at its sole and absolute
discretion, charge the Contracting QP a fee for the fault report (No Fault Found
Charge) as set out in the relevant Service Schedule. If Nucleus Connect imposes the
No Fault Found Charge on the Contracting QP, Nucleus Connect will provide the
Contracting QP with a customer incident report (the “Incident Report”) setting out the
finding of Nucleus Connect’s investigations; Provided That Nucleus Connect will not
be obliged to provide the Contracting QP with the Incident Report if (a) the alleged
Fault relates to a matter arising out of OpenNet's network or equipment and (b)
OpenNet has not provided Nucleus Connect with any reason for determining that
there is no fault with OpenNet's network or (as the case may be) equipment. Any
charges imposed by Nucleus Connect’s suppliers and contractors shall not be borne
by the Contracting QP.

| 10.79.7 The relevant Connection which is the subject of a Fault shall be deemed to be
restored when Nucleus Connect has tested and confirmed to the Contracting QP that
it has been restored.

| 10.89.8 The Contracting QP shall provide such resources and assistance as may be
necessary or reasonably required by Nucleus Connect so that all investigations and
fault rectification can be conducted safely.

MTTR

| 10.99.9 The MTTR shall mean the average time taken by Nucleus Connect to restore service
for all Fault incidents during a month which the Contracting QP has submitted a claim
for, which shall be:

(a) four (4) hours, in the case of Residential Per-End-User Connections, NBAP
Per-End-User Connections and Connections provided through the
Residential Service Port and NBAP Service Port; and

(b) three (3) hours, in the case of Non-Residential Per-End-User Connections
and Connections provided through the Non-Residential Service Port.

Where it is determined that a Fault lies within Nucleus Connect’'s Network or
equipment, calculation of time for the purposes of MTTR commences from the time
such Fault is reported by the Contracting QP in accordance with paragraph 9.2.

| 10:109.10 If the actual MTTR for a particular month (the “Relevant Month”) is more
than the MTTR specified in paragraphs 9.9(a) and 9.9(b), and subject to paragraphs
9.11 and 9.13, Nucleus Connect shall compensate the Contracting QP by way of a
percentage reduction in the Monthly Recurring NC Charge for each Affected
Connection for the Relevant Month, in accordance with the tables below. The amount
of compensation will be credited into the Contracting QP’s account after it has been
processed by Nucleus Connect and will be reflected in Nucleus Connect’s next
invoice to the Contracting QP in accordance with Nucleus Connect’s billing cycle.
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Actual MTTR for Relevant
Month (Residential/NBAP)

Percentage Reduction in
Monthly Recurring NC
Charge per Affected

Connection
<4 hours No Compensation
> 4 hours but < 6 hours 10%
> 6 hours but £ 10 hours 20%
> 10 hours 30%

Actual MTTR for Relevant
Month (Non-Residential)

Percentage Reduction in
Monthly Recurring NC
Charge per Affected

Connection
< 3 hours No Compensation
> 3 hours but £ 5 hours 10%
> 5 hours but < 10 hours 20%
> 10 hours 30%

| 2022911 In order for the Contracting QP to be granted the compensation referred to in
paragraph 9.10, it shall submit a claim therefor within thirty (30) days of the
completion of the relevant month on which the MTTR was measured. The Contracting
QP acknowledges and agrees that a failure to make a claim within the said thirty (30)-
day period means that the Contracting QP waives any entitlement to the
compensation in respect of that claim.

| 10:129.12 If the Contracting QP disputes Nucleus Connect’s record on the MTTR and/or
the amount of compensation, the Contracting QP shall not be entitled to be credited
with any compensation until and unless the dispute has been resolved. Disputes shall
be resolved in accordance with Annex 2 or Annex 3 of the Master ICO Agreement, as
applicable.

| 20439.13 The Contracting QP shall not be entitled to make any claim under this

paragraph 9 in any of the following circumstances:

(a) where the Affected Connection is disconnected and/or reconnected by
reason of it being suspended pursuant to the ICO Agreement and such
suspension is not due to Nucleus Connect’s fault;

(b) Fault due to any equipment, software, wiring and/or cabling owned or
operated by or on behalf of the Contracting QP;

() the restoration of the Affected Connection where any site coordinating
meeting, joint investigation meeting or fault identification coordination
meeting is involved, except where (i) the fault is due to Nucleus Connect and
(i) _the Contracting QP has not contributed to any delay in setting up the
meeting.  Notwithstanding the aforesaid, in determining whether or not
Nucleus Connect has met the MTTR, the time taken from the start of
arranging_any site-coordination meeting, joint investigation meeting or fault
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identification coordination meeting up to the conclusion of the meeting, shall
be always excluded;

(d) where permission to access the premises or building to provision the required
service is denied or delayed by End-User or building management/owner;
provided that in the event that the Contracting QP raises a dispute as to the
veracity regarding such denial or delay, Nucleus Connect will provide
evidence of the same upon receiving such evidence from OpenNet;

(e) (without prejudice to sub-paragraph (d) above) Nucleus Connect is unable to
obtain or maintain _any licence or permission necessary to the restoration of
the Affected Connection despite using its best efforts to obtain expeditiously
or_maintain_such licence or permission. Notwithstanding the aforesaid, in
determining whether or not Nucleus Connect has met the MTTR, the time
taken by Nucleus Connect to obtain or maintain such licence or permission
shall be always excluded; provided that in the event that the Contracting QP
raises a dispute as to whether or not Nucleus Connect has used its best
efforts to obtain or maintain such licence or permission, Nucleus Connect will
provide evidence that it has used such best efforts and provided further that
where such evidence is to be obtained from OpenNet, Nucleus Connect will
provide such evidence only upon receiving the same from OpenNet;

(f) where Nucleus Connect has difficulty accessing or working in the building or
End-User’s Premises due to such building or Premises being inaccessible, in
unsafe working condition or in any other inadequate or deficient state despite
using its best efforts to expeditiously remedy such difficulties; provided that in
the event that the Contracting QP raises a dispute as to whether or not
Nucleus Connect has used its best efforts to expeditiously remedy such
difficulties, Nucleus Connect will provide evidence that it has used such best
efforts and provided further that where such evidence is to be obtained from
OpenNet, Nucleus Connect will provide such evidence only upon receiving
the same from OpenNet;

{b) (@) the Fault fes-inis due to the equipment and/or software used by the
Contracting QP or End-User to implement, receive or use the Basic
Mandated Services;

(h) for the period that Nucleus Connect’'s access to the relevant
Premisespremises is hampered, excluded or prohibited;

0] the service unavailability is due to a planned network maintenance
between Nucleus Connect and OpenNet;

()] the Fault is due to matters beyond Nucleus Connect's control,
including without limitation, the actions or inaction of the Contracting QP
and/or a third party and failure of the Contracting QP and/or third party
equipment or Network. For the avoidance of doubt, Nucleus Connect’s
suppliers and/or contractors shall not be considered as third parties; and

© (K) notwithstanding sub-paragraph (e]) above, the Fault is
attributable to OpenNet but Nucleus Connect is not entitled to make a claim
therefor against OpenNet.

| 10.-149.14 The remedy provided in this paragraph 9 is a genuine pre-estimate of the
Contracting QP’s loss and will be sole and exclusive remedy available to the
Contracting QP, and Nucleus Connect'’s sole and exclusive liability to the Contracting
QP, for Nucleus Connect’s failure to meet the MTTR specified in paragraphs 9.9(a)
and 9.9(b).
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10-1459.15 The failure to meet the MTTR specified in paragraphs 9.9(a) and 9.9(b) shall
not constitute a breach of contract by Nucleus Connect.

9.16 For the avoidance, the provisions of paragraph 9.9 to 9.15 shall apply to Non-
Residential Per-End-User Connections and NBAP Per-End-User Connections with
Minimum Term of one (1) month.

- 10. SERVICE LEVELS

Nucleus Connect will provide the Basic Mandated Services in accordance with the
service levels set out in Appendix 2.

12. 11. REMEDY FRAMEWORK FOR ERRORS IN MANDATED SERVICES
INFORMATION

Nucleus Connect will provide compensation for errors in Nucleus Connect's
Mandated Services Information to the Contracting QP, in accordance with the remedy
framework set out in Appendix 3.

12. RECLASSIFICATION OF RESIDENTIAL PREMISES AND NON-RESIDENTIAL
PREMISES

The Contracting QP may request for reclassification of premises in accordance with
Appendix 4.

13. GENERAL TERMS AND CONDITIONS

13.1 Except to the extent strictly necessary for the Contracting QP to accurately describe
the service to its actual or potential Customers, the Contracting QP shall not use
Nucleus Connect’'s name, any Nucleus Connect's trademarks or the fact that any
service is supplied using Nucleus Connect’'s Network or the NetCo Network in
promoting the Contracting QP’s service.

13.2 Either Party shall cooperate in good faith with the other Party and take reasonable
measures to ensure that there is no interference with or deterioration to Nucleus
Connect’s existing services or those of a third party (including OpenNet) as a result of
the Contracting QP’s use of the Basic Mandated Services.

13.3 The Contracting QP shall be responsible to its Customers for all aspects of the
Contracting OP’s services including, without limitation, the operations and
maintenance of the Contracting QP’s services.

13.4 Nothing in_the ICO Agreement vests in the Contracting QP any right, title or
proprietary interest in the optical fibre cable, equipment, software or facilities forming
part of the Basic Mandated Services.

13.5 Onsite charges shall be applicable whenever the Contracting QP requests Nucleus
Connect to be onsite other than for provisioning of the Basic Mandated Services or
for reasons caused by Nucleus Connect’s fault or error.

13.6 The Contracting QP shall not, and shall ensure that its employees, agents and
contracts _shall not, at any time access Nucleus Connect's FDF at NC CO and
Building MDF Room, the FTTB Node and the Distribution Point.
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14. CONSEQUENCES OF DEACTIVATION / TERMINATION

14.1 In the event of the Deactivation or termination of a Basic Mandated Service:

(a) the Basic Mandated Service provided to and all rights conferred on the
Contracting QP with respect to the Basic Mandated Service shall immediately
terminate, upon which the Contracting QP shall cease to access and use the
Basic Mandated Service;

(b) all sums due, accrued or payable to each Party with respect to the Basic
Mandated Service up to the date of Deactivation or termination and all sums
due or payable to each Party with respect to the Basic Mandated Service
shall upon Deactivation or termination become immediately due and payable
to that Party, including any Early Termination Charges and/or disconnection
costs for the Basic Mandated Service that is terminated as a result of such
Deactivation or termination as follows:

0] where the Basic Mandated Service is terminated within its Minimum
Term, the Contracting QP will pay an Early Termination Charge of a
sum_equivalent to the prevailing Charges payable for the Basic
Mandated Service as at the date of Deactivation or termination for
the remaining period of the Minimum Term; and

(ii) the amount of disconnection charges payable by the Contracting QP
will be computed based on the extent of recovery or disconnection
works that are required to be carried out pursuant to paragraph 14.2
(apart from fibre recovery) and on a cost oriented basis,

provided that the Contracting QP shall not be liable for:

(1) the costs of the removal of Patching Services and reinstatement of
site, where such Deactivation or termination is due to Nucleus
Connect’s fault; and

(2) Early Termination Charges referred to in _sub-paragraph (i) above,
unless such Deactivation or termination is due to the Contracting
QP’s fault;
() each Party shall, without undue delay, disconnect, remove and/or dispose, at

its own cost, all of the equipment, facilities, plant and other property used by
such Party under the ICO Agreement which are located on the other Party’s

premises; and

(d) the Contracting QP shall (at its own costs) (i) retrieve and return to Nucleus
Connect all NC Equipment installed at the relevant End-User premises in
connection with the Basic Mandated Service or (ii) arrange for an
appointment for Nucleus Connect’s collection of such NC Equipment from the
End-User premises. If the NC Equipment is lost, damaged or (as the
case may be) Nucleus Connect is unable to collect the NC Equipment from
the End-User premises, Nucleus Connect shall be entitled to impose on the
Contracting QP the replacement costs of the NC Equipment.

14.2 If the Contracting QP does not, within thirty (30) days after the date of Deactivation or
termination of the Basic Mandated Service, disconnect, remove and/or dispose its
equipment, facilities, plant and other property from Nucleus Connect's premises
pursuant to and in _accordance with paragraph 14.1(c), Nucleus Connect may (but
shall not be obliged to) do so and shall be entitled to charge the Contracting QP for
Nucleus Connect’s reasonable costs for such disconnection, removal and/or disposal.

-22 -



NUCLEUS CONNECT ICO AGREEMENT
GENERAL SERVICE TERMS AND CONDITIONS

14.3  The Deactivation or termination of any Basic Mandated Service shall not operate as a
waiver of any breach by either Party of any of the provisions of the ICO Agreement or
any part thereof, and shall be without prejudice to any rights, liabilities or obligations
of either Party which have accrued up to the date of such Deactivation or termination
and any further rights, reliefs or remedies available to either Party caused by such
Deactivation or termination, including Nucleus Connect’s right to Early Termination

Charges.

14.4 The Contracting QP shall observe such procedures as may be prescribed by Nucleus
Connect from time to time when disconnecting or recovering any of the Contracting
QP’s equipment, facilities, plant and other property from Nucleus Connect’s premises.
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APPENDIX 1

Provisioning Timeframe

Except as otherwise specified in paragraphs 2 and 3 of this Appendix 1, each
Connection is prescribed a SAP as set out in paragraph 2 of this Appendix 1 for the
activation of such Connection, and in paragraph 3 of this Appendix 1 for the activation
of a Modification to an existing Connection (the “Prescribed SAPs”"). “The Prescribed
SAPs shall comprise the Standard SAP or (if applicable) Express SAP as set out in
paragraphs 2 and 3 of this Appendix 1. In the absence of the events set out in
paragraph 5 of this Appendix 1 and except-as—otherwise-specified-in—paragraphs
2subject to the terms and 3conditions of this Appendix 1, the activation of each
Connection or a Madification to an existing Connection shall be within the applicable
Prescribed SAP.

The Prescribed SAPs in relation to taking up of new Connections (except NBAP Per-
End-User Connection, IP Multicast Connection and Connections provided through the
NBAP Service Port) are:

Standard SAP

Type of Connection PrescribedStandard SAP (from SAP
Start Date)
Residential Per-End-User Connection 6 Business Days
Non-Residential Per-End-User 13 Business Days
Connection
i. L2 VPN Service; 86 Business Days

i. L3 VPN Service; and

iii. E-LAN Service,

where the Connection provided is
delivered through a Residential
Service Port

i. L2 VPN Service; 1513 Business Days
ii. L3 VPN Service; and

iii. E-LAN Service,

where the Connection provided is
delivered through a Non-Residential
Service Port

QP-EVPL Service Port 15 Business Days
PB-EVC 15 Business Days
AG-EVC 15 Business Days

Express SAP

Type of Connection Express SAP (from SAP Start Date)
Residential Per-End-User Connection 2 Business Days
Non-Residential Per-End-User 2 Business Days

-24 -



NUCLEUS CONNECT ICO AGREEMENT

GENERAL SERVICE TERMS AND CONDITIONS

Connection

L3 VPN Service; and

E-LAN Service,

where the Connection provided is

delivered through a Residential

Service Port

3 Business Days

L3 VPN Service; and

E-LAN Service,

where the Connection provided is

delivered through a Non-Residential

Service Port

3 Business Days

Notes:

(a)

The Contracting QP may submit an Order for Express SAP in accordance

(b)

with Annex 1-1, at the time of its submission of the Order for the relevant

Connection.

The Standard SAP and Express SAP in relation to taking up of L2 VPN

()]

Service are set out in the Service Schedule for L2 VPN Service.

Unless the Contracting QP’s Order for Express SAP is accepted by Nucleus

Connect in accordance with Annex 1-1, the Standard SAP shall apply.

The Prescribed SAPs in relation to a Modification of an existing Connection (except
IP Multicast Connection) are:

Type of Connection

PrescribedStandard SAP (from SAP

Start Date)

Residential Per-End-User
Connection

. Non-Residential Per-End-User

Connection

iii. NBAP Per-End-User Connection

43 Business Days

L2 VPN Service

ii. L3 VPN Service

iii. E-LAN Service

5 Business Days

QP-EVPL Service Port

i. AG-EVC

PB-EVC

16 Business Days

Each:

{a)(d) new NBAP Per-End-User
Connection which is provided through a NBAP Service Port; or

Connection, IP Multicast Connection and

{b)(e) Modification to an existing IP Multicast Connection,

-25-



shall be activated on such RFS Date as may be mutually agreed between Nucleus
Connect and the Contracting QP (which agreement shall not be unreasonably
delayed or withheld by either Party). Accordingly, the SAP for each of the matters in
sub-paragraphs (a) or (b) above shall be deemed to be the period commencing from
the SAP Start Date to such agreed RFS Date. If pursuant to an Order submitted by
the Contracting QP in respect of the matters in sub-paragraphs (a) or (b) above which
is not rejected by Nucleus Connect, Nucleus Connect and the Contracting QP are not
able to mutually agree on an RFS Date within five (5) Business Days or any other
mutually agreed timeframe after initiation of discussions thereon by either of them,
the Contracting QP acknowledges and agrees that that shall constitute a Cancellation
of such Order and paragraph 3 of the General Service Terms and Conditions shall

apply.

In relation to an Order submitted by the Contracting QP which is not rejected by
Nucleus Connect, the Prescribed SAPs shall not apply in any the following
circumstances:

€)) Where the relevant site indicated in such Order is a Non-Residential
BuildingPremises and the in-building—cabling and/or ducting between the
FTTB Node and the 1% TP for such Non-Residential Building are/is not
provided by OpenNet and the Contracting QP does not within three (3)
Business Days before the RFS Date hand over the in-building-cabling_and/or

ducting, or the in-building-cabling and/or ducting handed over within three (3)
Business Days before the RFS Date is/are not fit-for-purpose.

(b) Where the relevant site indicated in _such Order is a Non-Residential
Premises and the cabling and/or ducting between an OpenNet’'s Termination
Point_at the vertical telecommunication riser on the same floor of the Non-
Residential Premises and the Non-Residential Premises are/is not provided
by OpenNet and the Contracting QP does not within three (3) Business Days
before the RFS Date hand over the cabling and/or ducting, or the cabling
and/or ducting handed over within three (3) Business Days before the RFS
Date is/are not fit-for-purpose.

{b)(c) Where such Order requires Nucleus Connect to take up OpenNet's services
and OpenNet does not have sufficient capacity to provide such services. In
such event, Nucleus Connect shall promptly give notification thereof to the
Contracting QP and the Prescribed SAP(s) applicable to such Order shall be
automatically extended by (in the case of Residential Per-End-User
Connections and Connections provided through the Residential Service Port)
seven (7) or thirty-seven (37) Business Days (as determined by OpenNet and
notified by Nucleus Connect to the Contracting QP) and (in the case of Non-
Residential Per-End-User Connection and Connections provided through the
Non-Residential Service Port) thirty (30) Business Days.

{e}(d) _Where the Contracting QP requests in such Order that the Connection or the
Modification to an existing Connection be activated on a date that is beyond
the Prescribed SAPs for such Connection or Modification.

{eh(e) Where as at the date such Order is due to be processed by Nucleus Connect
in accordance with these General Service Terms and Conditions, such Order
involves a location which OpenNet has not achieved effective rollout to and
as at such processing date, OpenNet is not required to roll-out the NetCo
Network to such location under the terms of OpenNet’s NetCo Licence.

{e)(f) _Where Nucleus Connect and the Contracting QP are required to agree on

third party charges, OpenNet's charges and/or ON Charges, pursuant to
paragraph 5.2 or 6.3 of these General Service Terms and Conditions, that
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Nucleus Connect intends to pass on to the Contracting QP pursuant to these
General Service Terms and Conditions.

{H(a)  Where such Order relates to the taking up of a Basic Mandated Service and
prior to the relevant RFS Date in respect thereof, the Contracting QP submits
an Order to Modify such Basic Mandated Service.

In each of the events specified in paragraphs 5(a), 5(¢)-5(d), 5(e), 5(f) and 5(fg) of
this Appendix 1, Nucleus Connect and the Contracting QP may mutually agree to an
RFS Date on which the Connection(s) or Modification(s) required in such Order shall
be activated by Nucleus Connect (which agreement shall not be unreasonably
delayed or withheld by either Party), and the period between the SAP Start Date and
such agreed RFS Date shall be deemed to be the SAPs applicable in respect of such
Order. If Nucleus Connect and the Contracting QP are not able to mutually agree on
an RFS Date within five (5) Business Days or any other mutually agreed timeframe
after initiation of discussions thereon by either of them, the Contracting QP
acknowledges and agrees that that shall constitute a Cancellation of such Order and
paragraph 3 of the General Service Terms and Conditions shall apply.

In relation to any Order submitted by the Contracting QP which is not rejected by
Nucleus Connect, if Nucleus Connect fails to meet the Prescribed SAP or SAP (as
the case may be) applicable to the Connection required in such Order, subject to
paragraphs 7 and 9 of this Appendix 1, Nucleus Connect shall compensate the
Contracting QP as follows:

Taking Up of New Connections

(a) In respect of an Order for taking up of a new Connection on a Minimum Term
of 1 month, Nucleus Connect shall compensate the Contracting QP by way
of a credit rebate equal to five percent (5%) of the Nucleus Connect’s
Installation Charge-forsuch-Charges (excluding any and all OpenNet's and
other third party’s charges and Patching Charges) for such Connection for
each day of delay, subject to a maximum of 50% of the Installation Charges
for such Connection.

(b) In respect of an Order for taking up of a new Connection on a Minimum Term
of 12 months or longer, Nucleus Connect shall compensate the Contracting
QP by way of a credit rebate equal to five percent (5%) of the Nucleus
Connect’s Installation Charges (excluding any and all OpenNet's and other
third party’s charges and Patching Charges) for such Connection for each
day of delay, subject to a maximum of 100% of the Installation Charges for
such Connection.

Modification of Existing Connections

(c) In respect of an Order for a Modification of an existing Connection on a
Minimum Term of 1 month, Nucleus Connect shall compensate the
Contracting QP by way of a credit rebate equal to five percent (5%) of the
Nucleus Connect’s Modification Charge for such Modification for each day of
delay, subject to a maximum of 50% of the Modification Charge for such
Gonnection—Modification.

(d) In respect of an Order for a Modification of an existing Connection on a
Minimum Term of 12 months or longer, Nucleus Connect shall compensate
the Contracting QP by way of a credit rebate equal to five percent (5%) of the
Nucleus Connect’'s Modification Charge for such Modification for each day of
delay, subject to a maximum of 100% of the Modification Charge for such
Modification.
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6- The amount of the rebate will be credited into the Contracting QP’s account
after it has been processed by Nucleus Connect and will be reflected in Nucleus
Connect’s next invoice to the Contracting QP in accordance with Nucleus Connect’s
billing cycle.

In order for the Contracting QP to be granted the rebate referred to in paragraph 6 of
this Appendix 1, it shall submit a claim therefor within thirty (30) days of the
completion of the relevant calendar month on which the applicable Prescribed SAP or
the SAP (as the case may be) was measured. The Contracting QP acknowledges
and agrees that a failure to make a claim within the said thirty (30) - day period
means that the Contracting QP waives any entitlement to the payment in respect of
that claim.

If the Contracting QP disputes Nucleus Connect's record on the applicable
Prescribed SAP or SAP (as the case may be) in relation to a Connection and/ or the
amount of rebate, the Contracting QP shall not be entitled to be credited with any
rebate until and unless the dispute has been resolved. Disputes shall be resolved in
accordance with Annex 2 or Annex 3 of the Master ICO Agreement, as applicable.

The Contracting QP shall not be entitled to make any claim under this Appendix 1 in
any of the following circumstances:

Permission(a) Where the Connection (or as the case may be, Modification to the
existing Connection) is disconnected and/or reconnected by reason of it
being suspended pursuant to the ICO Agreement and such suspension is not
due to Nucleus Connect’s fault;

(b) Fault due to any equipment, software, wiring and/or cabling owned or
operated by or on behalf of the Contracting QP;

(c) The provision of the Connection (or as the case may be, Modification to the
existing Connection) where any site coordinating meeting, joint investigation
meeting or fault identification coordination meeting is involved, except where
(i) the fault is due to Nucleus Connect and (ii) the Contracting QP has not
contributed to _any delay in setting up the meeting. Notwithstanding the
aforesaid, in_determining whether or not Nucleus Connect has met the
applicable Prescribed SAP or SAP (as the case may be), the time taken from
the start of arranging any site-coordination meeting, joint investigation
meeting or fault identification coordination meeting up to the conclusion of the
meeting, shall be always excluded:;

& (d) Where permission to access the premises or building to provision the
required service is denied or delayed by End-User;__or building
management/owner; provided that in the event that the Contracting QP raises
a dispute as to the veracity regarding such denial or delay, Nucleus Connect

will _provide evidence of the same upon receiving such evidence from
OpenNet;

(e) (Without prejudice to sub-paragraph (d) above) Nucleus Connect is unable to
obtain or maintain any licence or permission necessary to the provision of the
Connection (or as the case may be, Modification to the existing Connection)
despite using its best efforts to obtain expeditiously or maintain such licence
or permission. Notwithstanding the aforesaid, in determining whether or not
Nucleus Connect has met the applicable Prescribed SAP or SAP (as the
case may be), the time taken by Nucleus Connect to obtain or maintain such
licence or permission shall be always excluded; provided that in the event
that the Contracting QP raises a dispute as to whether or not Nucleus
Connect _has used its best efforts to obtain or maintain _such licence or
permission, Nucleus Connect will provide evidence that it has used such best
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efforts and provided further that where such evidence is to be obtained from
OpenNet, Nucleus Connect will provide such evidence only upon receiving
the same from OpenNet;

(f) Where Nucleus Connect has difficulty accessing or working in the building or
End-User’s Premises due to such building or Premises being inaccessible, in
unsafe working condition or in any other inadequate or deficient state despite
using its best efforts to expeditiously remedy such difficulties; provided that in
the event that the Contracting OP raises a dispute as to whether or not
Nucleus Connect has used its best efforts to expeditiously remedy such
difficulties, Nucleus Connect will provide evidence that it has used such best
efforts and provided further that where such evidence is to be obtained from
OpenNet, Nucleus Connect will provide such evidence only upon receiving
the same from OpenNet;

() Where the Contracting QP requests the deferment of the activation date of
the Connection (or as the case may be, the Modification to the existing
Connection);

(h) Where the building which was initially under the coverage of the NetCo

Network has been reconstructed and OpenNet has to reinstall the NetCo
Network to the building;

) (1) Where the provision of the required Basic Mandated Service requires
the co-operation/assistance of the Contracting QP and/or a third party for the
purpose of compliance with safety regulations and procedures, and
completion of the network readiness process. For the avoidance of doubt,
Nucleus Connect’s suppliers and/or contractors shall not be considered as
third parties;

©) ()] Where Nucleus Connect’s inability to activate a Connection or a
Modification to an existing Connection within the applicable Prescribed SAP
or SAP (as the case may be) is attributable to matters that are not within
Nucleus Connect’s control, including without limitation, the action or inaction
of the Contracting QP and/or a third party service provider, or failure of
Contracting QP and/or third party equipment or Network. For the avoidance
of doubt, Nucleus Connect's suppliers and/or contractors shall not be
considered as third parties; or

& (K) Notwithstanding sub-paragraph (¢j) above, where Nucleus Connect’s
inability to activate a Connection or a Modification to an existing Connection
within the applicable Prescribed SAP or SAP (as the case may be) is
attributable to OpenNet but Nucleus Connect is not entitled to make a claim
therefor against OpenNet--; and

() Where the Order for the Connection (or as the case may be, Modification to
the existing Connection) is cancelled for any reason.

The remedy provided in this Appendix 1 is a genuine pre-estimate of the Contracting
QP’s loss and will be sole and exclusive remedy available to the Contracting QP, and
Nucleus Connect’s sole and exclusive liability to the Contracting QP, for Nucleus
Connect’s failure to activate any Connection or any Modification to an existing
Connection within the applicable Prescribed SAP or SAP (as the case may be).

The failure to activate a Connection or a Modification to an existing Connection within

the applicable Prescribed SAP or SAP (as the case may be) shall not constitute a
breach of contract by Nucleus Connect.
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Annex 1-1

Express SAP

Subiject to the provisions of this Annex 1-1, the Contracting QP _may submit an Order

for Express SAP in respect of the activation of a new Connection if:

(a) the Connection is to be provided via an existing Nucleus Connect’'s NTE
which is installed at the End-User premises, provided that there is available
port and/or capacity on the NTE to provide the Connection; or

(b) the Connection is to be provided via a new Nucleus Connect’s NTE which is
connected to_an available fibre of the Termination Point at the End-User
premises, provided that (i) OpenNet has available fibres in all segments from
the relevant OpenNet CO to such Termination Point and (ii) OpenNet has
implemented its express service activation for the provisioning of OpenNet's
services.

The maximum number of Orders for Express SAP for all Connections shall be limited

to_a total of twenty (20) Orders per Business Day from all Contracting QPs. Each
Order_for Express SAP fulfiled by Nucleus Connect shall be counted towards
Nucleus Connect’s fulfilment of the Request Quota.

There shall be a daily cut-off time of 11.00 am for the Contracting QP to submit

Orders for Express SAP. All Orders for Express SAP received by 11.00 am daily will
be provisioned by the next Business Day. Any Orders for Express SAP received after
11.00 am_daily will be provisioned two (2) Business Days later.

The Contracting QP acknowledges and agrees that Nucleus Connect shall not be

liable for any delays where Nucleus Connect has exercised its best efforts in its
attempts to remedy expeditiously any obstructions from building owner, building
management, home owner or End-User to Nucleus Connect’s or its contractors’
installation or installation schedule or any of the circumstances set out in paragraphs
9(d), 9(), 9()) and 9(k) of Appendix 1 during the express service activation. Provided
that in _the event that the Contracting QP raises a dispute as to whether or not
Nucleus Connect has used its best efforts to remedy expeditiously such obstruction,
Nucleus Connect will provide evidence that it has used such best efforts and provided
further that where such evidence is to be obtained from OpenNet, Nucleus Connect
will provide such evidence only upon receiving the same from OpenNet.

Nucleus Connect shall only provision Orders for Express SAP which meet the

requirements set out in paragraphs 1 and 2 of this Annex 1-1, and shall reject the
Order for Express SAP_if any of the requirements set out in the said paragraphs 1
and 2 (or if applicable, any of the requirements set out in paragraphs 2.8 and 5.6 of
the General Service Terms and Conditions) are not met.

The Contracting QP shall pay the applicable Charges for Express SAP in accordance

with the relevant Service Schedule.

The cancellation Charges set out in the relevant Service Schedule shall be applicable

if the Contracting QP cancels the Order for Express SAP after Nucleus Connect's
acceptance of such Order.

If Nucleus Connect is unable to provision the Connection within the Express SAP due

to Nucleus Connect’s fault:

(a) Nucleus Connect will not impose the additional Charges for Express SAP but
will impose Charges applicable for normal installation as set out in the

-30-



NUCLEUS CONNECT ICO AGREEMENT
GENERAL SERVICE TERMS AND CONDITIONS

(b)

relevant Service Schedule and will provision the Connection within the

Standard SAP; and

if Nucleus Connect fails to meet the Standard SAP, Nucleus Connect will

compensate the Contracting QP in accordance with paragraph 6 of Appendix
1 as if the Standard SAP is applicable to the provisioning of the Connection.
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Service Level Guarantees

Subject to paragraph 2 of this Appendix 2, Nucleus Connect offers a service level
availability at 99.95% per month (“SLA").

The SLA is calculated in the following manner:

((Total Available Time for the Month — Total Downtime for the Month) / Total Available
Time for the Month) X 100%

where:

“Total Available Time for the Month” means the sum of all minutes in the calendar
month multiplied by the total number of Connections subscribed by the Contracting

QP.

“Total Downtime for the Month” is defined as the sum of all minutes in the calendar
month in which the total number of Connections subscribed by the Contracting QP
are unavailable and the Contracting QP had submitted a claim to Nucleus Connect in
accordance with this Appendix 2 in respect of such unavailable Connections. Where
the Fault lies within Nucleus Connect’s Network or equipment, or the Network or
equipment of Nucleus Connect’s contractors and/or suppliers, Total Downtime for the
Month shall be calculated from the time such unavailable Connections are reported
by the Contracting QP to the time that they are restored.

If Nucleus Connect fails to meet the SLA in a particular month (the “Relevant
Month”), and subject to paragraphs 4 and 6 of this Appendix 2, Nucleus Connect will
grant to the Contracting QP a rebate of five percent (5%) of the Monthly Recurring
NC Charge for the Affected Connection(s) for the Relevant Month. The amount of the
rebate will be credited into the Contracting QP’s account after it has been processed
by Nucleus Connect and will be reflected in the next invoice issued by Nucleus
Connect to the Contracting QP in accordance with Nucleus Connect’s billing cycle.

In order for the Contracting QP to be granted the rebate referred to in paragraph 3 of
this Appendix 2, it shall submit a claim therefor within thirty (30) days of the
completion of the relevant calendar month on which the SLA was measured. The
Contracting QP acknowledges and agrees that a failure to make a claim within the
said thirty (30) - day period means that the Contracting QP waives any entitlement to
the SLA payment in respect of that claim.

If the Contracting QP disputes Nucleus Connect’s record on the service level and/ or
the amount of rebate, the Contracting QP shall not be entitled to be credited with any
rebate until and unless the dispute has been resolved. Disputes shall be resolved in
accordance with Annex 2 or Annex 3 of the Master ICO Agreement, as applicable.

The Contracting QP shall not be entitled to make any claim under this Appendix 2 in
any of the following circumstances:

@) (a the Affected Connection is disconnected and/ or reconnected by
reason of it being suspended pursuant to the ICO Agreement and such
suspension is not due to Nucleus Connect’s fault;

b (b) Fault due to any equipment, software, wiring and/ or cabling owned
or operated by the Contracting QP;

-32-



NUCLEUS CONNECT ICO AGREEMENT
GENERAL SERVICE TERMS AND CONDITIONS

(c) the provision or restoration of the Affected Connection where any site-
coordinating _meeting, joint investigation meeting or fault identification
coordination meeting is involved, erexcept where (i) the fault is due to
Nucleus Connect reedsand (ii) the Contracting QP _has not contributed to any
delay in_ setting up the meeting. Notwithstanding the aforesaid, in
determining whether or not Nucleus Connect has met the SLA, the time taken
from the start of arranging any site-coordination meeting, joint_investigation
meeting or fault identification coordination meeting up to the conclusion of the
meeting, shall be always excluded:;

(d) where permission to access the premises or building to provision the required
service is denied or delayed by End-User or building management/owner;
provided that in the event that the Contracting QP raises a dispute as to the
veracity regarding such denial or delay, Nucleus Connect will provide
evidence of the same upon receiving such evidence from OpenNet;

©) (e) (without prejudice to sub-paragraph (d) above) Nucleus Connect is
unable to obtain or maintain any licence or permission necessary to the
provision or restoration of the Affected Connection; despite using its best
efforts to obtain expeditiously or maintain _such licence or permission.
Notwithstanding the aforesaid, in determining whether or not Nucleus
Connect has met the SLA, the time taken by Nucleus Connect to obtain or
maintain such licence or permission shall be always excluded; provided that
in the event that the Contracting QP raises a dispute as to whether or not
Nucleus Connect has used its best efforts to obtain or maintain such licence
or permission, Nucleus Connect will provide evidence that it has used such
best efforts and provided further that where such evidence is to be obtained
from OpenNet, Nucleus Connect will provide such evidence only upon
receiving the same from OpenNet;

Leh () where Nucleus Connect has difficulty accessing te-or working in the
building or End-User's Premises due to such building or Premises being
inaccessible, in unsafe working condition or in any other inadequate or
deficient state: despite using its best efforts to expeditiously remedy such
difficulties; provided that in the event that the Contracting QP raises a dispute
as to whether or not Nucleus Connect has used its best efforts to
expeditiously remedy such difficulties, Nucleus Connect will provide evidence
that it has used such best efforts and provided further that where such
evidence is to be obtained from OpenNet, Nucleus Connect will provide such
evidence only upon receiving the same from OpenNet;

(&) (a) delay in provision or restoration of the Affected Connection caused
by events beyond Nucleus Connect’s control, including without limitation, the
act, default or omission of the Contracting QP and/or any third party and
failure of the Contracting QP and/or third party equipment or Network. For the
avoidance of doubt, Nucleus Connect’s suppliers and/or contractors shall not
be considered as third parties;

© (h) notwithstanding sub-paragraph (eg) above, delay in provision or
restoration of the Affected Connection is attributable to OpenNet but Nucleus
Connect is not entitled to make a claim therefor against OpenNet;

(i) Faults in Nucleus Connect’s Network for which the Contracting QP
has not reported a Fault;

(0 Fault is reported by the Contracting QP but no Fault is found or
confirmed by Nucleus Connect;
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o) (k) Nucleus Connect is required to carry out scheduled service
interruption and the Contracting QP has been informed of such service
interruption by Nucleus Connect; and

0 ()} Nucleus Connect is fulfilling requests made by Government agencies,
private developers or other relevant parties in connection with events beyond
Nucleus Connect’s reasonable control.

The Contracting QP acknowledges and agrees that the remedy provided herein is a
genuine pre-estimate of the Contracting QP’s loss and will be sole and exclusive
remedy available to the Contracting QP, and Nucleus Connect’s sole and exclusive
liability to the Contracting QP, for Nucleus Connect'’s failure to meet the SLA.

The failure to meet the SLA shall not constitute a breach of contract by Nucleus
Connect.
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Remedy Framework For Errors in Mandated Services Information

Residential Per-End-User Connections

1.

Where Nucleus Connect has informed the Contracting QP that a Residential
Premises has been installed with a First Termination Point and a valid Residential
Per-End-User Connection Order has been submitted by the Contracting QP for such
a Residential Premises but it is subsequently found by Nucleus Connect that the said
Residential Premises has actually not been installed with the First Termination Point
(due to an error in Mandated Services Information which is caused solely by Nucleus
Connect, its contractors or suppliers), then Nucleus Connect shall provision the
Residential Per-End-User Connection Service on the same terms and conditions as if
the First Termination Point had been installed at the said Residential Premises.

(a) Where a valid Residential Per-End-User Connection Order (the “Original
REUC Order”) submitted by the Contracting QP is for a Non-Residential
Premises (due to an error in Mandated Services Information which is caused
solely by Nucleus Connect, its contractors or suppliers), then Nucleus
Connect shall duly inform the Contracting QP of the following (upon Nucleus
Connect being aware or notified by its contractors or suppliers of such error):

0] the nature of such error; and

(i) the option to either (x) cancel the Original REUC Order OR (y) revise
the Original REUC Order (the “Revised NREUC Order”) in respect of
the said Non-Residential Premises.

(b) Upon the Contracting QP confirming to Nucleus Connect that it wishes to
proceed with the Revised NREUC Order, Nucleus Connect will commence to
deliver the service to the Contracting QP, subject to the following:

0] any Charges imposed by Nucleus Connect shall follow the rates for a
Non-Residential Per-End-User Connection; Provided That Nucleus
Connect shall grant a monthly rebate of $15 to the Contracting QP
for the first twelve (12) months of the service. Save as aforesaid, the
terms and conditions applicable to a Non-Residential Per-End-User
Connection shall apply to the service; and

(ii) the SAP Start Date for the Revised NREUC Order shall commence
from the date of receipt of the Original REUC Order; provided that for
the avoidance of doubt, any time taken by the Contracting QP to
consider whether or not to proceed with the Revised NREUC Order
shall be excluded from the computation of any period of service
delivery delay.

(©) Nucleus Connect will not impose any cancellation charge or additional
charges on the Contracting QP in respect of the cancellation or (as the case
may be) revision of the parameters of the Original REUC Order.

(@) Where a valid Residential Per-End-User Connection Order submitted by the
Contracting QP is for a Residential Premises that is not actually a covered
site but is listed as such (due to an error in Mandated Services Information
which is caused solely by Nucleus Connect, its contractors or suppliers), then
Nucleus Connect shall duly inform the Contracting QP of the nature of such
error upon being aware or notified by its contractors or suppliers of the same.
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(b)

(@)

(b)

Nucleus Connect shall have the right to reject the said Order; Provided That
Nucleus Connect shall grant to the Contracting QP a one-time rebate of
$7.50.

For the avoidance of doubt:

0] nothing in this paragraph 3 shall prejudice Nucleus Connect’s right to
reject an Order pursuant to paragraph 5.5 of the main body of these
General Service Terms and Conditions:

(i) Nucleus Connect’s right to reject an Order pursuant to paragraph 5.5
of the main body of these General Service Terms and Conditions
shall not prejudice the Contracting QP’s right to the remedy as set
out in sub-paragraph (a) above in respect of the said Order, except
iffwhere the Order is rejected due to the Contracting QP’s fault.

Where Nucleus Connect receives a valid Residential Per-End-User
Connection Order for a Residential Premises that already has a Termination
Point installed in the said Residential Premises but is not listed as covered
site in its Mandated Services Information within the Relevant Timeframe (due
to an error in Mandated Services Information which is caused solely by
Nucleus Connect, its contractors or suppliers), then Nucleus Connect shall
(subject to sub-paragraph (b) below):

0] provision the Residential Per-End-User Connection Service on the
same terms and conditions as if the said Residential Premises had
been listed as a covered site; and

(i) grant to the Contracting QP a one-time rebate of $7.50.

“Relevant Timeframe” means a reasonable timeframe from the date of the
installation of the Termination Point in the said Residential Premises; such
timeframe to be made known to the Contracting QP via the RSP Portal.

Sub-paragraph (a) shall not be applicable to any Residential Premises which
have been pre-installed with a Termination Point during the construction of
such Residential Premises. Nucleus Connect shall inform the Contracting
QP of such Residential Premises, the timeframe by which the Termination
Point would be made available for service availability and the reasons for the
delay of service availability, to the extent that such information is available to
Nucleus Connect.

Non-Residential Per-End-User Connections

5.

(@)

Where a valid Non-Residential Per-End-User Connection Order (the
“Original NREUC Order”) submitted by the Contracting QP is for a
Residential Premises (due to an error in Mandated Services Information
which is caused solely by Nucleus Connect, its contractors or suppliers), then
Nucleus Connect shall duly inform the Contracting QP of the following (upon
Nucleus Connect being aware or notified by its contractors or suppliers of
such error):

0] the nature of such error;
(i) the option to either (x) cancel the Original NREUC Order OR (y)

revise the Original NREUC Order (the “Revised REUC Order”) in
respect of the said Residential Premises.

-36 -



(b)

(©)

@)

(b)

Upon the Contracting QP confirming to Nucleus Connect that it wishes to
proceed with the Revised REUC Order, Nucleus Connect will commence to
deliver the service to the Contracting QP, subject to the following:

0] any Charges imposed by Nucleus Connect shall follow the rates for a
Residential Per-End-User Connection. The terms and conditions
applicable to a Residential Per-End-User Connection shall apply to
the service; and

(i) the SAP Start Date for the Revised REUC Order shall commence
from the date of receipt of the Original NREUC Order; provided that
for the avoidance of doubt, any time taken by the Contracting QP to
consider whether or not to proceed with the Revised REUC Order
shall be excluded from the computation of any period of service
delivery delay.

Nucleus Connect will not impose any cancellation charge or additional
charges on the Contracting QP in respect of the cancellation or (as the case
may be) revision of the parameters of the Original NREUC Order.

Where a valid Non-Residential Per-End-User Connection Order submitted by
the Contracting QP is for a Non Residential Premises that is not actually a
covered site but is listed as such (due to an error in Mandated Services
Information which is caused solely by Nucleus Connect, its contractors or
suppliers), then Nucleus Connect shall duly inform the Contracting QP of the
nature of such error upon being aware or notified by its contractors or
suppliers of the same. Nucleus Connect shall have the right to reject the said
Order; Provided That Nucleus Connect shall grant to the Contracting QP a
one-time rebate of $25.

For the avoidance of doubt:

0] nothing in this paragraph 6 shall prejudice Nucleus Connect’s right to
reject an Order pursuant to paragraph 5.5 of the main body of these
General Service Terms and Conditions:

(i) Nucleus Connect’s right to reject an Order pursuant to paragraph 5.5
of the main body of these General Service Terms and Conditions
shall not prejudice the Contracting QP’s right to the remedy as set
out in sub-paragraph (a) above in respect of the said Order, except
iffwhere the Order is rejected due to the Contracting QP’s fault.

Other Terms & Conditions

7.

For the purposes of this Appendix 3:

(@)

(b)

where Nucleus Connect discovers any error in Mandated Services
Information which is caused solely by Nucleus Connect, its contractors or
suppliers, Nucleus Connect shall (subject to sub-paragraphs (c) and (d)
below) inform the Contracting QP of the error and the correct Mandated
Services information within one (1) Business Day of Nucleus Connect’s
discovery of the error;

where Nucleus Connect is informed of any error in Mandated Services
Information which is caused solely by Nucleus Connect, its contractors or
suppliers, Nucleus Connect shall (subject to sub-paragraphs (c) and (d)
below) inform the Contracting QP of the error and the correct Mandated
Services information within three (3) Business Days of being informed of the
error;
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10.

11.

12.

(©) where it is necessary for Nucleus Connect to verify the error in Mandated
Services Information with OpenNet, Nucleus Connect shall (subject to sub-
paragraph (d) below) inform the Contracting QP of the error and the correct
Mandated Services information within one (1) Business Day of OpenNet
confirming to Nucleus Connect the existence of the error; and

(d) the timeframe(s) to inform the Contracting QP of any error in Mandated
Services Information or the correct Mandated Services Information under
sub-paragraphs (a) to (c) above shall exclude any delay caused by third
parties beyond Nucleus Connect’s control and not due to Nucleus Connect’s
default, such as building owners and/or management or the End-Users who
do not co-operate in or obstruct Nucleus Connect’'s (or its contractors’ or
suppliers’) site surveys or related checks; and

(e) where the classification of a premises has been successfully changed from a
Non-Residential Premises to a Residential Premises (or vice versa) upon the
request of the Contracting OP, any error in the Mandated Services
Information shall not apply; and

(&) (H) paragraph 1.4 of the main body of these General Service Terms and
Conditions shall not apply to this paragraph 7.

In order for the Contracting QP to be granted the rebates referred to in this Appendix
3, it shall submit a claim therefor within thirty (30) days of the completion of the
relevant calendar month in which the rebate arises. The Contracting QP
acknowledges and agrees that a failure to make a claim within the said thirty (30) -
day period means that the Contracting QP waives any entitlement to the rebate.

If the Contracting QP disputes Nucleus Connect’s record on the errors in Mandated
Services Information and/ or the amount of rebate, the Contracting QP shall not be
entitled to be credited with any rebate until and unless the dispute has been resolved.
Disputes shall be resolved in accordance with Annex 2 or Annex 3 of the Master ICO
Agreement, as applicable.

Subject to paragraphs 11 and 12 of this Appendix 3, the rebates provided in this
Appendix 3 will be separate and independent from any other rebates or
compensation which may be available against Nucleus Connect as set out in the ICO
Agreement.

The Contracting QP acknowledges and agrees that the remedy provided herein is a
genuine pre-estimate of the Contracting QP’s loss and will be sole and exclusive
remedy available to the Contracting QP, and Nucleus Connect’s sole and exclusive
liability to the Contracting QP, for errors or inaccuracies in Mandated Services
Information.

Errors in Mandated Services Information shall not constitute a breach of contract by
Nucleus Connect.
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APPENDIX 4

Reclassification of Residential Premises and Non-Residential Premises

Reclassification from Residential Premises to Non-Residential Premises

11

Where a premises was classified as a Residential Premises during the rollout of the

1.2

NGNBN but has since undergone a change of premises type or the End-User claims
that the premises is a Non-Residential Premises, the Contracting QP shall obtain
from the End-User and keep a record of the necessary documentary evidence as
proof of such change of premises type. Such documentary evidence shall consist of
one or more of the following dated within the last three (3) months from the date of
Order for Non-Residential Per-End-User Connection (or as the case may be, Order
for L2 VPN Service, L3 VPN Service or E-LAN Service which is provided through a
Non-Residential Service Port) submitted in the End-User’s name:

(a) Telecommunication / Internet bill;

(b) Service and Conservancy bill from town council;

() Utilities bill from Singapore Power or any other service provider;

(d) Cable TV bill;

(e) Tenancy agreement for residence;

(f) Change of address as indicated on the National Registration ldentity Card

(NRIC); and

(9) any other document which may be requested by OpenNet.

If the Contracting QP has the above documentary evidence to demonstrate that the

13

End-User is entitled to Non-Residential Per-End-User Connection (or as the case
may be, Order for L2 VPN Service, L3 VPN Service or E-LAN Service which is
provided through a Non-Residential Service Port), the Contracting QP can request for
reclassification of the premises via the Platform or the Manual Process.

The Contracting OP will be informed via the Platform or the Manual Process within

1.4

two (2) Business Days from the date of submission of request for reclassification,
whether the reclassification is successful. Upon receiving the notification of a
successful reclassification, the Contracting QP shall then submit the Order for Non-
Residential Per-End-User Connection (or as the case may be, Order for L2 VPN
Service, L3 VPN Service or E-LAN Service which is provided through a Non-
Residential Service Port) in _accordance with the General Service Terms and
Conditions.

Where Nucleus Connect requests for documentary evidence (which shall not be later

15

than three (3) months from the date of request) under paragraph 1.1 of this Appendix
4 and the Contracting QP is unable to provide such evidence to support the change in
the premises type to a Non-Residential Premises, Nucleus Connect shall be entitled
to maintain or reclassify the premises type as a Residential Premises.

If the Contracting QP disputes Nucleus Connect’s decision to classify the premises as

a Residential Premises, the Contracting QP may raise a dispute and the Parties shall
use their best efforts to resolve the dispute within ten (10) Business Days or adopt
such other process or timeframe as mutually agreed by the Parties.
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Where a premises was classified as a Non-Residential Premises during the rollout of

1.2

the NGNBN but has since undergone a change of premises type or the End-User
claims that the premises is a Residential Premises, the Contracting QP shall obtain
from the End-User and keep a record of the necessary documentary evidence as
proof of such change of premises type. Such documentary evidence shall consist of
one or more of the following dated within the last three (3) months from the date of
Order for Residential Per-End-User Connection (or as the case may be, Order for L2
VPN _ Service, L3 VPN Service or E-LAN Service which is provided through a
Residential Service Port) submitted in the End-User’s name:

(a) Telecommunication / Internet bill;

(b) Service and Conservancy bill from town council;

() Utilities bill from Singapore Power or any other service provider;

(d) Cable TV bill;

(e) Tenancy agreement for residence;

(f) Change of address as indicated on the National Registration Identity Card

(NRIC); and

(9) any other document which may be requested by OpenNet.

If the Contracting QP has the above documentary evidence to demonstrate that the

1.3

End-User is entitled to Residential Per-End-User Connection (or as the case may be,
Order for L2 VPN Service, L3 VPN Service or E-LAN Service which is provided
through a Residential Service Port), the Contracting QP can request for
reclassification of the premises via the Platform or the Manual Process.

The Contracting OP will be informed via the Platform or the Manual Process within

1.4

two (2) Business Days from the date of submission of request for reclassification,
whether the reclassification is successful. Upon receiving the notification of a
successful reclassification, the Contracting QP shall then submit the Order for
Residential Per-End-User Connection (or as the case may be, Order for L2 VPN
Service, L3 VPN Service or E-LAN Service which is provided through a Residential
Service Port) in accordance with the General Service Terms and Conditions.

Where Nucleus Connect requests for documentary evidence (which shall not be later

15

than three (3) months from the date of request) under paragraph 1.1 of this Appendix
4 and the Contracting QP is unable to provide such evidence to support the change in
the premises type to a Residential Premises, Nucleus Connect shall be entitled to
maintain or reclassify the premises type as a Non-Residential Premises.

If the Contracting QP disputes Nucleus Connect’s decision to classify the premises as

a Non-Residential Premises, the Contracting QP _may raise a dispute and the Parties
shall use their best efforts to resolve the dispute within ten (10) Business Days or
adopt such other process or timeframe as mutually agreed by the Parties.
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