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2.2

SCHEDULE 6
BUILDING MDF ROOM TO FTTB NODE CONNECTION

SCOPE

This Schedule 6 sets out the terms and conditions under which NetLink Trust will
provide the Requesting Licensee with a licence for Layer 1 Service (a service
provided by NetLink Trust for the use of passive optical fibre cable) from NetLink
Trust’s designated Building MDF Room to the Fibre To The Building Node at a
Residential or Non-Residential Building (Building MDF Room to FTTB Node
Connection).

This Schedule only applies to Requesting Licensees who are FBOs.

SERVICE LEVEL GUARANTEES

NetLink Trust will provide the Service Level Guarantees in respect of the Building
MDF Room to FTTB Node Connection as set out in this Schedule. If NetLink Trust
fails to meet any service activation period, Mean Time To Recovery or service level
availability (collectively called the Service Level Guarantees) applicable to this
Schedule and the failure to meet the Service Level Guarantees is solely caused by
NetLink Trust, its contractors and/or suppliers, NetLink Trust will provide a remedy
in the form of a rebate to the Requesting Licensee in accordance with:

Q) Clause 6.10 and any terms and conditions contained in this Schedule in
respect of request and provisioning timeframes;

(i) Clause 11.14 and any terms and conditions contained in this Schedule in
respect of fault rectification timeframes; and

(iii)  Clause 12.1 and any terms and conditions contained in this Schedule in
respect of service level availability.

A claim by the Requesting Licensee shall be made in writing within thirty (30)
Calendar Days of the completion of the relevant calendar month on which the Service
Level Guarantees are measured. The amount in respect of any claim shall be paid to
the Requesting Licensee in the form of a rebate. The Requesting Licensee
acknowledges that a failure to make a claim within the specified timeframes under
this paragraph means that the Requesting Licensee waives any entitlement to the
Service Level Guarantee payment in respect of that claim. NetLink Trust will respond
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2.3

2.4
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2.6

within (30) Calendar Days from date of claim stating whether the claim by
Requesting Licensee is: (a) valid for rebates; or (b) is an invalid claim. Where
NetLink Trust assessed that the Requesting Licensee’s claim is invalid, NetLink Trust
will explain its basis or require the Requesting Licensee to provide additional
information. For valid claims submitted within the timeframe, NetLink Trust shall
provide the rebate in its next Invoice.

If the Requesting Licensee is entitled to a rebate pursuant to the claim made
hereunder, the amount of the rebate will be credited into the Requesting Licensee’s
account after it has been processed by NetLink Trust and will be reflected in NetLink
Trust’s bill to the Requesting Licensee in accordance with NetLink Trust's billing
cycle.

The guarantee and rebates provided by NetLink Trust are:

() of an ex-gratia nature and personal to the Requesting Licensee and are non-
transferable; and

(i) subject to this Schedule.

Despite anything to the contrary in this section, if the Requesting Licensee qualifies
for any claim, NetLink Trust shall honour its obligations in respect of that claim but
in the event of a dispute as to whether the Requesting Licensee qualifies for a claim or
as to the quantum of the claim payable to the Requesting Licensee, the dispute shall
be resolved in accordance with the Dispute Resolution Procedures in Schedule 17 of
the ICO Agreement, or in the case of a Billing Dispute, in accordance with Schedule
16 of the ICO Agreement.

In addition to the specific terms and conditions of the Service Level Guarantees, the
Service Level Guarantees shall not apply in any of the following circumstances:

@) the Building MDF Room to FTTB Node Connection is disconnected and/or
reconnected by reason of it being suspended under the terms and conditions
of this Schedule or ICO Agreement, except where the suspension is due to
NetLink Trust’s fault;

(b) fault due to any equipment, wiring and/or cabling owned or operated by the
Requesting Licensee or on behalf of the Requesting Licensee;

(c) provision or restoration of the Building MDF Room to FTTB Node
Connection where any site-coordination meeting, Joint Investigation Meeting
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or fault identification coordination meeting is involved, except where (a) the
fault was caused by NetLink Trust; and (b) the Requesting Licensee has not
contributed to any delay in setting up the meeting. Notwithstanding the
above, in determining whether the Service Level Guarantees have been met
by NetLink Trust, the time taken from the start of arranging any site-
coordination meeting, Joint Investigation Meeting or fault identification
coordination meeting up to the end of the meeting, shall always be excluded,;
or

(d) NetLink Trust is unable to obtain or maintain any licence or permission
necessary to the provision or restoration of Building MDF Room to FTTB
Node Connection despite using its best endeavours to obtain expeditiously or
maintain such licence or permission. Notwithstanding the above, in
determining whether the Service Level Guarantees have been met by NetLink
Trust, the time taken by NetLink Trust to obtain or maintain any licence or
permission necessary to the provision or restoration of the Building MDF
Room to FTTB Node Connection shall always be excluded. Provided that in
the event that the Requesting Licensee raises a dispute as to whether NetLink
Trust has wused its best endeavours to obtain or maintain  the
licence/permission, NetLink Trust will provide evidence that it has used such
best endeavours;

(e) NetLink Trust has difficulty accessing to or working in the Building MDF
Room or FTTB Node due to the Building MDF Room or FTTB Node being
inaccessible, in unsafe working condition or in any other inadequate or
deficient state despite using its best endeavours to expeditiously remedy the
building access difficulties, provided always that in the event that the
Requesting Licensee raises a dispute as to whether NetLink Trust has used its
best endeavours to expeditiously remedy the building access difficulties,
NetLink Trust will provide evidence that it has used such best endeavours;

) delay in the provision or restoration of the Building MDF Room to FTTB
Node Connection caused by events beyond the reasonable control of NetLink
Trust and its suppliers and contractors;

(9) NetLink Trust network outages for which the Requesting Licensee has not
reported a fault;

(h) fault is reported by the Requesting Licensee but no fault is found or

confirmed after due and careful investigation, and verification by NetLink
Trust;
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2.7

2.8

2.9

3.1

0] NetLink Trust is required to carry out service interruption and the Requesting
Licensee has been informed in accordance with clause 9.5 or 9.6 ;

()] NetLink Trust is required to carry out fibre diversion at the request of the
Government Agencies, private developers or other relevant parties and the
Requesting Licensee has been informed in accordance with clause 9.5 or 9.6 ;
or

(k) Where the MCST requires customised arrangements (eg. non-standard or
customised installation) or conditions to be fulfilled (eg. the MCST requires
access or the requisite equipment like boomlift, scaffolding, cherry picker etc.
for installations) before access is granted to NetLink Trust or before NetLink
Trust can provision its services, but such exclusion shall only be limited to
the time taken for access to be granted to NetLink Trust or condition is
suitable for NetLink Trust to provision its services.

If the Requesting Licensee disputes NetLink Trust’s reason for rejection, its records
and/or the amount of rebate, the Requesting Licensee shall not be entitled to be
credited with any rebate until and unless the dispute has been resolved.

A failure by NetLink Trust to meet any Service Level Guarantee does not constitute a
breach of the ICO Agreement or this Schedule.

The Requesting Licensee acknowledges that the relevant remedy provided under
clause 2.1 is a genuine pre-estimate of the Requesting Licensee’s loss and will be the
sole and exclusive remedy available to the Requesting Licensee for such failure to
meet the relevant Service Level Guarantees for the Building MDF Room to FTTB
Node Connection and shall be NetLink Trust’s sole and exclusive liability to the
Requesting Licensee for such failure.

SERVICE DESCRIPTION AND ACCESS POINTS

NetLink Trust will provide a licence for the Building MDF Room to FTTB Node
Connection to the Requesting Licensee with the following:

(@) one (1) fibre strand from NetLink Trust’s Fibre Distribution Frame (FDF) at
the Building MDF Room designated by NetLink Trust to NetLink Trust’s
FDF at the FTTB Node at the Residential or Non-Residential Building if
requested by the Requesting Licensee;
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3.2

4.1

4.2

4.3

44

(b) one (1) Patching Service at NetLink Trust’s FDF at the Building MDF Room;
and

(c) one (1) Patching Service at NetLink Trust’s FDF at the FTTB Node.

The Requesting Licensee shall access the Building MDF Room to FTTB Node
Connection at NetLink Trust’s FDF at the Building MDF Room designated by
NetLink Trust and at NetLink Trust’s FDF at the FTTB Node.

ORDERING AND PROVISIONING PROCEDURE

(A)  The Requesting Licensee shall submit its request for the Building MDF Room
to FTTB Node Connection (Request) to NetLink Trust on a Business Day in the form
of Annex 6A stating, but not limited to the following information:

(a) the location of the FTTB Node.

(B) As an alternative to submitting a Request using the form Annex 6A under
clause 4.1(A), the Requesting Licensee may also submit its Request for Building
MDF Room to FTTB Node Connection (Request) to NetLink Trust via the NetLink
Trust Platform, stating, but not limited to the following information:

(a) the location of the FTTB Node.

For Request submitted via the Service Portal, the Requesting Licensee shall select an
available date. Upon successful submission of the Request via the Service Portal, it
will provide a Request acknowledgement.

Alternatively, for Request submitted via the NetLink Trust Platform APIs, the
Requesting Licensee shall first query the available time slots and use the applicable
selected timeslot related for submission of Request. Upon successful submission of
the Request via the NetLink Trust Platform APIs, it will provide a Request
acknowledgement.

Relocation of the Building MDF Room to FTTB Node Connection is not allowed.

NetLink Trust shall at its sole discretion determine the serving Building MDF Room
from which the Building MDF Room to FTTB Node Connection will be provided.

Information relating to the Mandated Services will be available on NetLink Trust
Platform, for access by the Requesting Licensee through secured means. The secured
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5.1

5.2

access to NetLink Trust Platform will require payment of a Per User Account Charge
(specified in clause 14 of Schedule 15 (Charges)) for each user account created.
Information relating to network outages will be sent to the Requesting Licensee via
email or through NetLink Trust Platform. The information relating to the Mandated
Services and the information relating to network outages is available on the NetLink
Trust Platform.

For information related to network outages, NetLink Trust shall include the following
details in the written notification or via NetLink Trust Platform APIs to the

Requesting Licensee:

(a) Affected location;

(b) Date of occurrence;
(c) Time of occurrence (start & approximate end timings);
(d) Cause of outage;

(e) Steps taken to remedy the outage;

) Steps (if any) required by Requesting Licensee to assist with rectification of
outage;

(9 Order Request Identifier of the affected orders; and

(h) NetLink Trust’s Network Operations Centre Contact Number.

For the avoidance of doubt, where NetLink Trust has imposed a Per User Account
Charge on the Requesting Licensee for each user account created to allow the
Requesting Licensee to access NetLink Trust Public Website, such Per User Account
Charge shall not be re-imposed when the information relating to Mandated Services is
made available on the NetLink Trust’s Service Portal.

BUILDING MDF ROOM TO FTTB NODE CONNECTION REQUEST

NetLink Trust shall process all Requests received for the Building MDF Room to
FTTB Node Connection on a “first come, first served’ basis.

For each Business Day, NetLink Trust shall process a combined total of no more than
1125 or such other number (as may be revised from time to time in accordance with
clause 5.2(i))of Requests for Basic Mandated Services and Layer 1 Redundancy
Services (Maximum Quota) from all Requesting Licensees, excluding Requests for
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Non-Residential End-User Connections. For avoidance of doubt, Requesting Licensee
is able to select such dates made available from the NetLink Trust Platform and for
which the Request is to be fulfilled except such Business Day where the Maximum
Quota has been reached. NetLink Trust will process all Requests on a “first come,
first served’ basis. The Maximum Quota is not applicable to requests for deactivation
of any Connection.

0] The Maximum Quota is subject to the review mechanism as described as
follows. If NetLink Trust finds that, on the average, more than 90% of the
Maximum Quota has been used over a period of twelve (12) weeks preceding
the review month (namely February, May, August and November), NetLink
Trust shall increase its daily Maximum Quota for the quarter in which the
review month occurs and the new quota shall be no less than 115% of the
average demand over the preceding twelve (12) weeks. If NetLink Trust finds
that, on the average, less than 80% of the Maximum Quota has been used
over a period of twelve (12) weeks preceding the review month (namely
February, May, August and November), NetLink Trust may decrease its daily
Maximum Quota for the quarter in which the review month occurs and the
new quota shall be no less than 110% of the average demand over the
preceding twelve (12) weeks. Where applicable, in accordance with the
foregoing, the revised prevailing Maximum Quota will take effect upon its
publication on the Service Portal following the conclusion of each review.
The review mechanism may be revised from time to time subject to the
Authority’s approval.

53 (A)  Within one (1) Business Day of the date on which NetLink Trust receives the
request for Building MDF Room to FTTB Node Connection (Request Date) and
subject to clause 5.2, NetLink Trust must notify the Requesting Licensee (and shall
provide the Requesting Licensee with a unique reference number or a similar form
of identification in the notification) if its Request is rejected for any one of the
following reasons:

@ the Request for Building MDF Room to FTTB Node Connection is not in the
prescribed form;

(b) the Request does not contain all the required information or the information
provided is inaccurate or misleading;

(© the service activation date requested is less than three (3) Business Days from
the date of receipt of a Request; or
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5.4

(d) the Requesting Licensee has committed a material breach of the ICO
Agreement or this Schedule.

(B)(i) As an alternative to clause 5.3(A), where NetLink Trust receives a Request
for Building MDF Room to FTTB Node Connection (Request Date) via the NetLink
Trust Platform, NetLink Trust will validate and notify the Requesting Licensee, so
that the Requesting Licensee is able to make the necessary corrections in real time, if
the Request does not meet any one of the following reasons :

(@) the Request for Building MDF Room to FTTB Node Connection is not in the
prescribed form;

(b) the Request does not contain all the required information or the information
provided is inaccurate or misleading;

(c) the service activation date requested is less than three (3) Business Days from
the date of receipt of a Request; or

(B)(ii) Following clause 5.3 (B)(i), within one (1) Business Day of the date on
which NetLink Trust receives the Request via the NetLink Trust Platform for
Building MDF Room to FTTB Node Connection (Request Date) and subject to
clause 5.2, NetLink Trust must notify the Requesting Licensee (and shall provide the
Requesting Licensee with a unique reference number or a similar form of
identification in the notification) if its Request is rejected as the Requesting Licensee
has committed a material breach of the ICO Agreement or this Schedule.

Where the NetLink Trust Platform is experiencing technical problems, NetLink Trust
shall inform the Requesting Licensee to submit the Requests through fax/email or
offer alternative solutions.

(A)  Within three (3) Business Days of the Request Date and subject to clause 5.2,
NetLink Trust must notify the Requesting Licensee (and shall provide the Requesting
Licensee with a unique reference number or a similar form of identification in the
notification) whether its Request is accepted, or if rejected, for any one of the
following reasons, except where there is insufficient capacity NetLink Trust must also
notify the Requesting Licensee within three (3) Business Days of the Request Date
that there is insufficient capacity and the timeframe to notify the acceptance or
rejection of the Request shall be extended to within ten (10) Business Days of the
Request Date:
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5.5

5.6

6.1

@) the equipment or services that the Requesting Licensee proposes to use or to
provide interfere with, or cause deterioration to services supplied by NetLink
Trust;

(b) there is obstruction from building owner or building management to NetLink
Trust installation or installation schedule. NetLink Trust shall use its best
endeavours to resolve such obstructions; or

(c) there are security and confidentiality requirements or restrictions imposed on
NetLink Trust by Government Agencies.

(B) In the event that there is insufficient capacity to provide the Building MDF
Room to FTTB Node Connection pursuant to the Request due to sudden surge of
orders in a short period of time at a location or multiple Requesting Licensees serving
the same location giving rise to rapid exhaustion of fibres for that location or NetLink
Trust’s Network has not been rolled out to that location, clause 6.2 shall apply and
NetLink Trust shall inform the Requesting Licensee accordingly within three (3)
Business Days and advise the Requesting Licensee that the RFS of the Request will
be extended to within ten (10) Business Days. Upon receipt of NetLink Trust’s
notification of insufficient capacity, the Requesting Licensee has the option to
continue with the Request or cancel the Request without charges within three (3)
Business Days through NetLink Trust Platform, when available. For the avoidance of
doubt, NetLink Trust shall inform the industry when the above feature will be
available on NetLink Trust Platform.

The Requesting Licensee shall pay NetLink Trust the applicable Installation Charge
specified in Schedule 15 (Charges) for provisioning the Building MDF Room to
FTTB Node Connection.

Where NetLink Trust rejects the Request for the Building MDF Room to FTTB Node
Connection, NetLink Trust shall provide reasons explaining the basis for rejection

promptly.
DELIVERY

Subject to clauses 5.2, 5.3, 5.4 and 6.2, NetLink Trust shall provide the Building
MDF Room to FTTB Node Connection by the end of three (3) Business Days from
the receipt of a valid Request from the Requesting Licensee.
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6.2

(A) Where there is insufficient capacity to provide the Building MDF Room to
FTTB Node Connection and additional capacity is required to be installed between
the Building MDF Room and FTTB Node, NetLink Trust shall provide the Building
MDF Room to FTTB Node Connection within ten (10) Business Days from the
receipt of a valid Request from the Requesting Licensee.

(B) Where there is a delay during service provisioning, NetLink Trust shall make
available promptly and no less frequently than on a daily basis on the NetLink Trust
Platform (after the Platform is operational) and via email, up-to-date information on:
(a) the reasons for the delay; (b) the estimated/revised timeframe required to complete
service provisioning; and (c) and changes and/or updates to (a) and/or (b) herein, until
the delay is resolved and service is provisioned. The Requesting Licensee has the
option to cancel the Request without charges in the event of insufficient capacity
within three (3) Business Days upon NetLink Trust’s notification to Requesting
Licensee of the delay through NetLink Trust Platform, when available. For the
avoidance of doubt, NetLink Trust shall inform the industry when the above feature
will be available on NetLink Trust Platform.

For each Request which could not be provisioned on the requested service activation
date, NetLink Trust will provide a report stating the cause of delay (for e.g. resource
constraint and network segment) and the estimated timeframe for resolution of the
delay and the estimated timeframe for completion of service provisioning. Such report
shall be provided, via email to the Requesting Licensee the Business Day after the
relevant service activation date.

For orders which have been delayed for more than two (2) months, NetLink Trust
shall at all times:

@) exercise its best endeavours to resolve the delays before rejecting any orders;

(b) consider feedback received from the Requesting Licensee prior to any
rejection of an order; and

(©) in addition to providing updates no less frequently than once every day as
above, update the Requesting Licensee on a weekly basis, providing clear
explanations on the circumstances surrounding the delays and NetLink
Trust’s best endeavours to resolve the said delays.

For the avoidance of doubt, NetLink Trust shall not be entitled to reject any orders
which have been delayed for more than two (2) months unless and until it has
fulfilled all of requirements (a), (b) and (c) above, and the Requesting Licensee has
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6.3

been given an opportunity to make representations to NetLink Trust to express its
objection to NetLink Trust’s proposed rejection of the order, in accordance with the
requirements set out below in this Clause 6.2(B).

Where NetLink Trust proposes to reject an order which has been delayed for more
than two (2) months, it shall give prior notice to the Requesting Licensee of its
intention to do so and provide the Requesting Licensee of its intention to do so and
provide the Requesting Licensee with an opportunity to object to NetLink Trust’s
proposed rejection.

Where the Requesting Licensee objects to NetLink Trust’s proposed rejection of such
orders, the Requesting Licensee must substantiate the objection within three (3)
Business Days with the appropriate documentary evidence and provide a timeframe
to resolve the delay.

Where the Requesting Licensee is able to substantiate the objection with the
appropriate documentary evidence, NetLink Trust must provide the Requesting
Licensee with the additional time necessary to provision or reject the order should the
Requesting Licensee have no further objection to NetLink Trust’s proposed rejection
of the order.

NetLink Trust shall proceed to reject the order where the Requesting Licensee fails to
substantiate its objection within 3 Business Days. In the event the Requesting
Licensee disputes NetLink Trust’s decision to reject such orders, the dispute shall be
resolved in accordance with the Dispute Resolution Procedures in Schedule 17 of the
ICO Agreement.

For the avoidance of doubt, nothing in this Clause shall preclude the Requesting
Licensee from submitting a new Request for the Building MDF Room to FTTB Node
Connection once the delays have been resolved. In such cases, NetLink Trust shall
not be entitled to impose any rejection or re-submission charges on the Requesting
Licensee where the Requesting Licensee submits the new Request in accordance with
this Clause 6.2(B).

Unless otherwise stated, NetLink Trust shall retain the responsibility for working at
NetLink Trust’s FDF at the Building MDF Room and FTTB Node, including
Patching Service at NetLink Trust’s FDF at the Building MDF Room and FTTB
Node in accordance with Schedule 13 (Patching Service). The Requesting Licensee
shall bear the Charges for such work carried out by NetLink Trust.
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6.4

6.5

6.6

6.7

6.8

6.9

6.10

NetLink Trust will provide the necessary Patching Service at NetLink Trust’s FDF in
the Building MDF Room and the FTTB Node at the Residential or Non-Residential
Building using Patch Cable of not exceeding ten (10) metres in length. The
Requesting Licensee shall provide its own Patch Cable if it requires a longer Patch
Cable. For the avoidance of doubt, where the Requesting Licensee provides its own
Patch Cable, NetLink Trust will not offer and the Requesting Licensee shall not
request for any rebate or discount over the Patching Service or the Building MDF
Room to FTTB Node Connection.

NetLink Trust will use optical fibre cable based on the ITU-T G.652D standard for
outdoor installations and the ITU-T G.657A standard for in-building installations
(where applicable) to deliver the Building MDF Room to FTTB Node Connection.

NetLink Trust will test the optical fibre cable from NetLink Trust’s FDF at its
designated Building MDF Room to NetLink Trust’s FDF at the FTTB Node to ensure
that the Building MDF Room to FTTB Node Connection falls within the specified
optical performance. Testing will be conducted at wavelengths of 1310nm, 1490nm
and 1550nm.

NetLink Trust shall ensure that the optical power loss does not exceed -0.4dB per km
and -0.5dB per connector.

If the Requesting Licensee wishes to obtain the optical power readings, the
Requesting Licensee shall submit its request furnishing the Order Request Identifier
on a Business Day. NetLink Trust shall provide the requested information within
three (3) Business Days of receipt of such request. The Requesting Licensee shall pay
a charge to provide the optical power readings in accordance with Schedule 15
(Charges).

NetLink Trust shall promptly notify the Requesting Licensee upon the completion of
provisioning the Building MDF Room to FTTB Node Connection.

Subject to clause 6.11, in the event NetLink Trust fails to meet the applicable service
activation period for a Request, NetLink Trust shall compensate the Requesting
Licensee an amount equal to the number of days of delay multiplied by the weekly
recurring charge for the Building MDF Room to FTTB Node Connection, subject to a
maximum of 30 times the weekly recurring charge for the Building MDF Room to
FTTB Node Connection (Weekly Recurring Charge), where:

Weekly Recurring Charge = Monthly recurring charge x 7/ 30
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6.11

7.1

7.2

8.1

NetLink Trust shall not be required to compensate the Requesting Licensee under any
of the following circumstances:

(@) Delay in the granting of permission from or permission is not granted by the
building owners/management to install the required Network within the said
buildings, despite NetLink Trust using its best endeavours to obtain
expeditiously such permission, provided that in the event that the Requesting
Licensee raises a dispute as to whether NetLink Trust has used its best
endeavours to obtain expeditiously the permission, NetLink Trust will
provide evidence that it has used such best endeavours;

(b) The Requesting Licensee requests the deferment of the service activation
date; or

(c) The building which was initially under network coverage has been
reconstructed and NetLink Trust has to reinstall its Network to the building.

For the avoidance of doubt, where the service activation date has been revised
pursuant to any of the circumstances contemplated in this clause 6.11 or elsewhere in
the 1CO Agreement (unless otherwise stated), NetLink Trust shall nevertheless be
required to compensate the Requesting Licensee if it fails to meet the revised
implementation timeline.

RESPONSIBILITY AT NETLINK TRUST FDF

The Requesting Licensee shall not, and shall ensure that its employees, agents and
contractors do not, at any time access NetLink Trust’s FDF at the Building MDF
Room and FTTB Node.

Where the Requesting Licensee wishes to change the existing patching connection at
NetLink Trust’s FDF at the Building MDF Room or FTTB Node at the Residential or
Non-Residential Building, the Requesting Licensee shall submit an application for
termination of the existing Patching Service and order for a new Patching Service at
the Building MDF Room or FTTB Node at the Residential or Non-Residential
Building in accordance with Schedule 13 (Patching Service).

DEACTIVATION
Subject to the minimum contract term, the Requesting Licensee may deactivate the

Building MDF Room to FTTB Node Connection by giving NetLink Trust not less
than one (1) month prior written notice.
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8.2

8.3

9.1

9.2

9.3

94

9.5

If the Building MDF Room to FTTB Node Connection is terminated by the
Requesting Licensee pursuant to clause 8.1 before the expiry date of the minimum
contract term, the Requesting Licensee must pay NetLink Trust one hundred percent
(100%) of the Monthly Recurring Charge for the remainder of the minimum contract
term.

Where any Patching Service is no longer required as a result of the termination of the
Building MDF Room to FTTB Node Connection, NetLink Trust shall remove the
Patching Service at all the relevant access points and the Requesting Licensee shall be
liable for the termination charges in accordance with Schedule 15 (Charges).
Notwithstanding the above, the Requesting Licensee shall not be liable to pay any
Charges for the removal of Patching Service related to or in connection with the
termination of the Building MDF Room to FTTB Node Connection, if such
termination is the result of NetLink Trust’s fault.

STANDARD TERMS AND CONDITIONS

NetLink Trust shall at its sole discretion determine its network deployment, including
but not limited to the access points, fibre cable routing and location of the Building
MDF Room from which the Building MDF Room to FTTB Node Connection is
provided.

NetLink Trust will be responsible for the maintenance of the Building MDF Room to
FTTB Node Connection installed under this Schedule.

Except to the extent strictly necessary to accurately describe the service to actual or
potential Customers, the Requesting Licensee shall not use NetLink Trust’s name,
any of NetLink Trust’s trademarks or the fact that any service is supplied using
NetLink Trust’s Network in promoting the Requesting Licensee’s service.

The Parties shall in good faith co-operate with each other and take reasonable
measures to ensure that there is no interference with or deterioration to NetLink
Trust’s existing services or those of a Third Party as a result of the Requesting
Licensee’s use of the Building MDF Room to FTTB Node Connection.

If it is necessary to carry out any planned service interruption, including but not
limited to planned repair, or replacement or upgrade to any equipment or facility
forming part of the Building MDF Room to FTTB Node Connection, NetLink Trust
shall provide the Requesting Licensee with at least four (4) weeks’ notice in advance
of such interruptions, repairs or upgrades and shall inform Requesting Licensees of
the period of service interruption. In the event that it is necessary for the planned
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service interruption to be postponed, NetLink Trust shall provide the Requesting
Licensee with no less than one (1) week’s notice prior to the original scheduled
commencement date of the service interruption. Where, for reasons beyond its
control, NetLink Trust is unable to give advance notice to the Requesting Licensee as
required by this Clause 9.5, e.g. where the service interruption or postponement
thereof is necessitated by site works carried out by Third Parties and such Third
Parties do not give NetLink Trust sufficient advance notice, NetLink Trust shall
notify the Requesting Licensee of the service interruption, or postponement thereof
(as the case may be), as soon as is practicable and shall inform Requesting Licensee
of the period of and the reason for service interruption in accordance with the
requirements for an urgent service interruption in Clause 9.6. NetLink Trust shall use
its best endeavours to minimise any service disruption to the Requesting Licensee.

9.6 If it is necessary to carry out an urgent service interruption, including but not limited
to circumstances in which it is necessary for a planned service interruption to be
postponed or brought forward, and NetLink Trust is unable to give advance notice to
the Requesting Licensee as required by Clause 9.5 for reasons beyond NetLink
Trust’s control, , NetLink Trust shall notify the Requesting Licensee as soon is as
practicable of: (i) the commencement date and time of the urgent service interruption;
(i) the estimated period and end date of the urgent service interruption; and (iii) the
reason for such urgent service interruption. NetLink Trust shall also inform the
Requesting Licensee as soon as the urgent service interruption has ended. NetLink
Trust shall use its best endeavours to minimise any service disruption to the
Requesting Licensee.

9.7 NetLink Trust shall include the following details in the written notification or via
NetLink Trust Platform APIs to the Requesting Licensee:

@ Affected Location;

(b) Date of occurrence;

(c) Time of occurrence (start & end timings);

(d) Cause of Planned Disruption;

(e) Order Request Identifier of the affected orders; and

()] NetLink Trust’s Network Operations Centre Contact Number.
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9.8

9.9

9.10

9.11

9.12

9.13

9.14

9.15

If the planned service interruption affects Building MDF Room to FTTB Node
Connections, NetLink Trust will carry out the planned service interruption between
1lam and 6am, unless it is not feasible for NetLink Trust to do so.

Subject to Requesting Licensee acquiring redundancy service, NetLink Trust shall,
where technically feasible, provide assistance to Requesting Licensee to divert its
Building MDF Room to FTTB Node Connection to the redundancy service before
commencing the planned service interruption.

Where there are available resources, NetLink Trust will, where possible, first divert
critical links to alternative routings before commencing the planned service
interruption.

Subject to clause 9.5 or 9.6 or 9.7, NetLink Trust shall not be liable for any loss
caused by such service interruption, except for any Service Level Guarantee that
arises from NetLink Trust carrying out the service interruption outside of the
stipulated period and the Requesting Licensee has reported the fault in accordance to
clause 11.

The Requesting Licensee shall be responsible to the Requesting Licensee’s
Customers for all aspects of the Requesting Licensee’s services including but not
limited to the operations and maintenance of the Requesting Licensee’s service.

The Requesting Licensee must procure and maintain at its own cost:

(@) any equipment or software needed to implement, receive or use the Building
MDF Room to FTTB Node Connection; and

(b) any space at the Building MDF Room and near the FTTB Node for its
equipment.

Nothing in this Schedule vests in the Requesting Licensee any right, title or
proprietary interest in the optical fibre cable, equipment or facilities forming part of
the Building MDF Room to FTTB Node Connection.

Onsite charges are applicable whenever Requesting Licensee requests for NetLink
Trust to be onsite other than for provisioning of Building MDF Room to FTTB Node
Connection or for reasons caused by NetLink Trust’s fault or error.
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10.

10.1

11.

111

11.2

11.3

ACCESS AND APPROVALS REQUIRED

The Parties shall comply with clause 15.5 of the main body of this ICO Agreement in
relation to the obtaining of all licences, permits, consents, waivers, authorisations and
intellectual property or other rights required for the provision of the Building MDF
Room to FTTB Node Connection.

FAULT REPORTING AND CLEARING

Each Party must have or establish a Fault Reporting and Control Centre (FCC) to act
as a single point of contact for the reporting, management and clearing of faults. The
FCC must be available twenty-four (24) hours a day, seven (7) days a week.

It is the Requesting Licensee’s responsibility to determine the source of the fault at its
own cost and to ensure that the fault does not lie within its own network before
reporting the fault to NetLink Trust. The Requesting Licensee shall pay NetLink
Trust according to Schedule 15 (Charges) for cancellation of any fault reported
regardless of the response or stage of investigation by NetLink Trust.

Where the fault is reported via the NetLink Trust Platform, the Requesting Licensee
shall indicate the following:

@) Order Request Identifier

(b) Requesting Licensee incident 1D

(c) Incident type

(d) Description of fault ticket

(e) End-User contact details

Upon successful submission of the fault, the NetLink Trust Platform will provide a
fault acknowledgement.

Upon receipt of a fault report from the Requesting Licensee under clause 11.2,
NetLink Trust shall investigate the cause of the fault experienced by the Requesting
Licensee in a diligent and responsible manner as would be expected of a competent
service provider. NetLink Trust shall provide periodic updates to the Requesting
Licensee on the status of the fault rectification and also updates when there is a
change in status of the fault investigation/rectification work through NetLink Trust

Schedule 6 — Building MDF Room to FTTB Node Connection Page 17



114

115

11.6

Platform, when available or via manual means. For the avoidance of doubt, NetLink
Trust shall inform the industry when the above feature will be available on NetLink
Trust Platform. Where a fault is reported via manual means, Requesting Licensee
shall submit information as above. NetLink Trust may also provide the updates and
status via Email.

If, following investigation, NetLink Trust determines that the fault is at the Patch
Cable at the Building MDF Room and/or the FTTB Node, NetLink Trust will replace
with another Patch Cable(s) and charge the Requesting Licensee a Patching Charge(s)
in accordance with Schedule 15 (Charges) if the Requesting Licensee was responsible
for the fault at the Patch Cable at the Building MDF Room and/or FTTB Node.

If, following investigation, NetLink Trust determines that no fault is found or the fault
is not with the NetLink Trust Network or equipment, then NetLink Trust shall charge
the Requesting Licensee a No Fault Found Charge for the fault report in accordance
with Schedule 15 (Charges).

The process for fault investigation shall be as follows:

@) For each of the three (3) wavelengths of 1310nm, 1490nm and 1550nm
where applicable, the optical power shall be measured in accordance with
clause 6.7 above , and the findings shall be clearly recorded using the ”Fault
Rectification Service Report” (Annex 6B).

(b) if the power loss do not exceed the limit specified in clause 6.7 then the
following steps shall be carried out before a finding of “no fault found” will
be recorded:

= determine that the patching at MDF room and the patch cord are properly
installed

= determine that no macro bending that produces high loss
= determine that no dirty/damaged connector

= determine that there is no wrong patchingmeasurements of the following
shall also be taken :

> optical time-domain reflectometer
» power loss

(c) Upon completion of any fault investigation, where both NetLink Trust and
Requesting Licensee are present, NetLink Trust will hand over the connection
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to the Requesting Licensee and both Parties shall jointly sign off on the “Fault
Rectification Service Report” (Annex 6B), which will state the outcome of
the investigation. For fault investigation where Requesting Licensee is not
required to be present, NetLink Trust shall conclude the investigation on-site
and inform the Requesting Licensee of the outcome accordingly. NetLink
Trust shall provide periodic updates to the Requesting Licensee on the status
of the investigation and also updates when there is a change in status of the
investigation through NetLink Trust Platform, when available. For the
avoidance of doubt, NetLink Trust shall inform the industry when the above
features will be available on NetLink Trust Platform.

11.7  If NetLink Trust is unable to identify any fault, NetLink Trust will call for a fault
identification coordination meeting between NetLink Trust and the Requesting
Licensee to identify the fault. NetLink Trust will notify the Requesting Licensee on
the request for fault identification. The Requesting Licensee shall provide all
reasonable assistance requested by NetLink Trust. Each Party is to bear its own cost
for attending such fault identification coordination meeting as well as any testing or
trouble-shooting activities required as a result of such a meeting. For the avoidance of
doubt, save as provided below, each party shall bear its own costs for the purpose of
any fault investigation:

@) In the event that a particular fault is due to NetLink Trust or its contractors,
NetLink Trust shall not impose any charge on the Requesting Licensee for
access to the Co-Location Space (where applicable), regardless of whether it
is an NetLink Trust-initiated fault identification coordination meeting or a
Requesting Licensee-initiated joint investigation process. In addition,
NetLink Trust shall not impose the joint investigation charge on the
Requesting Licensee even if the fault identification process is initiated by the
Requesting Licensee.

(b) In the event that a particular fault is due to the Requesting Licensee or its
contractors or its End-Users, NetLink Trust shall be entitled to impose a
charge on the Requesting Licensee for access to the Co-Location Space
(where applicable), regardless of whether it is an NetLink Trust-initiated fault
identification coordination meeting or a Requesting Licensee-initiated joint
investigation process. In addition, NetLink Trust shall also be entitled to
impose the joint investigation charge on the Requesting Licensee if the fault
identification process is initiated by the Requesting Licensee.

(©) In the event that it is agreed that a particular fault is not due to NetLink Trust
(or its contractors) or the Requesting Licensee (or its contractors or End-
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11.8

11.9

11.10

11.11

Users), NetLink Trust shall be entitled to impose a charge on the Requesting
Licensee for access to the Co-Location Space (where applicable) only if it is
an Requesting Licensee-initiated joint investigation process. In addition,
NetLink Trust shall also be entitled to impose the joint investigation charge
on the Requesting Licensee if the process was initiated by the Requesting
Licensee.

The Building MDF Room to FTTB Node Connection is deemed to be restored when
NetLink Trust has tested and confirmed to the Requesting Licensee that the Building
MDF Room to FTTB Node Connection has been restored. NetLink Trust will notify
the Requesting Licensee with the cause of fault.

Where the Requesting Licensee has lodged with NetLink Trust a fault report and
NetLink Trust is in the process of investigating the fault or where the Requesting
Licensee has not lodged a fault report but suspects that there is a fault with the
Building MDF Room to FTTB Node Connection, the Requesting Licensee may
request NetLink Trust for a joint investigation. The Requesting Licensee shall
propose the date, time and venue for the joint investigation. Subject to NetLink
Trust’s resource availability and agreement to the date, time and venue, NetLink Trust
shall attend the joint investigation and charge the Requesting Licensee the Joint
Investigation Charge according to Schedule 15 (Charges), if the fault is not due to
NetLink Trust. If the fault is due to NetLink Trust, NetLink Trust will waive the Joint
Investigation Charge. The process for a joint investigation shall be as described in
clause 11.6. Clauses 11.7(a) to (c) will also apply to joint investigations conducted
under clause 11.9. Additionally, where the Requesting Licensee disputes NetLink
Trust’s findings, the Requesting Licensee may request NetLink Trust for a fault
identification coordination meeting.

The Requesting Licensee acknowledges that NetLink Trust may temporarily
disconnect the Requesting Licensee’s Building MDF Room to FTTB Node
Connection to perform reasonable fault analysis and line testing on the Building MDF
Room to FTTB Node Connection. NetLink Trust shall conduct such disconnection
only as it reasonably considers necessary. NetLink Trust shall notify the Requesting
Licensee at least thirty (30) minutes before the temporary disconnection and provide
its reasons for the temporary disconnection.

Each Party shall maintain and store its own records of faults and repairs.
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Mean Time To Recovery

11.12

11.13

11.14

12.

121

NetLink Trust shall restore any fault within a standard Mean Time To Recovery
(MTTR) of eight (8) hours.

Subject to clause 2.6, the MTTR shall be the average time NetLink Trust took to
restore service for all fault incidents for all Building MDF Room to FTTB Node
Connections acquired by the Requesting Licensee under this Schedule during a
month, measured from the time each fault is reported by the Requesting Licensee to
the time NetLink Trust confirms that the fault is restored, excluding fault incidents
where NetLink Trust is prevented or restricted from restoring the service owing to
matters that are not within NetLink Trust’s control. For the avoidance of doubt, the
MTTR is calculated as follows:

Where X = Time taken to restore fault incidents for each Building MDF Room to
FTTB Node Connection during a month as described above

Y = Total number of affected Building MDF Room to FTTB Node
Connections in the same month

In the event NetLink Trust fails to meet the standard MTTR for a particular month,
NetLink Trust shall compensate the Requesting Licensee an MTTR Rebate equal to
the difference between the MTTR experienced by the Requesting Licensee and the
standard MTTR in terms of number of days, multiplied by the number of services
affected, multiplied by the Weekly Recurring Charge for the Building MDF Room to
FTTB Node Connection, subject to a maximum of 30 times the Weekly Recurring
Charge for the Building MDF Room to FTTB Node Connection.

SERVICE LEVEL AVAILABILITY

NetLink Trust shall offer a service level availability of 99.99% per month for the
Building MDF Room to FTTB Node Connection. NetLink Trust shall offer to rebate
the Requesting Licensee ten percent (10%) of the Monthly Recurring Charge if
NetLink Trust fails to meet the service level availability for that month.
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12.2

12.3

13.

131

13.2

14.

141

Service level availability for the Building MDF Room to FTTB Node Connection is
calculated as follows:

--------------- X 100%

Where A =24 hours x number of days for the month (in hours); and

B = total network outage time for the Building MDF Room to FTTB Node
Connection in the same month (in hours)

Subject to clause 2.6, the total network outage time is the sum of all minutes for
which the Building MDF Room to FTTB Node Connection is unavailable measured
from the time each fault is reported by the Requesting Licensee to the time NetLink
Trust confirms that the fault is restored, excluding fault incidents where NetLink
Trust is prevented or restricted from restoring the service owing to matters that are not
within NetLink Trust’s control.

PROTECTION AND SAFETY

Each Party is responsible for the safe operation of its Network and in particular the
safe operation of any equipment within its Network on its side of the connection at
the FDF in the Building MDF Room and FTTB Node.

Each Party shall, so far as reasonably practicable, take all necessary steps to ensure
that the licence of the Building MDF Room to FTTB Node Connection, its operations
and its implementation of this Schedule:

@) do not endanger the safety or health of any person, including the employees
and contractors of the Parties; and

(b) do not damage, interfere with or cause any deterioration in the operation of
the NetLink Trust Network.

TERM OF LICENCE
The minimum contract term for the Building MDF Room to FTTB Node Connection

shall be twelve (12) months starting from the service activation date of the Building
MDF Room to FTTB Node Connection.

Schedule 6 — Building MDF Room to FTTB Node Connection Page 22



15.

151

15.2

16.

16.1

16.2

16.3

SUSPENSION

NetLink Trust may suspend the Requesting Licensee’s licence to the Building MDF
Room to FTTB Node Connection at any time until further notice to the Requesting
Licensee if the Building MDF Room to FTTB Node Connection licence causes or is
likely to cause physical or technical harm to any telecommunications network, system
or services (whether of NetLink Trust or any other person) including but not limited
to causing damage, interfering with or causing deterioration in the operation of the
NetLink Trust Network. If the suspension is the result of the Requesting Licensee’s
fault, the Requesting Licensee shall continue to pay the Monthly Recurring Charge
during the period of suspension.

Without limiting the exclusions or limitations of liability in this ICO Agreement,
NetLink Trust shall not be liable to the Requesting Licensee for any Loss resulting
from, or in connection with, suspension of the Building MDF Room to FTTB Node
Connection licence under this clause 15.

TERMINATION OF LICENCE

The Requesting Licensee shall keep NetLink Trust informed of the Requesting
Licensee’s utilisation of each Building MDF Room to FTTB Node Connection six
(6) months from the service activation date and when there are changes to the
utilisation.

The Requesting Licensee must use or activate a service to a Retail Service Provider
using the Building MDF Room to FTTB Node Connection within six (6) months
from the service activation date of the Building MDF Room to FTTB Node
Connection. If the Requesting Licensee fails to do so, NetLink Trust will deactivate
the Building MDF Room to FTTB Node Connection upon giving the Requesting
Licensee ten (10) Business Days prior notice, and if the Requesting Licensee does
not dispute such written notice as given by NetLink Trust. The Requesting Licensee
must pay NetLink Trust the Monthly Recurring Charges for the remainder of the
minimum contract term.

NetLink Trust may immediately terminate a licence of the Building MDF Room to
FTTB Node Connection under this Schedule if:

@) the Requesting Licensee is no longer an FBO;

(b) the NetLink Trust ICO is revoked by the Authority under clause 12.8 of the
ICO Agreement;
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(c) the Authority removes the requirement for NetLink Trust to supply the
Building MDF Room to FTTB Node Connection under the NetLink Trust
ICO or exempts NetLink Trust from supplying the Building MDF Room to
FTTB Node Connection under the ICO Agreement, provided that the date of
termination shall not be earlier than the effective date of the Authority’s
decision;

(d) in NetLink Trust’s reasonable opinion, the Requesting Licensee is using the
Building MDF Room to FTTB Node Connection in contravention of an
applicable law, licence, code, regulation or direction and NetLink Trust has
the necessary confirmation from the relevant Government Agencies that the
Requesting Licensee is in contravention of the applicable law, licence, code,
regulation or direction;

(e) in NetLink Trust’s reasonable opinion, the Requesting Licensee is using the
Building MDF Room to FTTB Node Connection in a manner which places or
allows a Third Party to act in contravention of an applicable law, licence,
code, regulation or direction and NetLink Trust has the necessary
confirmation from the relevant Government Agencies that the Third Party is
in contravention of the applicable law, licence, code, regulation or direction;

) the licence in respect of Co-Location Space to which the Building MDF
Room to FTTB Node Connection is connected has been terminated or has
expired;

(9) the Building MDF Room to FTTB Node Connection has become unsafe for
its purpose; or

(h) NetLink Trust’s right to own, maintain or operate the Building MDF Room to
FTTB Node Connection has been revoked or terminated or has expired.

16.4  Either Party (Terminating Party) may terminate the Building MDF Room to FTTB
Node Connection:

(a) if the other Party is in breach of this Schedule other than failure to pay any
sum for which the Requesting Licensee has been invoiced, and such breach
remains un-remedied for a period of sixty (60) Calendar Days after receiving
notice from the Terminating Party;

(b) if the Requesting Licensee’s Building MDF Room to FTTB Node Connection
licence has been suspended pursuant to clause 15.1, and the cause of such
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16.5

16.6

16.7

suspension has not been remedied or rectified for a period of sixty (60)
Calendar Days from the date of the suspension; or

(c) if the Requesting Licensee is in breach of this Schedule by its failure to pay
any sum for which the Requesting Licensee has been invoiced, and such
breach remains un-remedied for a period of fourteen (14) Calendar Days after
receiving notice from the Terminating Party. For the avoidance of doubt, this
sub-clause shall not apply pending the resolution of any Billing Dispute in
accordance with the provisions of Schedule 16 (Billing).

Upon termination of the licence of the Building MDF Room to FTTB Node
Connection:

@) the Requesting Licensee must immediately discontinue use of the Building
MDF Room to FTTB Node Connection;

(b) the Requesting Licensee must without undue delay disconnect all equipment
connected to the Building MDF Room to FTTB Node Connection; and

(c) NetLink Trust shall be responsible for removing all necessary Patching
Services at the Requesting Licensee’s cost in accordance with Schedule 15
(Charges). Notwithstanding the above, the Requesting Licensee will not be
liable for NetLink Trust’s costs of removing all necessary Patching Services,
if the termination is the result of NetLink Trust’s fault.

If the licence of the Building MDF Room to FTTB Node Connection is terminated as
a result of the Requesting Licensee’s fault, the Requesting Licensee shall be liable to
NetLink Trust for the Monthly Recurring Charges for the remainder of the minimum
contract term.

If the Requesting Licensee fails to disconnect its equipment from the Building MDF
Room to FTTB Node Connection under clause 16.5(b), NetLink Trust may at its sole
discretion remove and/or dispose of the Requesting Licensee’s equipment. The
Requesting Licensee shall pay to NetLink Trust all reasonable costs associated with
the work undertaken by NetLink Trust including the cost of disposing the Requesting
Licensee’s equipment. The Requesting Licensee shall have no claim whatsoever
against NetLink Trust in connection with the removal and/or disposal of the
Requesting Licensee’s equipment from the Building MDF Room to FTTB Node
Connection.
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17.

171

17.2

17.3

17.4

REDUNDANCY SERVICE

The Requesting Licensee may acquire the following Redundancy Service for the
Building MDF Room to FTTB Node Connection:

@) one separate fibre strand (may be from the same fibre cable that carries the
existing service) from NetLink Trust’s FDF at the Building MDF Room to
NetLink Trust’s FDF at the FTTB Node via the same duct and along the same
path as the Building MDF Room to FTTB Node Connection (Redundancy
Service with Wireline Diversity); or

(b) one separate fibre strand from NetLink Trust’s FDF at the Building MDF
Room to NetLink Trust’s FDF at the FTTB Node via a separate duct along
the same path as the Building MDF Room to FTTB Node Connection
(Redundancy Service with Duct Diversity),

at the same prices, terms and conditions as the Building MDF Room to FTTB Node
Connection through a request in the form of Annex 6A either via manual means or
via NetLink Trust Platform, unless stipulated otherwise in this clause 17.

The Requesting Licensee is eligible to acquire a Redundancy Service for the Building
MDF Room to FTTB Node Connection provided that the Requesting Licensee has
acquired or is acquiring an equivalent Building MDF Room to FTTB Node
Connection between the same Building MDF Room and FTTB Node. The Requesting
Licensee may request NetLink Trust to reject the Request for the Building MDF
Room to FTTB Node Connection in the event that NetLink Trust is unable to provide
the Redundancy Service, but such Requests for the Building MDF Room to FTTB
Node Connection and the Redundancy Service must be submitted together to NetLink
Trust.

The Requesting Licensee shall be responsible, at its own cost and equipment, for the
implementation of diversity or redundancy for its services using the Redundancy
Service provided by NetLink Trust.

NetLink Trust shall make the Redundancy Service available to the Requesting
Licensee, except where NetLink Trust is unable to build the requisite infrastructure
(other than fibre) to provide the Redundancy Service or due to any of the reasons
stated in clause 5.4.
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ANNEX 6A: REQUEST FORM FOR BUILDING MDF ROOM TO FTTB NODE
CONNECTION

Request for Building MDF Room to FTTB Node Connection

Date of Application: Application Reference Number:

Requested Date of Activation:

FTTB Node Address / Location

Any other info:

[] Redundancy Service with Wireline Diversity is required
[] Redundancy Service with Duct Diversity is required

[] Request for Building MDF Room to FTTB Node Connection to be rejected if Redundancy
Service is not available

Requesting Licensee

For and on Behalf of Requesting Licensee

Sign: Company Stamp:

Name: Company Name:

Designation:

Contact Number, Fax and email address

Requesting Licensee

Part 1: Date:

[ ] Application accepted:
Circuit Identification Number:
Tentative Provision Date :

[ ] Application rejected
Reason for rejection:

NetLink Trust

NetLink Trust Name / Signature: Queue Status:

Part 2: Date:

[ ] Circuit Provision:
Revised Provision Date (where applicable):
Reason:
Any other reason:

[ 1 Application rejected
Reason for rejection:

NetLink Trust Name / Signature:

NetLink Trust
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ANNEX 6B: FAULT RECTIFICATION SERVICE REPORT

Fault Rectification Serial No:
Service Report

Appointment Date: Arrival Time:
Time: Completion Time:
Trouble Ticket No: []1 hour activation

|:| Maintenance Fault Rectification
|:| Follow up end-user appointment

END-USER INFORMATION ‘

Authorised Person *Mr/Mrs/Miss/Mdm/Dr
Name:
Contact no: (HP):
Company:
Registered Address: Blk/House: Unit No: # -

Street Name:

Building Name: Postal code: S( )
LOCATION OF INSTALLATION ‘
A-END (CO/MDF) B-END (CO/MDF, End-User’s Premise)
Blk/House: Unit No: # - Blk/House: Unit No: # -
Street Name: Street Name:
Building Name: Postal code: S( ) Building Name: Postal code: S( )

End-User Declaration (check only one box)

|:| | am the owner of the above premises

[ ] 1, Name: . am authorised by the owner of the premise and/or the
above-stated company to sign this form and permit CityNet Infrastructure Management Pte Ltd (as
Trustee-Manager of NetLink Trust) (hereinafter referred to as “NetLink Trust”) or its contractor to enter
the premises and conduct the fault rectification work. | will bear full responsibility if the owner should
dispute (a) my authority, or (b) any action taken by NetLink Trust at my instructions.

Company Stamp (if applicable):
For Official Use Only

OPTICAL MEASUREMENTS, WHERE POSSIBLE(Measured by RL) ‘
Fault description:

Test Measurement

Distance
(co to Serving | 1310nm 1490nm 1550nm m)

m
Cabinet):
Test Measurement Distance

" 1310nm 1490nm 1550nm

(COto1" TP): (m)
Test Measurement

Distance
(Segment Services A- | 1310nm 1490nm 1550nm (m)

m
END to B-END)

Certified by NLT:

Technician Name: Date:

Technician Signature: Time:
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ANNEX 6B:

FAULT RECTIFICATION SERVICE REPORT

OPTICAL MEASUREMENTS, WHERE POSSIBLE(Measured by NLT)

Fault description:

Fault Root Cause Description

Remarks/Comments:

ACTION TAKEN/ADDITIONAL REMARKS

CusToMER ACKNOWLEDGEMENT AND ACCEPTANCE

Test Measurement Distance
1310nm 1490nm 1550nm
(CO to Serving Cabinet): (m)
Test Measurement Distance
st 1310nm 1490nm 1550nm
(COto 1™ TP): (m)
Test Measurement
Distance
(Segment Services A-END | 1310nm 1490nm 1550nm (m)
m
to B-END)
Certified by :
RL Name: Date:
RL Signature: Time:

This is to acknowledge that the fibre fault rectification has been attended and the fault resolution is effective

Fault Attended by:

Resolution Accepted by End-User:

Technician Name:

Technician Signature:

End-User Signature:

Resolution Verified and Accepted by RL (Only applicable for 1 hour activation) :

RL Name:

RL Signature:

End-Users can refer to their retail service providers for more information to address and resolve any

end user service related issues.

*Please delete where inapplicable.
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	1. Scope
	This Schedule 6 sets out the terms and conditions under which NetLink Trust will provide the Requesting Licensee with a licence for Layer 1 Service (a service provided by NetLink Trust for the use of passive optical fibre cable) from NetLink Trust’s d...
	1.1 This Schedule only applies to Requesting Licensees who are FBOs.

	2. Service level guarantees
	2.1 NetLink Trust will provide the Service Level Guarantees in respect of the Building MDF Room to FTTB Node Connection as set out in this Schedule. If NetLink Trust fails to meet any service activation period, Mean Time To Recovery or service level a...
	(i) Clause 6.10 and any terms and conditions contained in this Schedule in respect of request and provisioning timeframes;
	(ii) Clause 11.14 and any terms and conditions contained in this Schedule in respect of fault rectification timeframes; and
	(iii) Clause 12.1 and any terms and conditions contained in this Schedule in respect of service level availability.

	2.2 A claim by the Requesting Licensee shall be made in writing within thirty (30) Calendar Days of the completion of the relevant calendar month on which the Service Level Guarantees are measured.  The amount in respect of any claim shall be paid to ...
	2.3 If the Requesting Licensee is entitled to a rebate pursuant to the claim made hereunder, the amount of the rebate will be credited into the Requesting Licensee’s account after it has been processed by NetLink Trust and will be reflected in NetLink...
	2.4 The guarantee and rebates provided by NetLink Trust are:
	(i) of an ex-gratia nature and personal to the Requesting Licensee and are non-transferable; and
	(ii) subject to this Schedule.

	2.5 Despite anything to the contrary in this section, if the Requesting Licensee qualifies for any claim, NetLink Trust shall honour its obligations in respect of that claim but in the event of a dispute as to whether the Requesting Licensee qualifies...
	2.6 In addition to the specific terms and conditions of the Service Level Guarantees, the Service Level Guarantees shall not apply in any of the following circumstances:
	(a) the Building MDF Room to FTTB Node Connection is disconnected and/or reconnected by reason of it being suspended under the terms and conditions of this Schedule or ICO Agreement, except where the suspension is due to NetLink Trust’s fault;
	(b) fault due to any equipment, wiring and/or cabling owned or operated by the Requesting Licensee or on behalf of the Requesting Licensee;
	(c) provision or restoration of the Building MDF Room to FTTB Node Connection where any site-coordination meeting, Joint Investigation Meeting or fault identification coordination meeting is involved, except where (a) the fault was caused by NetLink T...
	(d) NetLink Trust is unable to obtain or maintain any licence or permission necessary to the provision or restoration of Building MDF Room to FTTB Node Connection despite using its best endeavours to obtain expeditiously or maintain such licence or pe...
	(e) NetLink Trust has difficulty accessing to or working in the Building MDF Room or FTTB Node due to the Building MDF Room or FTTB Node being inaccessible, in unsafe working condition or in any other inadequate or deficient state despite using its be...
	(f) delay in the provision or restoration of the Building MDF Room to FTTB Node Connection caused by events beyond the reasonable control of NetLink Trust  and its suppliers and contractors;
	(g) NetLink Trust network outages for which the Requesting Licensee has not reported a fault;
	(h) fault is reported by the Requesting Licensee but no fault is found or confirmed after due and careful investigation, and verification by NetLink Trust;
	(i) NetLink Trust is required to carry out  service interruption and the Requesting Licensee has been informed in accordance with clause 9.5 or 9.6 ;
	(j) NetLink Trust is required to carry out fibre diversion at the request of the Government Agencies, private developers or other relevant parties and the Requesting Licensee has been informed in accordance with clause 9.5 or 9.6 ; or
	(k) Where the MCST requires customised arrangements (eg. non-standard or customised installation) or conditions to be fulfilled (eg. the MCST requires access or the requisite equipment like boomlift, scaffolding, cherry picker etc. for installations) ...

	2.7 If the Requesting Licensee disputes NetLink Trust’s reason for rejection, its records and/or the amount of rebate, the Requesting Licensee shall not be entitled to be credited with any rebate until and unless the dispute has been resolved.
	2.8 A failure by NetLink Trust to meet any Service Level Guarantee does not constitute a breach of the ICO Agreement or this Schedule.
	2.9 The Requesting Licensee acknowledges that the relevant remedy provided under clause 2.1 is a genuine pre-estimate of the Requesting Licensee’s loss and will be the sole and exclusive remedy available to the Requesting Licensee for such failure to ...

	3. service description and access points
	3.1 NetLink Trust will provide a licence for the Building MDF Room to FTTB Node Connection to the Requesting Licensee with the following:
	(a) one (1) fibre strand from NetLink Trust’s Fibre Distribution Frame (FDF) at the Building MDF Room designated by NetLink Trust to NetLink Trust’s FDF at the FTTB Node at the Residential or Non-Residential Building if requested by the Requesting Lic...
	(b) one (1) Patching Service at NetLink Trust’s FDF at the Building MDF Room; and
	(c) one (1) Patching Service at NetLink Trust’s FDF at the FTTB Node.

	3.2 The Requesting Licensee shall access the Building MDF Room to FTTB Node Connection at NetLink Trust’s FDF at the Building MDF Room designated by NetLink Trust and at NetLink Trust’s FDF at the FTTB Node.

	4. ORDERING AND PROVISIONING PROCEDURE
	4.1  (A)  The Requesting Licensee shall submit its request for the Building MDF Room to FTTB Node Connection (Request) to NetLink Trust on a Business Day in the form of Annex 6A stating, but not limited to the following information:
	(a)    the location of the FTTB Node.
	(a)    the location of the FTTB Node.

	4.2 Relocation of the Building MDF Room to FTTB Node Connection is not allowed.
	4.3 NetLink Trust shall at its sole discretion determine the serving Building MDF Room from which the Building MDF Room to FTTB Node Connection will be provided.
	4.4 Information relating to the Mandated Services will be available on NetLink Trust Platform, for access by the Requesting Licensee through secured means. The secured access to NetLink Trust Platform will require payment of a Per User Account Charge ...

	5. Building MDF Room to FTTB Node Connection REQUEST
	5.1 NetLink Trust shall process all Requests received for the Building MDF Room to FTTB Node Connection on a ‘first come, first served’ basis.
	5.2  For each Business Day, NetLink Trust shall process a combined total of no more than 1125  or such other number (as may be revised from time to time in accordance with clause 5.2(i))of  Requests for Basic Mandated Services and Layer 1 Redundancy S...
	5.3 (A)  Within one (1) Business Day of the date on which NetLink Trust receives the request for Building MDF Room to FTTB Node Connection (Request Date) and subject to clause 5.2, NetLink Trust must notify the Requesting Licensee (and shall provide t...
	(a) the Request for Building MDF Room to FTTB Node Connection is not in the prescribed form;
	(b) the Request does not contain all the required information or the information provided is inaccurate or misleading;
	(c) the service activation date requested is less than three (3) Business Days from the date of receipt of a Request; or
	(d) the Requesting Licensee has committed a material breach of the ICO Agreement or this Schedule.
	(B)(i)  As an alternative to clause 5.3(A), where NetLink Trust receives a Request for Building MDF Room to FTTB Node Connection (Request Date) via the NetLink Trust Platform, NetLink Trust will validate and notify the Requesting Licensee, so that the...
	(a) the Request for Building MDF Room to FTTB Node Connection is not in the prescribed form;
	(b) the Request does not contain all the required information or the information provided is inaccurate or misleading;
	(c) the service activation date requested is less than three (3) Business Days from the date of receipt of a Request; or

	(B)(ii)  Following clause 5.3 (B)(i),  within  one (1) Business Day of the date on which NetLink Trust receives the Request via the NetLink Trust Platform for Building MDF Room to FTTB Node Connection (Request Date) and subject to clause 5.2, NetLink ...
	5.4 (A) Within three (3) Business Days of the Request Date and subject to clause 5.2, NetLink Trust must notify the Requesting Licensee (and shall provide the Requesting Licensee with a unique reference number or a similar form of identification in th...
	(a) the equipment or services that the Requesting Licensee proposes to use or to provide interfere with, or cause deterioration to services supplied by NetLink Trust;
	(b) there is obstruction from building owner or building management to NetLink Trust installation or installation schedule. NetLink Trust shall use its best endeavours to resolve such obstructions; or
	(c) there are security and confidentiality requirements or restrictions imposed on NetLink Trust by Government Agencies.

	(B) In the event that there is insufficient capacity to provide the Building MDF Room to FTTB Node Connection pursuant to the Request due to sudden surge of orders in a short period of time at a location or multiple Requesting Licensees serving the s...
	5.5 The Requesting Licensee shall pay NetLink Trust the applicable Installation Charge specified in Schedule 15 (Charges) for provisioning the Building MDF Room to FTTB Node Connection.
	5.6 Where NetLink Trust rejects the Request for the Building MDF Room to FTTB Node Connection, NetLink Trust shall provide reasons explaining the basis for rejection promptly.

	6. DELIVERY
	6.1 Subject to clauses 5.2, 5.3, 5.4 and 6.2, NetLink Trust shall provide the Building MDF Room to FTTB Node Connection by the end of three (3) Business Days from the receipt of a valid Request from the Requesting Licensee.
	6.2 (A)  Where there is insufficient capacity to provide the Building MDF Room to FTTB Node Connection and additional capacity is required to be installed between the Building MDF Room and FTTB Node, NetLink Trust shall provide the Building MDF Room t...
	(B)  Where there is a delay during service provisioning, NetLink Trust shall make available promptly and no less frequently than on a daily basis on the NetLink Trust Platform (after the Platform is operational) and via email, up-to-date information o...
	For the avoidance of doubt, nothing in this Clause shall preclude the Requesting Licensee from submitting a new Request for the Building MDF Room to FTTB Node Connection once the delays have been resolved. In such cases, NetLink Trust shall not be ent...
	6.3 Unless otherwise stated, NetLink Trust shall retain the responsibility for working at NetLink Trust’s FDF at the Building MDF Room and FTTB Node, including Patching Service at NetLink Trust’s FDF at the Building MDF Room and FTTB Node in accordanc...
	6.4 NetLink Trust will provide the necessary Patching Service at NetLink Trust’s FDF in the Building MDF Room and the FTTB Node at the Residential or Non-Residential Building using Patch Cable of not exceeding ten (10) metres in length. The Requesting...
	6.5 NetLink Trust will use optical fibre cable based on the ITU-T G.652D standard for outdoor installations and the ITU-T G.657A standard for in-building installations (where applicable) to deliver the Building MDF Room to FTTB Node Connection.
	6.6 NetLink Trust will test the optical fibre cable from NetLink Trust’s FDF at its designated Building MDF Room to NetLink Trust’s FDF at the FTTB Node to ensure that the Building MDF Room to FTTB Node Connection falls within the specified optical pe...
	6.7 NetLink Trust shall ensure that the optical power loss does not exceed -0.4dB per km and -0.5dB per connector.
	6.8 If the Requesting Licensee wishes to obtain the optical power readings, the Requesting Licensee shall submit its request furnishing the Order Request Identifier on a Business Day. NetLink Trust shall provide the requested information within three ...
	6.9  NetLink Trust shall promptly notify the Requesting Licensee upon the completion of provisioning the Building MDF Room to FTTB Node Connection.
	6.10 Subject to clause 6.11, in the event NetLink Trust fails to meet the applicable service activation period for a Request, NetLink Trust shall compensate the Requesting Licensee an amount equal to the number of days of delay multiplied by the weekl...
	6.11 NetLink Trust shall not be required to compensate the Requesting Licensee under any of the following circumstances:
	(a) Delay in the granting of permission from or permission is not granted    by the building owners/management to install the required Network within the said buildings, despite NetLink Trust using its best endeavours to obtain expeditiously such perm...
	(b) The Requesting Licensee requests the deferment of the service activation date; or
	(c) The building which was initially under network coverage has been reconstructed and NetLink Trust has to reinstall its Network to the building.


	7. responsibility at NetLink Trust fdf
	7.1 The Requesting Licensee shall not, and shall ensure that its employees, agents and contractors do not, at any time access NetLink Trust’s FDF at the Building MDF Room and FTTB Node.
	7.2 Where the Requesting Licensee wishes to change the existing patching connection at NetLink Trust’s FDF at the Building MDF Room or FTTB Node at the Residential or Non-Residential Building, the Requesting Licensee shall submit an application for te...

	8. DeaCtivation
	8.1 Subject to the minimum contract term, the Requesting Licensee may deactivate the Building MDF Room to FTTB Node Connection by giving NetLink Trust not less than one (1) month prior written notice.
	8.2 If the Building MDF Room to FTTB Node Connection is terminated by the Requesting Licensee pursuant to clause 8.1 before the expiry date of the minimum contract term, the Requesting Licensee must pay NetLink Trust one hundred percent (100%) of the ...
	8.3 Where any Patching Service is no longer required as a result of the termination of the Building MDF Room to FTTB Node Connection, NetLink Trust shall remove the Patching Service at all the relevant access points and the Requesting Licensee shall b...

	9. Standard Terms and Conditions
	9.1 NetLink Trust shall at its sole discretion determine its network deployment, including but not limited to the access points, fibre cable routing and location of the Building MDF Room from which the Building MDF Room to FTTB Node Connection is prov...
	9.2 NetLink Trust will be responsible for the maintenance of the Building MDF Room to FTTB Node Connection installed under this Schedule.
	9.3 Except to the extent strictly necessary to accurately describe the service to actual or potential Customers, the Requesting Licensee shall not use NetLink Trust’s name, any of NetLink Trust’s trademarks or the fact that any service is supplied usi...
	9.4 The Parties shall in good faith co-operate with each other and take reasonable measures to ensure that there is no interference with or deterioration to NetLink Trust’s existing services or those of a Third Party as a result of the Requesting Lice...
	9.5 If it is necessary to carry out any planned service interruption, including but not limited to planned repair, or replacement or upgrade to any equipment or facility forming part of the Building MDF Room to FTTB Node Connection, NetLink Trust shal...
	9.7 NetLink Trust shall include the following details in the written notification or via NetLink Trust Platform APIs to the Requesting Licensee:
	9.8 If the planned service interruption affects Building MDF Room to FTTB Node Connections, NetLink Trust will carry out the planned service interruption between 1am and 6am, unless it is not feasible for NetLink Trust to do so.
	9.9 Subject to Requesting Licensee acquiring redundancy service, NetLink Trust shall, where technically feasible, provide assistance to Requesting Licensee to divert its Building MDF Room to FTTB Node Connection to the redundancy service before commen...
	9.10 Where there are available resources, NetLink Trust will, where possible, first divert critical links to alternative routings before commencing the planned service interruption.
	9.11 Subject to clause 9.5 or 9.6 or 9.7, NetLink Trust shall not be liable for any loss caused by such service interruption, except for any Service Level Guarantee that arises from NetLink Trust carrying out the  service interruption outside of the s...
	9.12 The Requesting Licensee shall be responsible to the Requesting Licensee’s Customers for all aspects of the Requesting Licensee’s services including but not limited to the operations and maintenance of the Requesting Licensee’s service.
	9.13 The Requesting Licensee must procure and maintain at its own cost:
	(a) any equipment or software needed to implement, receive or use the Building MDF Room to FTTB Node Connection; and
	(b) any space at the Building MDF Room and near the FTTB Node for its equipment.

	9.14 Nothing in this Schedule vests in the Requesting Licensee any right, title or proprietary interest in the optical fibre cable, equipment or facilities forming part of the Building MDF Room to FTTB Node Connection.
	9.15 Onsite charges are applicable whenever Requesting Licensee requests for NetLink Trust to be onsite other than for provisioning of Building MDF Room to FTTB Node Connection or for reasons caused by NetLink Trust’s fault or error.

	10. Access and Approvals REquired
	10.1 The Parties shall comply with clause 15.5 of the main body of this ICO Agreement in relation to the obtaining of all licences, permits, consents, waivers, authorisations and intellectual property or other rights required for the provision of the ...

	11. Fault Reporting and Clearing
	11.1 Each Party must have or establish a Fault Reporting and Control Centre (FCC) to act as a single point of contact for the reporting, management and clearing of faults. The FCC must be available twenty-four (24) hours a day, seven (7) days a week.
	11.2 It is the Requesting Licensee’s responsibility to determine the source of the fault at its own cost and to ensure that the fault does not lie within its own network before reporting the fault to NetLink Trust.  The Requesting Licensee shall pay N...
	Where the fault is reported via the NetLink Trust Platform, the Requesting Licensee shall indicate the following:
	Upon successful submission of the fault, the NetLink Trust Platform will provide a fault acknowledgement.
	11.3 Upon receipt of a fault report from the Requesting Licensee under clause 11.2, NetLink Trust shall investigate the cause of the fault experienced by the Requesting Licensee in a diligent and responsible manner as would be expected of a competent ...
	11.4 If, following investigation, NetLink Trust determines that the fault is at the Patch Cable at the Building MDF Room and/or the FTTB Node, NetLink Trust will replace with another Patch Cable(s) and charge the Requesting Licensee a Patching Charge(...
	11.5 If, following investigation, NetLink Trust determines that no fault is found or the fault is not with the NetLink Trust Network or equipment, then NetLink Trust shall charge the Requesting Licensee a No Fault Found Charge for the fault report in ...
	11.6 The process for fault investigation shall be as follows:
	(a) For each of the three (3) wavelengths of 1310nm, 1490nm and 1550nm where applicable, the optical power shall be measured in accordance with clause 6.7 above , and the findings shall be clearly recorded using the ”Fault Rectification Service Report...
	(b) if the power loss do not exceed the limit specified in clause 6.7 then the following steps shall be carried out before a finding of “no fault found” will be recorded:
	(c) Upon completion of any fault investigation, where both NetLink Trust and Requesting Licensee are present, NetLink Trust will hand over the connection to the Requesting Licensee and both Parties shall jointly sign off on the “Fault Rectification Se...

	11.7 If NetLink Trust is unable to identify any fault, NetLink Trust will call for a fault identification coordination meeting between NetLink Trust and the Requesting Licensee to identify the fault. NetLink Trust will notify the Requesting Licensee o...
	(b) In the event that a particular fault is due to the Requesting Licensee or its contractors or its End-Users, NetLink Trust shall be entitled to impose a charge on the Requesting Licensee for access to the Co-Location Space (where applicable), rega...
	(c) In the event that it is agreed that a particular fault is not due to NetLink Trust (or its contractors) or the Requesting Licensee (or its contractors or End-Users), NetLink Trust shall be entitled to impose a charge on the Requesting Licensee for...
	11.8 The Building MDF Room to FTTB Node Connection is deemed to be restored when NetLink Trust has tested and confirmed to the Requesting Licensee that the Building MDF Room to FTTB Node Connection has been restored.  NetLink Trust will notify the Req...
	11.9 Where the Requesting Licensee has lodged with NetLink Trust a fault report and NetLink Trust is in the process of investigating the fault or where the Requesting Licensee has not lodged a fault report but suspects that there is a fault with the B...
	11.10 The Requesting Licensee acknowledges that NetLink Trust may temporarily disconnect the Requesting Licensee’s Building MDF Room to FTTB Node Connection to perform reasonable fault analysis and line testing on the Building MDF Room to FTTB Node Co...
	11.11 Each Party shall maintain and store its own records of faults and repairs.
	11.12 NetLink Trust shall restore any fault within a standard Mean Time To Recovery (MTTR) of eight (8) hours.
	11.13 Subject to clause 2.6, the MTTR shall be the average time NetLink Trust took to restore service for all fault incidents for all Building MDF Room to FTTB Node Connections acquired by the Requesting Licensee under this Schedule during a month, me...
	11.14 In the event NetLink Trust fails to meet the standard MTTR for a particular month, NetLink Trust shall compensate the Requesting Licensee an MTTR Rebate equal to the difference between the MTTR experienced by the Requesting Licensee and the stan...

	12. Service level availability
	12.1 NetLink Trust shall offer a service level availability of 99.99% per month for the Building MDF Room to FTTB Node Connection. NetLink Trust shall offer to rebate the Requesting Licensee ten percent (10%) of the Monthly Recurring Charge if NetLink...
	12.2 Service level availability for the Building MDF Room to FTTB Node Connection is calculated as follows:
	12.3 Subject to clause 2.6, the total network outage time is the sum of all minutes for which the Building MDF Room to FTTB Node Connection is unavailable measured from the time each fault is reported by the Requesting Licensee to the time NetLink Tru...

	13. PROTECTION AND SAFETY
	13.1 Each Party is responsible for the safe operation of its Network and in particular the safe operation of any equipment within its Network on its side of the connection at the FDF in the Building MDF Room and FTTB Node.
	13.2 Each Party shall, so far as reasonably practicable, take all necessary steps to ensure that the licence of the Building MDF Room to FTTB Node Connection, its operations and its implementation of this Schedule:
	(a) do not endanger the safety or health of any person, including the employees and contractors of the Parties; and
	(b) do not damage, interfere with or cause any deterioration in the operation of the NetLink Trust Network.


	14. TERM OF LICENCE
	14.1 The minimum contract term for the Building MDF Room to FTTB Node Connection shall be twelve (12) months starting from the service activation date of the Building MDF Room to FTTB Node Connection.

	15. SUSPENSION
	15.1 NetLink Trust may suspend the Requesting Licensee’s licence to the Building MDF Room to FTTB Node Connection at any time until further notice to the Requesting Licensee if the Building MDF Room to FTTB Node Connection licence causes or is likely ...
	15.2 Without limiting the exclusions or limitations of liability in this ICO Agreement, NetLink Trust shall not be liable to the Requesting Licensee for any Loss resulting from, or in connection with, suspension of the Building MDF Room to FTTB Node C...

	16. TERMINATION OF LICENCE
	16.1 The Requesting Licensee shall keep NetLink Trust informed of the Requesting Licensee’s utilisation of each Building MDF Room to FTTB Node Connection six (6) months from the service activation date and when there are changes to the utilisation.
	16.2 The Requesting Licensee must use or activate a service to a Retail Service Provider using the Building MDF Room to FTTB Node Connection within six (6) months   from the service activation date of the Building MDF Room to FTTB Node Connection. If ...
	16.3 NetLink Trust may immediately terminate a licence of the Building MDF Room to FTTB Node Connection under this Schedule if:
	(a) the Requesting Licensee is no longer an FBO;
	(b) the NetLink Trust ICO is revoked by the Authority under clause 12.8 of the ICO Agreement;
	(c) the Authority removes the requirement for NetLink Trust to supply the Building MDF Room to FTTB Node Connection under the NetLink Trust ICO or exempts NetLink Trust from supplying the Building MDF Room to FTTB Node Connection under the ICO Agreeme...
	(d) in NetLink Trust’s reasonable opinion, the Requesting Licensee is using the Building MDF Room to FTTB Node Connection in contravention of an applicable law, licence, code, regulation or direction and NetLink Trust has the necessary confirmation fr...
	(e) in NetLink Trust’s reasonable opinion, the Requesting Licensee is using the Building MDF Room to FTTB Node Connection in a manner which places or allows a Third Party to act in contravention of an applicable law, licence, code, regulation or direc...
	(f) the licence in respect of Co-Location Space to which the Building MDF Room to FTTB Node Connection is connected has been terminated or has expired;
	(g) the Building MDF Room to FTTB Node Connection has become unsafe for its purpose; or
	(h) NetLink Trust’s right to own, maintain or operate the Building MDF Room to FTTB Node Connection has been revoked or terminated or has expired.

	16.4 Either Party (Terminating Party) may terminate the Building MDF Room to FTTB Node Connection:
	(a) if the other Party is in breach of this Schedule other than failure to pay any sum for which the Requesting Licensee has been invoiced, and such breach remains un-remedied for a period of sixty (60) Calendar Days after receiving notice from the Te...
	(b) if the Requesting Licensee’s Building MDF Room to FTTB Node Connection licence has been suspended pursuant to clause 15.1, and the cause of such suspension has not been remedied or rectified for a period of sixty (60) Calendar Days from the date o...
	(c) if the Requesting Licensee is in breach of this Schedule by its failure to pay any sum for which the Requesting Licensee has been invoiced, and such breach remains un-remedied for a period of fourteen (14) Calendar Days after receiving notice from...

	16.5 Upon termination of the licence of the Building MDF Room to FTTB Node Connection:
	(a) the Requesting Licensee must immediately discontinue use of the Building MDF Room to FTTB Node Connection;
	(b) the Requesting Licensee must without undue delay disconnect all equipment connected to the Building MDF Room to FTTB Node Connection; and
	(c) NetLink Trust shall be responsible for removing all necessary Patching Services at the Requesting Licensee’s cost in accordance with Schedule 15 (Charges). Notwithstanding the above, the Requesting Licensee will not be liable for NetLink Trust’s c...

	16.6 If the licence of the Building MDF Room to FTTB Node Connection is terminated as a result of the Requesting Licensee’s fault, the Requesting Licensee shall be liable to NetLink Trust for the Monthly Recurring Charges for the remainder of the mini...
	16.7 If the Requesting Licensee fails to disconnect its equipment from the Building MDF Room to FTTB Node Connection under clause 16.5(b), NetLink Trust may at its sole discretion remove and/or dispose of the Requesting Licensee’s equipment. The Reque...

	17. Redundancy service
	17.1 The Requesting Licensee may acquire the following Redundancy Service for the Building MDF Room to FTTB Node Connection:
	(a) one separate fibre strand (may be from the same fibre cable that carries the existing service) from NetLink Trust’s FDF at the Building MDF Room to NetLink Trust’s FDF at the FTTB Node via the same duct and along the same path as the Building MDF ...
	(b) one separate fibre strand from NetLink Trust’s FDF at the Building MDF Room to NetLink Trust’s FDF at the FTTB Node via a separate duct along the same path as the Building MDF Room to FTTB Node Connection (Redundancy Service with Duct Diversity),

	at the same prices, terms and conditions as the Building MDF Room to FTTB Node Connection through a request in the form of Annex 6A either via manual means or via NetLink Trust Platform, unless stipulated otherwise in this clause 17.
	17.2 The Requesting Licensee is eligible to acquire a Redundancy Service for the Building MDF Room to FTTB Node Connection provided that the Requesting Licensee has acquired or is acquiring an equivalent Building MDF Room to FTTB Node Connection betwe...
	17.3 The Requesting Licensee shall be responsible, at its own cost and equipment, for the implementation of diversity or redundancy for its services using the Redundancy Service provided by NetLink Trust.
	17.4 NetLink Trust shall make the Redundancy Service available to the Requesting Licensee, except where NetLink Trust is unable to build the requisite infrastructure (other than fibre) to provide the Redundancy Service or due to any of the reasons sta...


