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SCHEDULE 5 

CO TO BUILDING MDF ROOM CONNECTION 

1. SCOPE 

This Schedule 5 sets out the terms and conditions under which NetLink Trust will 
provide the Requesting Licensee with a licence for Layer 1 Service (a service 
provided by NetLink Trust for the use of passive optical fibre cable) from NetLink 
Trust’s designated Central Office (or “CO”) to a Building MDF Room (CO to 
Building MDF Room Connection). 

1.1 This Schedule only applies to Requesting Licensees who are FBOs. 

2. SERVICE LEVEL GUARANTEES 

CLAUSE 2.1 – DIRECTED AMENDMENTS 

2.1 NetLink Trust will provide the Service Level Guarantees in respect of the CO to 
Building MDF Room Connection as set out in this Schedule.  If NetLink Trust fails to 
meet any service activation period, Mean Time To Recovery or service level 
availability (collectively called the Service Level Guarantees) applicable to this 
Schedule and the failure to meet the Service Level Guarantees is solely caused by 
NetLink Trust, its contractors and/or suppliers, NetLink Trust will provide a remedy 
in the form of a rebate to the Requesting Licensee in accordance with: 

(i) Clause 6.910 and any terms and conditions contained in this Schedule in 
respect of request and provisioning timeframes; 

(ii) Clause 11.145 and any terms and conditions contained in this Schedule in 
respect of fault rectification timeframes; and 

(iii) Clause 12.1 and any terms and conditions contained in this Schedule in 
respect of service level availability. 

IDA notes that the references in paragraphs (i)-(iii) above are not 
consistent with the references in other clauses in the ICO that are 
comparable to this Clause 2.1, such as Clause 2.1 of Schedule 1 and 
Clause 2.1 of Schedule 2. In the interests of consistency and clarity, IDA 
directs NetLink Trust to amend this Clause 2.1 by incorporating the 
directed amendments as annotated above. 
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Accordingly, IDA directs NetLink Trust to amend this Clause by 
incorporating the directed amendments as annotated above. 

 

2.2 A claim by the Requesting Licensee shall be made in writing within thirty (30) 
Calendar Days of the completion of the relevant calendar month on which the Service 
Level Guarantees are measured.  The amount in respect of any claim shall be paid to 
the Requesting Licensee in the form of a rebate.  The Requesting Licensee 
acknowledges that a failure to make a claim within the specified timeframes under 
this paragraph means that the Requesting Licensee waives any entitlement to the 
Service Level Guarantee payment in respect of that claim. NetLink Trust will respond 
within (30) Calendar Days from date of claim stating whether the claim by 
Requesting Licensee is: (a) valid for rebates; or (b) is an invalid claim.  Where 
NetLink Trust assessed that the Requesting Licensee’s claim is invalid, NetLink Trust 
will explain its basis or require the Requesting Licensee to provide additional 
information. For valid claims submitted within the timeframe, NetLink Trust shall 
provide the rebate in its next Invoice. 

2.3 If the Requesting Licensee is entitled to a rebate pursuant to the claim made 
hereunder, the amount of the rebate will be credited into the Requesting Licensee’s 
account after it has been processed by NetLink Trust and will be reflected in NetLink 
Trust’s bill to the Requesting Licensee in accordance with NetLink Trust's billing 
cycle. 

2.4 The guarantee and rebates provided by NetLink Trust are: 

(i) of an ex-gratia nature and personal to the Requesting Licensee and are non-
transferable; and 

(ii) subject to this Schedule. 

2.5 Despite anything to the contrary in this section, if the Requesting Licensee qualifies 
for any claim, NetLink Trust shall honour its obligations in respect of that claim but 
in the event of a dispute as to whether the Requesting Licensee qualifies for a claim 
or as to the quantum of the claim payable to the Requesting Licensee, the dispute 
shall be resolved in accordance with the Dispute Resolution Procedures in Schedule 
17 of the ICO Agreement, or in the case of a Billing Dispute, in accordance with 
Schedule 16 of the ICO Agreement. 
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2.6 In addition to the specific terms and conditions of the Service Level Guarantees, the 
Service Level Guarantees shall not apply in any of the following circumstances: 

(a) the CO to Building MDF Room Connection is disconnected and/or 
reconnected by reason of it being suspended under the terms and conditions 
of this Schedule or ICO Agreement, except where the suspension is due to 
NetLink Trust’s fault;  

(b) fault due to any equipment, wiring and/or cabling owned or operated by the 
Requesting Licensee or on behalf of the Requesting Licensee; 

(c) provision or restoration of the CO to Building MDF Room Connection where 
any site-coordination meeting, Joint Investigation Meeting or fault 
identification coordination meeting is involved, except where (a) the fault 
was caused by NetLink Trust; and (b) the Requesting Licensee has not 
contributed to any delay in setting up the meeting. Notwithstanding the 
above, in determining whether the Service Level Guarantees have been met 
by NetLink Trust, the time taken from the start of arranging any site-
coordination meeting, Joint Investigation Meeting or fault identification 
coordination meeting up to the end of the meeting, shall always be excluded; 
or  

(d) NetLink Trust is unable to obtain or maintain any licence or permission 
necessary to the provision or restoration of CO to Building MDF Room 
Connection despite using its best endeavours to obtain expeditiously or 
maintain such licence or permission. Notwithstanding the above, in 
determining whether the Service Level Guarantees have been met by NetLink 
Trust, the time taken by NetLink Trust to obtain or maintain any licence or 
permission necessary to the provision or restoration of the CO to Building 
MDF Room Connection shall always be excluded. Provided that in  the event 
that the Requesting Licensee raises a dispute as to whether NetLink Trust has 
used its best endeavours to obtain or maintain the licence/permission, 
NetLink Trust will provide evidence that it has used such best endeavours; 

(e) NetLink Trust has difficulty accessing to or working in the Building MDF 
Room due to the Building MDF Room being inaccessible, in unsafe working 
condition or in any other inadequate or deficient state despite using its best 
endeavours to expeditiously remedy the building access difficulties , provided 
always that in  the event that the Requesting Licensee raise a dispute as to 
whether NetLink Trust has used its best endeavours to expeditiously remedy 
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the building access difficulties,  NetLink Trust will provide  evidence that it 
has used such  best endeavours; 

(f) delay in the provision or restoration of the CO to Building MDF Room 
Connection caused by events beyond the reasonable control of NetLink Trust 
and its suppliers and contractors; 

(g) NetLink Trust network outages for which the Requesting Licensee has not 
reported a fault; 

(h) fault is reported by the Requesting Licensee but no fault is found or 
confirmed after due and careful investigation, and verification by NetLink 
Trust;  

CLAUSES 2.6(i) AND 2.6(j) - APPROVED 

(i) NetLink Trust is required to carry out service interruption and the Requesting 
Licensee has been informed in accordance with clause 9.5 or 9.6 ;  

(j) NetLink Trust is required to carry out fibre diversion at the request of the 
Government Agencies, private developers or other relevant parties and the 
Requesting Licensee has been informed in accordance with clause 9.5 or 9.6 ; 
or 

(k) wWhere the Requesting Licensee or MCST requires customised 
arrangements (eg. non-standard or customised installation) or conditions to 
be fulfilled (eg. MCST requires the provision of access or the requisite 
equipment like boomlift, scaffolding, cherry picker etc. for installations) 
before access is granted to NetLink Trust or before NetLink Trust can 
provision its services, but such exclusion shall only be limited to the time 
taken for access to be granted to NetLink Trust or condition is suitable for 
NetLink Trust to provision its services. 

2.7 If the Requesting Licensee disputes NetLink Trust’s reason for rejection, its records 
and/or the amount of rebate, the Requesting Licensee shall not be entitled to be 
credited with any rebate until and unless the dispute has been resolved.  

2.8 A failure by NetLink Trust to meet any Service Level Guarantee does not constitute a 
breach of the ICO Agreement or this Schedule.  
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2.9 The Requesting Licensee acknowledges that the relevant remedy provided under 
clause 2.1 is a genuine pre-estimate of the Requesting Licensee’s loss and will be the 
sole and exclusive remedy available to the Requesting Licensee for such failure to 
meet the relevant Service Level Guarantees for the CO to Building MDF Room 
Connection and shall be NetLink Trust’s sole and exclusive liability to the Requesting 
Licensee for such failure. 

3. SERVICE DESCRIPTION AND ACCESS POINTS 

3.1 NetLink Trust will provide a licence for the CO to Building MDF Room Connection 
to the Requesting Licensee with the following: 

(a) one (1) fibre strand from NetLink Trust’s Fibre Distribution Frame (FDF) at 
the Central Office designated by NetLink Trust to NetLink Trust’s FDF at the 
Building MDF Room if requested by the Requesting Licensee; 

(b) one (1) Patching Service at NetLink Trust’s FDF at the Building MDF Room; 
and 

(c) one (1) Patching Service at NetLink Trust’s FDF in the Central Office.  

3.2 The Requesting Licensee shall access the CO to Building MDF Room Connection at 
NetLink Trust’s FDF at the Central Office designated by NetLink Trust or the 
Requesting Licensee’s FDF at the Central Office designated by NetLink Trust and at 
NetLink Trust’s FDF at the Building MDF Room.  

4. ORDERING AND PROVISIONING PROCEDURE 

4.1 (A) The Requesting Licensee shall submit its request for the CO to Building MDF 
Room Connection (Request) to NetLink Trust on a Business Day in the form of 
Annex 5A stating, but not limited to the following information: 

(a) the Building MDF Room. 

(B) As an alternative to submitting a Request using the form Annex 5A under 
clause 4.1(A), the Requesting Licensee may also submit its Request for CO to 
Building MDF Room Connection (Request) to NetLink Trust via the NetLink Trust 
Platform, stating, but not limited to the following information: 

(a) the Building MDF Room 
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For Request submitted via the Service Portal, the Requesting Licensee shall select an 
available date. Upon successful submission of the Request via the Service Portal, it 
will provide a Request acknowledgement. 

Alternatively, for Request submitted via the NetLink Trust Platform APIs, the 
Requesting Licensee shall first query the available time slots and use the applicable 
selected timeslot related for submission of Request. Upon successful submission of 
the Request via the NetLink Trust Platform APIs, it will provide a Request 
acknowledgement. 

4.2 Relocation of the CO to Building MDF Room Connection is not allowed. 

4.3 NetLink Trust shall at its sole discretion determine the serving CO from which the 
CO to Building MDF Room Connection will be provided.  

4.4  Information relating to the Mandated Services will be available on NetLink Trust 
Platform, for access by the Requesting Licensee through secured means. The secured 
access to NetLink Trust Platform will require payment of a Per User Account Charge 
(specified in clause 14 of Schedule 15 (Charges)) for each user account created. 
Information relating to network outages will be sent to the Requesting Licensee via 
email or NetLink Trust Platform. The information relating to the Mandated Services 
and the information relating to network outages is available on the NetLink Trust 
Platform. For information related to network outages, NetLink Trust shall include the 
following details in the written notification or via NetLink Trust Platform APIs to the 
Requesting Licensee;  

(a) Affected location; 
 
(b) Date of occurrence; 
 
(c) Time of occurrence (start & approximate end timings); 
 
(d) Cause of outage; 
 
(e) Steps taken to remedy the outage; 
 
(f) Steps (if any) required by Requesting Licensee to assist with rectification of 

outage; 
 
(g) Order Request Identifier of the affected orders; and  
 
(h) NetLink Trust’s Network Operations Centre Contact Number. 
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For the avoidance of doubt, where NetLink Trust has imposed a Per User Account 
Charge on the Requesting Licensee for each user account created to allow the 
Requesting Licensee to access NetLink Trust Public Website, such Per User Account 
Charge shall not be re-imposed when the information relating to Mandated Services is 
made available on the NetLink Trust’s Service Portal. 

5. CO TO BUILDING MDF ROOM CONNECTION REQUEST 

5.1 NetLink Trust shall process all Requests received for the CO to Building MDF Room 
Connection on a ‘first come, first served’ basis.  

CLAUSE 5.2 – DIRECTED AMENDMENTS 

5.2  For each Business Day, NetLink Trust shall process a combined total of no more than 
1125  or such other number (as may be revised from time to time in accordance with 
clause 5.2(i)) of Requests for Basic Mandated Services and Layer 1 Redundancy 
Services (Maximum Quota) from all Requesting Licensees, excluding Requests for 
Non-Residential End-User Connections. For avoidance of doubt, Requesting Licensee 
is able to select such dates made available from the NetLink Trust Platform and for 
which the Request is to be fulfilled except such Business Day where the Maximum 
Quota has been reached. NetLink Trust will process all Requests on a ‘first come, first 
served’ basis. The Maximum Quota is not applicable to requests for deactivation of 
any Connection. 

(i)  The Maximum Quota is subject to the review mechanism as 
described as follows. If NetLink Trust finds that, on the average,  more than 
90% of the Maximum Quota has been used  over a period of twelve (12) 
weeks preceding the review month (namely February , May , August  and 
November ), NetLink Trust shall increase its daily Maximum Quota for the 
quarter in which the review month occurs and the new quota shall be no less 
than 115% of the average demand over the preceding twelve (12) weeks. If 
NetLink Trust finds that, on the average, less than 80% of the Maximum 
Quota has been used  over a period of twelve (12) weeks preceding the 
review month (namely February , May, August and November ), NetLink 
Trust may decrease its daily Maximum Quota for the quarter in which the 
review month occurs and the new quota shall be no less than 110% of the 
average demand over the preceding twelve (12) weeks. Where applicable, in 
accordance with the foregoing, the revised prevailing Maximum Quota will 
take effect upon its publication on the Service Portal following the conclusion 
of each review. The review mechanism will may be revised regularly from 
time to time subject to the Authority’s approval.   
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IDA notes that the last sentence of Clause 5.2(i) currently states “The 
review mechanism will be revised regularly subject to the Authority’s 
approval.” In this regard, IDA considers that any revisions to the review 
mechanism would be subject to whether such revisions are appropriate 
in all the relevant circumstances, including prevailing market conditions. 
In the interests of clarity, IDA is of the view that the language of Clause 
5.2(i) should be amended to better reflect the foregoing.  
 
In light of the foregoing, IDA directs NetLink Trust to amend Clause 5.2(i) 
in the manner annotated above. 

 

5.3 (A) Within one (1) Business Day of the date on which NetLink Trust receives the 
request for CO to Building MDF Room Connection (Request Date) and subject to 
clause 5.2, NetLink Trust must notify the Requesting Licensee (and shall provide the 
Requesting Licensee with a unique reference number or a similar form of 
identification in the notification) if its Request is rejected for any one of the following 
reasons:. 

(a) the Request for CO to Building MDF Room Connection is not in the 
prescribed form; 

(b) the Request does not contain all the required information or the information 
provided is inaccurate or misleading; 

(c) the service activation date requested is less than three (3) Business Days from 
the date of receipt of a Request; or 

(d) the Requesting Licensee has committed a material breach of the ICO 
Agreement or this Schedule. 

(B)(i) As an alternative to clause 5.3(A), where NetLink Trust receives a Request 
for CO to Building MDF Room Connection (Request Date) via the NetLink Trust 
Platform, NetLink Trust will validate and notify the Requesting Licensee, so that the 
Requesting Licensee is able to make the necessary corrections in real time, if the 
Request does not meet any one of the following reasons: 

(a) the Request for CO to Building MDF Room Connection is not in the 
prescribed form; 
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(b) the Request does not contain all the required information or the information 
provided is inaccurate or misleading;  

(c) the service activation date requested is less than three (3) Business Days from 
the date of receipt of a Request; or 

(B)(ii) Following clause 5.3 (B)(i), within one (1) Business Day of the date on which 
NetLink Trust receives the Request via the NetLink Trust Platform for CO to 
Building MDF Room Connection (Request Date) and subject to clause 5.2, NetLink 
Trust must notify the Requesting Licensee (and shall provide the Requesting Licensee 
with a unique reference number or a similar form of identification in the notification) 
if its Request is rejected as the Requesting Licensee has committed a material breach 
of the ICO Agreement or this Schedule. 

Where the NetLink Trust Platform is experiencing technical problems, NetLink Trust 
shall inform the Requesting Licensee to submit the Requests through fax/email or 
offer alternative solutions. 

5.4 (A) Within three (3) Business Days of the Request Date and subject to clause 5.2, 
NetLink Trust must notify the Requesting Licensee (and shall provide the Requesting 
Licensee with a unique reference number or a similar form of identification in the 
notification) whether its Request is accepted, or if rejected, for any one of the 
following reasons, except where there is insufficient capacity NetLink Trust must also 
notify the Requesting Licensee within three (3) Business Days of the Request Date 
that there is insufficient capacity and the timeframe to notify the acceptance or 
rejection of the Request shall be extended to within forty (40) Business Days of the 
Request Date: 

(a) the equipment or services that the Requesting Licensee proposes to use or to 
provide interfere with, or cause deterioration to services supplied by NetLink 
Trust; 

(b) there is obstruction from building owner or building management to NetLink 
Trust installation or installation schedule. NetLink Trust shall use its best 
endeavours to resolve such obstructions;  

(c) the Transmission Tie Cable (installed pursuant to Co-location Service in 
Schedule 12) for connection to the CO to Building MDF Room Connection is 
yet to be operational at the point in time of NetLink Trust’s provisioning of 
the CO to Building MDF Room Connection; or 
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(d) there are security and confidentiality requirements or restrictions imposed on 
NetLink Trust by Government Agencies.  

(B) In the event that there is insufficient capacity to provide the CO to Building 
MDF room Connection pursuant to the Request due to sudden surge of orders in a 
short period of time at a location or multiple Requesting Licensees serving the same 
location giving rise to rapid exhaustion of fibres for that location or NetLink Trust’s 
Network has not been rolled out to that location, clause 6.2 shall apply and NetLink 
Trust shall inform the Requesting Licensee accordingly within three (3) Business 
Days and advise the Requesting Licensee that the RFS of the Request will be 
extended to within forty (40) Business Days if there is insufficient capacity. Upon 
receipt of NetLink Trust’s notification of insufficient capacity, the Requesting 
Licensee has the option to continue with the Request or cancel the Request without 
charges within three (3) Business Days through NetLink Trust Platform, when 
available. For the avoidance of doubt, NetLink Trust shall inform the industry when 
the above feature will be available on NetLink Trust Platform. 

 
5.5 The Requesting Licensee shall pay NetLink Trust the applicable Installation Charge 

specified in Schedule 15 (Charges) for provisioning the CO to Building MDF Room 
Connection. 

5.6 Where NetLink Trust rejects any Request for the CO to Building MDF Room 
Connection, NetLink Trust shall provide reasons explaining the basis for rejection 
promptly. 

6. DELIVERY 

6.1 Subject to clauses 5.2, 5.3, 5.4 and 6.2, NetLink Trust shall provide the CO to 
Building MDF Room Connection by the end of three (3) Business Days from the 
receipt of a valid Request from the Requesting Licensee. 

6.2 (A) Where there is insufficient capacity to provide the CO to Building MDF 
Room Connection and additional capacity is required to be installed between the 
Central Office and Building MDF Room, NetLink Trust shall subject to clause 5.2 
provide the CO to Building MDF Room Connection within forty (40) Business Days 
from the receipt of a valid Request from the Requesting Licensee. 

(B) Where there is a delay during service provisioning, NetLink Trust shall make 
available promptly and no less frequently than on a daily basis on the NetLink Trust 
Platform (after the Platform is operational) and via email, up-to-date information on: 
(a) the reasons for the delay; and (b) the estimated/revised timeframe required to 
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complete service provisioning; will be made available on a daily basis on the NetLink 
Trust Platform, when available or via email  and (c) and changes and/or updates to (a) 
and/or (b) herein, until the delay is resolved and service is provisioned. The 
Requesting Licensee has the option to cancel the Request without charges in the event 
of insufficient capacity within three (3) Business Days upon NetLink Trust’s 
notification to Requesting Licensee of the delay through NetLink Trust Platform, 
when available. For the avoidance of doubt, NetLink Trust shall inform the industry 
when the above feature will be available on NetLink Trust Platform. 

 For each Request which could not be provisioned on the requested service activation 
date, NetLink Trust will provide a report stating the cause of delay (for e.g. resource 
constraint and network segment) and the estimated timeframe for resolution of the 
delay and the estimated timeframe for completion of service provisioning. Such report 
shall be provided, via email to the Requesting Licensee the Business Day after the 
relevant service activation date.  

For orders which have been delayed for more than two (2) months, NetLink Trust 
will shall at all times:  

(a) exercise its best endeavours to resolve the delays before rejecting any orders; 

(b) consider feedback received from the Requesting Licensee prior to any 
rejection of an order; and 

(c) in addition to providing updates no less frequently than once every day as 
above, update the Requesting Licensee on a weekly basis, providing clear 
explanations on the circumstances surrounding the delays, and NetLink 
Trust’s best efforts endeavours to resolve the said delays. and, where 
applicable,  

For the avoidance of doubt, NetLink Trust shall not be entitled to reject any orders 
which have been delayed for more than two (2) months unless and until it has 
fulfilled all of requirements (a), (b) and (c) above, and the Requesting Licensee has 
been given an opportunity to make representations to NetLink Trust to express its 
objection to NetLink Trust’s proposed rejection of the order, in accordance with the 
requirements set out below in this Clause 6.2(B). 

Where NetLink Trust proposes to reject an order which has been delayed for more 
than two (2) months, it shall give prior notice to the Requesting Licensee of its 
intention to do so and provide the Requesting Licensee of its intention to do so and 
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provide the Requesting Licensee with an opportunity to object to NetLink Trust’s 
intention to reject such ordersproposed rejection of the order.   

Where the Requesting Licensee objects to NetLink Trust’s proposed rejection of such 
orders, the Requesting Licensee must substantiate the objection within three (3) 
Business Days with the appropriate documentary evidence and , where applicable, 
provide a timeframe to resolve the delay.   

Where the Requesting Licensee is able to substantiate the objection with the 
appropriate documentary evidence, NetLink Trust must provide the Requesting 
Licensee with the additional time necessary to provision or reject the order should the 
Requesting Licensee have no further objection to NetLink Trust’s proposed rejection 
of the order. 

NetLink Trust shall proceed to reject the orders where the Requesting Licensee fails 
to substantiate their its objection within three (3) Business Days.  In the event the 
Requesting Licensee disputes NetLink Trust’s decision to reject such orders, the 
dispute shall be resolved in accordance with the Dispute Resolution Procedures in 
Schedule 17 of the ICO Agreement. 

In any event,For the avoidance of doubt, nothing in this Clause shall preclude the 
Requesting Licensee has the option to submit from submitting a new Request for the 
CO to Building MDF Room Connection once the cause of delays arehave been 
resolved. In such cases, NetLink Trust shall not be entitled to impose any rejection or 
re-submission charges on the Requesting Licensee where the Requesting Licensee 
submits the new Request in accordance with this Clause 6.2(B). 

IDA refers NetLink Trust to its Directed Modifications to this Clause 
6.2(B), which IDA considers have not been fully/satisfactorily 
incorporated.  

Under NetLink Trust’s proposed modifications to the 1st paragraph of 
Clause 6.2(B), where there is a delay during service provisioning, 
NetLink Trust is only required to make certain limited information 
available on a “daily basis” until the delay is resolved and service is 
provisioned, as follows: (a) the reasons for the delay; and (b) the 
estimated/revised timeframe required to complete service provisioning, 
on the NetLink Trust Platform, or alternatively, via email. In this regard, 
IDA considers that such limited daily updates would not be sufficient in 
providing prompt and up-to-date information about the status of NetLink 
Trust’s service provisioning In particular, IDA notes that its Directed 
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Modifications require “regular” updates to be provided “on each 
Business Day or more frequently as appropriate”.  

In the 3rd paragraph of this Clause 6.2(B), it is not specified in the 
proposed modifications that NetLink Trust must use its best endeavours 
to resolve any delays before rejecting orders delayed for more than two 
(2) months. Further, IDA’s Directed Modification that NetLink Trust must 
consider feedback received from the Requesting Licensee prior to any 
rejection has not been satisfactorily incorporated.  
 
IDA refers NetLink Trust to Section 2 of IDA’s Explanatory Memorandum, 
in which NetLink Trust is required to provide the Requesting Licensee 
with additional time to provision or reject an order, where the 
Requesting Licensee is able to substantiate its objection to an order 
being rejected. IDA notes that NetLink Trust has not proposed language 
which expressly provides for such additional time in this Clause.  

Furthermore, the use of the phrases “where applicable” in the 5th 
paragraph, and “once the cause of delays are resolved” in the last 
paragraph, of this Clause 6.2(B), is ambiguous and may lead to 
uncertainty.   

IDA refers NetLink Trust to Section 2 of IDA’s Explanatory Memorandum, 
which clarifies, amongst other things, that NetLink Trust will not impose 
any rejection or re-submission charges on the Requesting Licensee 
where a new Request is made in accordance with the provisions of this 
Clause 6.2(B). IDA considers that there is value in stating this position 
expressly, for the avoidance of doubt. 

In view of the foregoing, and for further clarity, IDA directs NetLink Trust 
to incorporate the amendments in this Clause in the manner annotated 
above. 
 
6.3 Unless otherwise stated, NetLink Trust shall retain the responsibility for working at 

NetLink Trust’s FDF at the Central Office and Building MDF Room, including 
Patching Service at NetLink Trust’s FDF at the Central Office and Building MDF 
Room in accordance with Schedule 13 (Patching Service). The Requesting Licensee 
shall bear the Charges for such work carried out by NetLink Trust. 

6.4 NetLink Trust will provide the necessary Patching Service at NetLink Trust’s FDF in 
the Building MDF Room using Patch Cable of not exceeding ten (10) metres in 
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length. The Requesting Licensee shall provide its own Patch Cable if it requires a 
longer Patch Cable. For the avoidance of doubt, where the Requesting Licensee 
provides its own Patch Cable, NetLink Trust will not offer and the Requesting 
Licensee shall not request for any rebate or discount over the Patching Service or the 
CO to Building MDF Room Connection. 

6.5 NetLink Trust will use optical fibre cable based on the ITU-T G.652D standard for 
outdoor installations and the ITU-T G.657A standard for in-building installations 
(where applicable) to deliver the CO to Building MDF Room Connection.  

6.6 NetLink Trust will test the optical fibre cable from NetLink Trust’s FDF at its 
designated Central Office or the Requesting Licensee’s FDF at the Central Office 
designated by NetLink Trust to NetLink Trust’s FDF at the Building MDF Room to 
ensure that the CO to Building MDF Room Connection falls within the specified 
optical performance. Testing will be conducted at wavelengths of 1310nm, 1490nm 
and 1550nm. 

6.7 NetLink Trust shall ensure that the optical power loss does not exceed -0.4dB per km 
and -0.5dB per connector.  

6.8 If the Requesting Licensee wishes to obtain the optical power readings, the 
Requesting Licensee shall submit its request furnishing the Order Request Identifier 
on a Business Day. NetLink Trust shall provide the requested information within 
three (3) Business Days of receipt of such request. The Requesting Licensee shall pay 
a charge to provide the optical power readings in accordance with Schedule 15 
(Charges).   

6.9 NetLink Trust shall promptly notify the Requesting Licensee on the completion of 
provisioning the CO to Building MDF Room Connection. 

6.10 Subject to clause 6.11, in the event NetLink Trust fails to meet the applicable service 
activation period for a Request, NetLink Trust shall compensate the Requesting 
Licensee an amount equal to the number of days of delay multiplied by the weekly 
recurring charge for the CO to Building MDF Room Connection, subject to a 
maximum of 30 times the weekly recurring charge for the CO to Building MDF 
Room Connection (Weekly Recurring Charge), where: 

Weekly Recurring Charge = Monthly recurring charge x 7 / 30  

6.11 NetLink Trust shall not be required to compensate the Requesting Licensee under any 
of the following circumstances:  
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(a) Delay in the granting of permission from or permission is not granted by the 
building owners/management to install the required Network to the Building 
MDF Room within the said building, despite NetLink Trust using its best 
endeavours to obtain expeditiously such permission, provided that in  the 
event that the Requesting Licensee raises a dispute  as to whether NetLink 
Trust has used its best endeavours to obtain expeditiously the permission,  
NetLink Trust will provide  evidence that it has used such  best endeavours; 

(b) The Requesting Licensee requests the deferment of the service activation 
date; or 

(c) The building which was initially under network coverage has been 
reconstructed and NetLink Trust has to reinstall its Network to the building. 

For the avoidance of doubt, where the service activation date has been revised 
pursuant to any of the circumstances contemplated in this clause 6.11 or elsewhere in 
the ICO Agreement (unless otherwise stated), NetLink Trust shall nevertheless be 
required to compensate the Requesting Licensee if it fails to meet the revised 
implementation timeline. 

 
7. RESPONSIBILITY AT NETLINK TRUST FDF  

7.1 The Requesting Licensee shall not, and shall ensure that its employees, agents and 
contractors do not, at any time access NetLink Trust’s FDF at the Central Office and 
Building MDF Room.  

7.2 Where the Requesting Licensee wishes to change the existing patching connection at 
NetLink Trust’s FDF at the Central Office or Building MDF Room, the Requesting 
Licensee shall submit an application for termination of the existing Patching Service 
and order for new a Patching Service at the Central Office or the Building MDF 
Room in accordance with Schedule 13 (Patching Service). 

8. DEACTIVATION 

8.1 Subject to the minimum contract term, the Requesting Licensee may deactivate the 
CO to Building MDF Room Connection by giving NetLink Trust not less than one 
(1) month prior written notice.  

8.2 If the CO to Building MDF Room Connection is terminated by the Requesting 
Licensee pursuant to clause 8.1 before the expiry date of the minimum contract term, 
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the Requesting Licensee must pay NetLink Trust one hundred percent (100%) of the 
Monthly Recurring Charge for the remainder of the minimum contract term. 

8.3 Where any Patching Service is no longer required as a result of the termination of the 
CO to Building MDF Room Connection, NetLink Trust shall remove the Patching 
Service at all the relevant access points and the Requesting Licensee shall be liable 
for the termination charges in accordance with Schedule 15 (Charges). 
Notwithstanding the above, the Requesting Licensee shall not be liable to pay any 
Charges for the removal of Patching Service related to or in connection with the 
termination of the CO to Building MDF Room Connection, if such termination is the 
result of NetLink Trust’s fault.  

9. STANDARD TERMS AND CONDITIONS 

9.1 NetLink Trust shall at its sole discretion determine its network deployment, including 
but not limited to the access points, fibre cable routing and location of the Central 
Office from which the CO to Building MDF Room Connection is provided. 

9.2 NetLink Trust shall be responsible for the maintenance of the CO to Building MDF 
Room Connection installed under this Schedule. 

9.3 Except to the extent strictly necessary to accurately describe the service to actual or 
potential Customers, the Requesting Licensee shall not use NetLink Trust’s name, 
any NetLink Trust’s trademarks or the fact that any service is supplied using NetLink 
Trust’s Network in promoting the Requesting Licensee’s service. 

9.4 The Parties shall in good faith co-operate with each other and take reasonable 
measures to ensure that there is no interference with or deterioration to NetLink 
Trust’s existing services or those of a Third Party as a result of the Requesting 
Licensee’s use of the CO to Building MDF Room Connection. 

CLAUSES 9.5 AND 9.6 – DIRECTED AMENDMENTS 

9.5 If it is necessary to carry out any planned service interruption, including but not 
limited to planned repair, or replacement or upgrade to any equipment or facility 
forming part of the CO to Building MDF Room Connection, NetLink Trust shall 
provide the Requesting Licensee with at least four (4)  weeks’noticeweeks’ notice in 
advance of such interruptions, repairs or upgrades, and shall inform Requesting 
Licensees of the period of service interruption. In the event that it is necessary for the 
planned service interruption has to be changedpostponed, NetLink Trust shall provide 
the Requesting Licensee with no less than one (1) week’s  notice.notice prior to the 
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original scheduled commencement date of the service interruption. Where, for 
reasons beyond its control eg. where, NetLink Trust receives notifications of less than 
one (1) week from third partiesis unable to give advance notice to the Requesting 
Licensee as required by this Clause 9.5, e.g. where the service interruption or 
postponement thereof is necessitated by site works carried out by Third Parties and 
such Third Parties do not give NetLink Trust sufficient advance notice, NetLink Trust 
shall notify the Requesting Licensee of the service interruption, or postponement 
thereof (as the case may be), as soon as is practicable and shall inform Requesting 
Licensee of the period of and the reason for service interruption according toin 
accordance with the principlerequirements for an urgent service interruption in Clause 
9.6.  NetLink Trust wouldshall use its best endeavours  to minimise any service 
disruption to the Requesting Licensee. 

9.6 If it is necessary to carry out anyan urgent service interruption, including but not 
limited to circumstances in which it is necessary for a planned repair, or replacement 
or upgradeservice interruption to any equipment or facility forming part of the CObe 
postponed or brought forward, and NetLink Trust is unable to Building MDF Room 
Connectiongive advance notice to the Requesting Licensee as required by Clause 9.5 
for reasons beyond NetLink Trust’s control, , NetLink Trust shall notify the 
Requesting Licensee as soon is as practicable, including after of: (i) the carrying 
outcommencement date and time of the service interruption, and shall inform 
Requesting Licensees of the period ofurgent service interruption. NetLink Trust 
would; (ii) the estimated period and end date of the urgent service interruption; and 
(iii) the reason for such urgent service interruption. NetLink Trust shall also inform 
the Requesting Licensee as soon as the urgent service interruption has ended. NetLink 
Trust shall use its best endeavours  to minimise any service disruption to the 
Requesting Licensee. 

 
As stated in the directed modifications to Clauses 9.5 and 9.6 and in 
Section 5 of the Explanatory Memorandum to the Direction dated 10 
December 2014, NetLink Trust is (amongst other things) required to 
provide one month’s notice for all planned interruptions, and one week’s 
notice for any postponement of such planned interruptions. 
 
IDA notes that the word “changed” in Clause 9.5 could be read so as to 
include both the postponement and bringing forward of planned service 
interruptions. In this regard, IDA considers that there is value in 
amending Clause 9.5 to make clear that it only allows for the 
postponement, and not bringing forward, of planned service 
interruptions. Otherwise, if planned service interruptions could be 
brought forward under Clause 9.5 by giving one week’s notice to the 
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Requesting Licensee, a planned service interruption could conceivably 
be brought forward to commence before the end of the four-week notice 
period, which would defeat the four-week notice requirement.  

Furthermore, IDA considers that there is value in amending Clause 9.5 to 
make clear that, in cases where it is necessary for NetLink Trust to 
postpone a planned service interruption, the notice of postponement 
should be one week before the original scheduled commencement date. 
In other words, the one-week notice period should be computed with 
reference to the original scheduled commencement date of the planned 
service interruption (as opposed to the rescheduled commencement 
date). For example, where a planned service interruption is originally 
scheduled to commence on 8 July 2015, and is subsequently postponed 
to commence on 22 July 2015, NetLink Trust would be required to give 
notice of the postponement to the Requesting Licensee no later than 1 
July 2015 (one week before 8 July 2015). 

Also, as stated in the directed modifications to Clauses 9.5 and 9.6 and 
in Section 5 of the Explanatory Memorandum to the Direction dated 10 
December 2014, in cases where planned interruptions are the subject of 
unforeseen postponements and NetLink Trust is restricted to a shorter 
notification period due to corresponding short notices provided by third 
parties, NetLink Trust shall notify Requesting Licensees by applying the 
same principles as for unplanned interruptions. 

In this respect, IDA considers that there is value in amending the 
language of Clause 9.5 to clarify the circumstances under which a 
planned service interruption (or postponement thereof) may be subject 
to the priniciples applicable to urgent service interruptions. 

IDA also considers that there is value in clarifying the contents of the 
notice to Requesting Licensees as provided for in Clause 9.6. 

Accordingly, IDA directs NetLink Trust to amend Clauses 9.5 and 9.6 in 
the manner annotated above. 
 

9.7 NetLink Trust shall include the following details in the written notification or via 
NetLink Trust Platform APIs to the Requesting Licensee:  

(a)   Affected Location; 
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(b)  Date of occurrence; 

(c) Time of occurrence (start & end timings); 

(d)  Cause of Planned Disruption; 

(e)  Order Request Identifier of the affected orders; and 

(f)  NetLink Trust’s Network Operations Centre Contact Number. 

9.8 If the planned service interruption affects CO to Building MDF Room Connections, 
NetLink Trust will carry out the planned service interruption between 1am and 6am, 
unless it is not feasible for NetLink Trust to do so. 

9.9 Subject to Requesting Licensee acquiring redundancy service, NetLink Trust shall, 
where technically feasible, provide assistance to Requesting Licensee to divert its CO 
to Building MDF Room Connection to the redundancy service before commencing 
the planned service interruption. 

9.10 Where there are available resources, NetLink Trust will, where possible, first divert 
critical links to alternative routings before commencing the planned service 
interruption. 

9.11 Subject to clause 9.5 or 9.6 or 9.7, NetLink Trust shall not be liable for any loss 
caused by such service interruption, except for the Service Level Guarantee rebate 
that arises from NetLink Trust carrying out the  service interruption outside of the 
stipulated period and the Requesting Licensee has reported the fault in accordance to 
clause 11. 

9.12 The Requesting Licensee shall be responsible to the Requesting Licensee’s 
Customers for all aspects of the Requesting Licensee’s services including but not 
limited to the operations and maintenance of the Requesting Licensee’s service. 

9.13 The Requesting Licensee must procure and maintain at its own cost: 

(a) any equipment or software needed to implement, receive or use the CO to 
Building MDF Room Connection; and 

(b) co-location at the designated Central Office and the Building MDF Room. 
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9.14 Nothing in this Schedule vests in the Requesting Licensee any right, title or 
proprietary interest in the optical fibre cable, equipment or facilities forming part of 
the CO to Building MDF Room Connection.  

9.15 Onsite charges are applicable whenever Requesting Licensee requests for NetLink 
Trust to be onsite other than for provisioning of CO to Building MDF Room 
Connection or for reasons caused by NetLink Trust’s fault or error. 

10. ACCESS AND APPROVALS REQUIRED 

10.1 The Parties shall comply with clause 15.5 of the main body of this ICO Agreement in 
relation to the obtaining of all licences, permits, consents, waivers, authorisations and 
intellectual property or other rights required for the provision of the CO to Building 
MDF Room Connection. 

11. FAULT REPORTING AND CLEARING 

11.1 Each Party must have or establish a Fault Reporting and Control Centre (FCC) to act 
as a single point of contact for the reporting, management and clearing of faults. The 
FCC must be available twenty-four (24) hours a day, seven (7) days a week. 

11.2 It is the Requesting Licensee’s responsibility to determine the source of the fault at its 
own cost and to ensure that the fault does not lie within its network before reporting 
the fault to NetLink Trust.  The Requesting Licensee shall pay NetLink Trust 
according to Schedule 15 (Charges) for cancellation of any fault reported regardless 
of the response or stage of investigation by NetLink Trust.  

11.3 Where the fault is reported via the NetLink Trust Platform, the Requesting Licensee 
shall indicate the following: 

(a) Order Request Identifier   

(b) Requesting Licensee Incident ID 

(c) Incident type 

(d) Description of fault ticket 

(e) End-User contact details 
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Upon successful submission of the fault, the NetLink Trust Platform will provide a 
fault acknowledgement. 

Upon receipt of a fault report from the Requesting Licensee under clause 11.2, 
NetLink Trust shall investigate the cause of the fault experienced by the Requesting 
Licensee in a diligent and responsible manner as would be expected of a competent 
service provider. NetLink Trust shall provide periodic updates to the Requesting 
Licensee on the status of the fault rectification and also updates when there is a 
change in status of the fault investigation/rectification work through NetLink Trust 
Platform, when available or via manual means. For the avoidance of doubt, NetLink 
Trust shall inform the industry when the above feature will be available on NetLink 
Trust Platform. Where a fault is reported via manual means, Requesting Licensee 
shall submit information as above. NetLink Trust may also provide the updates and 
status via email. 

11.4 If, following investigation, NetLink Trust determines that the fault is at the 
Transmission Tie Cable at the Central Office, NetLink Trust will patch the CO to 
Building MDF Room Connection to another available Transmission Tie Cable Port 
and charge the Requesting Licensee a Patching Charge in accordance with Schedule 
15 (Charges) if the Requesting Licensee was responsible for the fault at the 
Transmission Tie Cable at the Central Office. 

11.5 If, following investigation, NetLink Trust determines that the fault is at the Patch 
Cable at the Building MDF Room, NetLink Trust will replace with another Patch 
Cable(s) and charge the Requesting Licensee a Patching Charge(s) in accordance with 
Schedule 15 (Charges) if the Requesting Licensee was responsible for the fault at the 
Patch Cable at the Building MDF Room. 

11.6 If, following investigation, NetLink Trust determines that no fault is found or the 
fault is not due to the NetLink Trust Network or equipment, then NetLink Trust shall 
charge the Requesting Licensee a No Fault Found Charge for the fault report in 
accordance with Schedule 15 (Charges).  

11.7 The process for fault investigation shall be as follows:  

(a) For each of the three (3) wavelengths of 1310nm, 1490nm and 1550nm 
where applicable, the optical power shall be measured in accordance with 
clause 6.7 above , and the findings shall be clearly recorded using the ”Fault 
Rectification Service Report” (Annex 5B).  
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(b) if the power loss do not exceed the limit specified in clause 6.7 then the 
following steps shall be carried out before a finding of “no fault found” will 
be recorded: 

 determine that the patching at CO/MDF room and the patch cord are 
properly installed 

 determine that no macro bending that produces high loss 

 determine that no dirty/damaged connector 

 determine that there is no wrong patching 

 measurements of the following shall also be taken : 

 optical time-domain reflectometer  

 power loss 

(c) Upon completion of any fault investigation, where both NetLink Trust and 
Requesting Licensee are present, NetLink Trust will hand over the 
connection to the Requesting Licensee and both Parties shall jointly sign 
off on the “Fault Rectification Service Report” (Annex 5B), which will 
state the outcome of the investigation.  For fault investigation where 
Requesting Licensee is not required to be present, NetLink Trust shall 
conclude the investigation on-site and inform the Requesting Licensee of 
the outcome accordingly.  NetLink Trust shall provide periodic updates to 
the Requesting Licensee on the status of the investigation and also updates 
when there is a change in status of the investigation through NetLink 
Trust Platform, when available. For the avoidance of doubt, NetLink Trust 
shall inform the industry when the above features will be available on 
NetLink Trust Platform. 

11.8 If NetLink Trust is unable to identify any fault, NetLink Trust will call for a fault 
identification coordination meeting between NetLink Trust and the Requesting 
Licensee to identify the fault. NetLink Trust will notify the Requesting Licensee on 
the request for fault identification. The Requesting Licensee shall provide all 
reasonable assistance requested by NetLink Trust. Each Party is to bear its own cost 
for attending such fault identification coordination meeting as well as any testing or 
trouble-shooting activities required as a result of such a meeting. For the avoidance of 
doubt, save as provided below, each party shall bear its own costs for the purpose of 
any fault investigation: 

(a) In the event that a particular fault is due to NetLink Trust or its contractors, 
NetLink Trust shall not impose any charge on the Requesting Licensee for 
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access to the Co-Location Space (where applicable), regardless of whether it 
is an NetLink Trust-initiated fault identification coordination meeting or a 
Requesting Licensee-initiated joint investigation process. In addition, 
NetLink Trust shall not impose the joint investigation charge on the 
Requesting Licensee even if the fault identification process is initiated by the 
Requesting Licensee. 

 (b) In the event that a particular fault is due to the Requesting Licensee or its 
contractors or its End-Users, NetLink Trust shall be entitled to impose a 
charge on the Requesting Licensee for access to the Co-Location Space 
(where applicable), regardless of whether it is an NetLink Trust-initiated fault 
identification coordination meeting or a Requesting Licensee-initiated joint 
investigation process. In addition, NetLink Trust shall also be entitled to 
impose the joint investigation charge on the Requesting Licensee if the fault 
identification process is initiated by the Requesting Licensee.  

(c) In the event that it is agreed that a particular fault is not due to NetLink Trust 
(or its contractors) or the Requesting Licensee (or its contractors or End-
Users), NetLink Trust shall be entitled to impose a charge on the Requesting 
Licensee for access to the Co-Location Space (where applicable) only if it is 
an Requesting Licensee-initiated joint investigation process. In addition, 
NetLink Trust shall also be entitled to impose the joint investigation charge 
on the Requesting Licensee if the process was initiated by the Requesting 
Licensee. 

11.9 The CO to Building MDF Room Connection is deemed to be restored when NetLink 
Trust has tested and confirmed to the Requesting Licensee that the CO to Building 
MDF Room Connection has been restored. NetLink Trust will notify the Requesting 
Licensee with the cause of fault. 

11.10 Where the Requesting Licensee has lodged with NetLink Trust a fault report and 
NetLink Trust is in the process of investigating the fault or where the Requesting 
Licensee has not lodged a fault report but suspects that there is a fault with the CO to 
Building MDF Room Connection, the Requesting Licensee may request NetLink 
Trust for a joint investigation. The Requesting Licensee shall propose the date, time 
and venue for the joint investigation. Subject to NetLink Trust’s resource availability 
and agreement to the date, time and venue, NetLink Trust shall attend the joint 
investigation and charge the Requesting Licensee the Joint Investigation Charge 
according to Schedule 15 (Charges), if the fault is not due to NetLink Trust. If the 
fault is due to NetLink Trust, NetLink Trust will waive the Joint Investigation 
Charge.  The process for a joint investigation shall be as described in clause 11.7. 
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Clauses 11.8(a) to (c) will also apply to joint investigations under clause 11.10. 
Additionally, where the Requesting Licensee disputes NetLink Trust’s findings, the 
Requesting Licensee may request NetLink Trust for a fault identification coordination 
meeting.  

11.11 The Requesting Licensee acknowledges that NetLink Trust may temporarily 
disconnect the Requesting Licensee’s CO to Building MDF Room Connection to 
perform reasonable fault analysis and line testing on the CO to Building MDF Room 
Connection. NetLink Trust shall conduct such disconnection only as it reasonably 
considers necessary. NetLink Trust shall notify the Requesting Licensee at least thirty 
(30) minutes before the temporary disconnection and provide its reasons for the 
temporary disconnection. 

11.12 Each Party shall maintain and store its own records of faults and repairs.  

11.13 NetLink Trust shall restore any fault within a standard Mean Time To Recovery 
(MTTR) of eight (8) hours. 

Mean Time To Recovery 

11.14 Subject to clause 2.6, the MTTR shall be the average time NetLink Trust took to 
restore service for all fault incidents for all CO to Building MDF Room Connections 
acquired by the Requesting Licensee under this Schedule during a month, measured 
from the time each fault is reported by the Requesting Licensee to the time NetLink 
Trust confirms that the fault is restored, excluding fault incidents where NetLink 
Trust is prevented or restricted from restoring the service owing to matters that are 
not within NetLink Trust’s control. For the avoidance of doubt, the MTTR is 
calculated as follows: 

       ∑X 
----------------- 
        Y 

Where X = Time taken to restore fault incidents for each CO to Building MDF Room 
Connection during a month as described above 

            Y = Total number of affected CO to Building MDF Room Connections in the 
same month 

11.15 In the event NetLink Trust fails to meet the standard MTTR for a particular month, 
NetLink Trust shall compensate the Requesting Licensee an MTTR Rebate equal to 
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the difference between the MTTR experienced by the Requesting Licensee and the 
standard MTTR in terms of number of days, multiplied by the number of services 
affected, multiplied by the Weekly Recurring Charge for the CO to Building MDF 
Room Connection, subject to a maximum of 30 times the Weekly Recurring Charge 
for the CO to Building MDF Room Connection. 

12. SERVICE LEVEL AVAILABILITY 

12.1 NetLink Trust shall offer a service level availability of 99.99% per month for the CO 
to Building MDF Room Connection. NetLink Trust shall offer to rebate the 
Requesting Licensee ten percent (10%) of the Monthly Recurring Charge if NetLink 
Trust fails to meet the service level availability for that month. 

12.2 Service level availability for the CO to Building MDF Room Connection is calculated 
as follows: 

  ( A – B ) 
---------------        x 100% 
     (A) 
 

Where  A = 24 hours x number of days for the month (in hours); and 

B = total network outage time for the CO to Building MDF Room 
Connection in the same month (in hours)  

12.3 Subject to clause 2.6, the total network outage time is the sum of all minutes for 
which the CO to Building MDF Room Connection is unavailable measured from the 
time each fault is reported by the Requesting Licensee to the time NetLink Trust 
confirms that the fault is restored, excluding fault incidents where NetLink Trust is 
prevented or restricted from restoring the service owing to matters that are not within 
NetLink Trust’s control. 

13. PROTECTION AND SAFETY 

13.1 Each Party is responsible for the safe operation of its Network and in particular the 
safe operation of any equipment within its Network on its side of the connection at 
the FDF in the Central Office and the Building MDF Room. 

13.2 Each Party shall, so far as reasonably practicable, take all necessary steps to ensure 
that the licence of the CO to Building MDF Room Connection, its operations and its 
implementation of this Schedule: 
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(a) do not endanger the safety or health of any person, including the employees 
and contractors of the Parties; and 

(b) do not damage, interfere with or cause any deterioration in the operation of 
the NetLink Trust Network. 

14. TERM OF LICENCE 

14.1 The minimum contract term for the CO to Building MDF Room Connection shall be 
twelve (12) months starting from the service activation date of the CO to Building 
MDF Room Connection. 

15. SUSPENSION 

15.1 NetLink Trust may suspend the Requesting Licensee’s licence to the CO to Building 
MDF Room Connection at any time until further notice to the Requesting Licensee if 
the CO to Building MDF Room Connection licence causes or is likely to cause 
physical or technical harm to any telecommunications network, system or services 
(whether of NetLink Trust or any other person) including but not limited to causing 
damage, interfering with or causing deterioration in the operation of the NetLink 
Trust Network. If the suspension is the result of the Requesting Licensee’s fault, the 
Requesting Licensee shall continue to pay the Monthly Recurring Charge during the 
period of suspension. 

15.2 Without limiting the exclusions or limitations of liability in this ICO Agreement, 
NetLink Trust shall not be liable to the Requesting Licensee for any Loss resulting 
from, or in connection with, suspension of the CO to Building MDF Room 
Connection licence under this clause 15. 

16. TERMINATION OF LICENCE 

16.1 The Requesting Licensee shall keep NetLink Trust informed of the Requesting 
Licensee’s utilisation of each CO to Building MDF Room Connection six (6) 
months from the service activation date and when there are changes to the 
utilisation.  

CLAUSE 16.2 – DIRECTED AMENDMENTS 

16.2    The Requesting Licensee must use or activate a service to a Retail Service Provider 
using the CO to Building MDF Room Connection within six (6) months   from the 
service activation date of the CO to Building MDF Room Connection. If the 
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Requesting Licensee fails to do so, NetLink Trust  will   deactivate the CO to 
Building MDF Room Connection upon giving the Requesting Licensee ten (10) 
Business Days prior notice, and if the Requesting Licensee doesid not dispute such 
written notice as given by NetLink Trust. The Requesting Licensee must pay 
NetLink Trust the Monthly Recurring Charges for the remainder of the minimum 
contract term.  

To ensure consistency between this Clause 16.2 and other comparable 
provisions in the ICO (eg. Clause 16.2 of Schedule 2), IDA directs 
NetLink Trust to incorporate the amendments to Clause 16.2 as 
annotated above. 
 

16.3 NetLink Trust may immediately terminate a licence of the CO to Building MDF 
Room Connection under this Schedule if: 

(a) the Requesting Licensee is no longer an FBO;  

(b) the NetLink Trust ICO is revoked by the Authority under clause 12.8 of the 
ICO Agreement; 

(c) the Authority removes the requirement for NetLink Trust to supply the CO to 
Building MDF Room Connection under the NetLink Trust ICO or exempts 
NetLink Trust from supplying the CO to Building MDF Room Connection 
under the ICO Agreement, provided that the date of termination shall not be 
earlier than the effective date of the Authority’s decision;  

(d) in NetLink Trust’s reasonable opinion, the Requesting Licensee is using the 
CO to Building MDF Room Connection in contravention of an applicable 
law, licence, code, regulation or direction and NetLink Trust has the 
necessary confirmation from the relevant Government Agencies that the 
Requesting Licensee is in contravention of the applicable law, licence, code, 
regulation or direction; 

(e) in NetLink Trust’s reasonable opinion, the Requesting Licensee is using the 
CO to Building MDF Room Connection in a manner which places or allows a 
Third Party to act in contravention of an applicable law, licence, code, 
regulation or direction and NetLink Trust has the necessary confirmation 
from the relevant Government Agencies that the Third Party is in 
contravention of the applicable law, licence, code, regulation or direction;  
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(f) the licence in respect of Co-Location Space to which the CO to Building 
MDF Room Connection is connected has been terminated or has expired; 

(g) the CO to Building MDF Room Connection has become unsafe for its 
purpose; or 

(h) NetLink Trust’s right to own, maintain or operate the CO to Building MDF 
Room Connection has been revoked or terminated or has expired. 

16.4 Either Party (Terminating Party) may terminate the CO to Building MDF Room 
Connection: 

(a) if the other Party is in breach of this Schedule other than failure to pay any 
sum for which the Requesting Licensee has been invoiced, and such breach 
remains un-remedied for a period of sixty (60) Calendar Days after receiving 
notice from the Terminating Party;  

(b) if the Requesting Licensee’s CO to Building MDF Room Connection licence 
has been suspended pursuant to clause 15.1, and the cause of such suspension 
has not been remedied or rectified for a period of sixty (60) Calendar Days 
from the date of the suspension; or 

(c) if the Requesting Licensee is in breach of this Schedule by its failure to pay 
any sum for which the Requesting Licensee has been invoiced, and such 
breach remains un-remedied for a period of fourteen (14) Calendar Days after 
receiving notice from the Terminating Party. For the avoidance of doubt, this 
sub-clause shall not apply pending the resolution of any Billing Dispute in 
accordance with the provisions of Schedule 16 (Billing). 

16.5 Upon termination of the licence of the CO to Building MDF Room Connection: 

(a) the Requesting Licensee must immediately discontinue use of the CO to 
Building MDF Room Connection;  

(b) the Requesting Licensee must without undue delay disconnect all equipment 
connected to the CO to Building MDF Room Connection; and 

(c) NetLink Trust shall be responsible for removing all necessary Patching 
Services at the Requesting Licensee’s cost in accordance with Schedule 15 
(Charges). Notwithstanding the above, the Requesting Licensee will not be 
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liable for NetLink Trust’s costs of removing all necessary Patching Services, 
if the termination is the result of NetLink Trust’s fault. 

16.6 If the licence of the CO to Building MDF Room Connection is terminated as a result 
of the Requesting Licensee’s fault, the Requesting Licensee shall be liable to NetLink 
Trust for the Monthly Recurring Charges for the remainder of the minimum contract 
term. 

16.7 If the Requesting Licensee fails to disconnect its equipment from the CO to Building 
MDF Room Connection under clause 16.5(b), NetLink Trust may at its sole 
discretion remove and/or dispose of the Requesting Licensee’s equipment. The 
Requesting Licensee shall pay to NetLink Trust all reasonable costs associated with 
the work undertaken by NetLink Trust including the cost of disposing the Requesting 
Licensee’s equipment. The Requesting Licensee shall have no claim whatsoever 
against NetLink Trust in connection with the removal and/or disposal of the 
Requesting Licensee’s equipment from the CO to Building MDF Room Connection. 

17. REDUNDANCY SERVICE 

17.1 The Requesting Licensee may acquire the following Redundancy Service for the CO 
to Building MDF Room Connection: 

(a) one separate fibre strand (may be from the same fibre cable that carries the 
existing service) from NetLink Trust’s FDF at the CO to NetLink Trust’s 
FDF at the Building MDF Room via the same duct and along the same path 
as the CO to Building MDF Room Connection (Redundancy Service with 
Wireline Diversity); 

(b) one separate fibre strand from NetLink Trust’s FDF at the CO to NetLink 
Trust’s FDF at the Building MDF Room via a separate duct along the same 
path as the CO to Building MDF Room Connection (Redundancy Service 
with Duct Diversity); or 

(c) one separate fibre from NetLink Trust’s FDF at the CO to NetLink Trust’s 
FDF at the Building MDF Room via a separate path from the CO to Building 
MDF Room Connection (Redundancy Service with Path Diversity), 

at the same prices, terms and conditions as the CO to Building MDF Room 
Connection through a request in the form of Annex 5A either via manual means or 
via NetLink Trust Platform, unless stipulated otherwise in this clause 17. 
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17.2 The Requesting Licensee is eligible to acquire a Redundancy Service for the CO to 
Building MDF Room Connection provided that the Requesting Licensee has acquired 
or is acquiring an equivalent CO to Building MDF Room Connection between the 
same CO and Building MDF Room. The Requesting Licensee may request NetLink 
Trust to reject the Request for the CO to Building MDF Room Connection in the 
event that NetLink Trust is unable to provide the Redundancy Service, but such 
Requests for the Building to MDF Room Connection and the Redundancy Service 
must be submitted together to NetLink Trust. 

17.3 The Requesting Licensee shall be responsible, at its own cost and equipment, for the 
implementation of diversity or redundancy for its services using the Redundancy 
Service provided by NetLink Trust. 

17.4 NetLink Trust shall make the Redundancy Service available to the Requesting 
Licensee, except where NetLink Trust is unable to build the requisite infrastructure 
(other than fibre) to provide the Redundancy Service or due to any of the reasons 
stated in clause 5.4.  
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Request for CO to Building MDF Room Connection 
R
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Date of Application: _______________________ 
Requested Date of Activation:_______________   
                                                                                           

Application Reference Number:                                  
_________________ 

Segment from: ________________ CO 
 

                                   

 
To: ____________________________________  
(Address of Building MDF Room) 

 

Any other info: __________________________________________________________ 
 

     Redundancy Service with Wireline Diversity is required 
     Redundancy Service with Duct Diversity is required 
     Redundancy Service with Path Diversity is required 
   Request for CO to Building MDF Room Connection to be rejected if Redundancy Service is not 

available 
  
 

For and on Behalf of Requesting Licensee 

R
eq

ue
st

in
g 
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ns
ee

 

Sign: 
 
__________________________________ 

Company Stamp: 
 
__________________________________ 

Name: 
__________________________________ 

Company Name: 
__________________________________ 

Designation: 
__________________________________ 

 

Contact Number, Fax and email address 
____________________________________________________________________________ 

Part 1: Date: ___________ 

N
et

Li
nk

 T
ru

st 

     Application accepted: 
Circuit Identification Number:     _________________________________________________ 
Tentative Provision Date : ____________ 

     Application rejected 
Reason for rejection: ___________________________________________________________ 
NetLink Trust Name / Signature: 
__________________________________ 

Queue Status: 
__________________________________ 

Part 2: Date: ___________ 

N
et

Li
nk

 T
ru

st 

     Circuit Provision: 
Revised Provision Date (where applicable): ______________ 
Reason:                                                                                                            
 

Any other reason: _____________________________ 
     Application rejected 

Reason for rejection: ___________________________________________________________ 
NetLink Trust Name / Signature: 
____________________________________________________________________________ 
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Fault Rectification 
Service Report 

Serial No:  

Appointment Date: 
   

Arrival Time: 
   Time: 

   
Completion Time:  

   Trouble Ticket No: 
 
 

 

 1 hour activation 
  Maintenance Fault Rectification 
  Follow up end-user appointment 

END-USER INFORMATION 
   Authorised Person 

Name: 
*Mr/Mrs/Miss/Mdm/Dr  

Contact no:   (HP):       

Company: 
 

 
   Registered Address: Blk/House:  Unit No: # -  

Street Name:      
Building Name:   Postal code: S(                    ) 

LOCATION OF INSTALLATION  
A-END (CO/MDF) B-END (CO/MDF, End-User’s Premise) 
Blk/House: _________ Unit No: #______  - ______ 
Street Name: _____________________________ 
Building Name: _________ Postal code: S(_____) 
 

Blk/House: ________ Unit No: #______  - ______ 
Street Name: _____________________________ 
Building Name: ________ Postal code: S(_____) 
 

End-User Declaration (check only one box) 

 I am the owner of the above premises 
 I, Name: __________________________________. am authorised by the owner of the premise and/or the 

above-stated company  to sign this form and permit CityNet Infrastructure Management Pte Ltd (as 
Trustee-Manager of NetLink Trust) (hereinafter referred to as “NetLink Trust”)  or its contractor to enter 
the premises and conduct the fault rectification work.  I will bear full responsibility if the owner should 
dispute (a) my authority, or (b) any action taken by NetLink Trust  at my instructions.  

Company Stamp (if applicable): 

 
For Official Use Only  
OPTICAL MEASUREMENTS, WHERE POSSIBLE  (Measured by RL) 
Fault description: 
 

Test Measurement  

(CO to Serving 

Cabinet): 

1310nm  1490nm  1550nm  
Distance 

(m) 
 

Test Measurement  

(CO to 1st TP): 
1310nm  1490nm  1550nm  

Distance 

(m) 
 

Test Measurement  

(Segment Services A-

END to B-END) 

1310nm  1490nm  1550nm  
Distance 

(m) 
 

Certified by  ONNLT: 

Technician Name: 

 

Date: 

Technician Signature:        Time: 
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End-Users can refer to their retail service providers for more information to address and resolve any 

end user service related issues.  

*Please delete where inapplicable. 

 

ANNEX 5B – DIRECTED AMENDMENTS 
 
IDA notes that this Annex 5B contains a number of references to “ON” 
which could be interpreted as references to OpenNet. In the interests of 

                                                                    
OPTICAL MEASUREMENTS, WHERE POSSIBLE (Measured by ONNLT) 
Fault description: 
 
 

Test Measurement  

(CO to Serving Cabinet): 
1310nm  1490nm  1550nm  

Distance 

(m) 
 

Test Measurement  

(CO to 1st TP): 
1310nm  1490nm  1550nm  

Distance 

(m) 
 

Test Measurement  

(Segment Services A-END 

to B-END) 

1310nm  1490nm  1550nm  
Distance 

(m) 
 

Certified by :                                                                                              

RL Name: Date: 

RL Signature:                                                                           Time: 

Fault Root Cause Description 
 
 
ACTION TAKEN/ADDITIONAL REMARKS 
 
 

 
CUSTOMER ACKNOWLEDGEMENT AND ACCEPTANCE 
Remarks/Comments: 
 
 

This is to acknowledge that the fibre fault rectification has been attended and the fault resolution is effective  

Fault Attended by: Resolution Accepted by End-User: 

Technician Name:  
End-User Signature:  

Technician Signature:  

Resolution Verified and Accepted by RL (Only applicable for 1 hour activation) : 
RL Name: 
 
 

 
RL Signature: 
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clarity, IDA directs NetLink Trust to amend the references from “ON” to 
“NLT”, as annotated above.  
 


	1. Scope
	This Schedule 5 sets out the terms and conditions under which NetLink Trust will provide the Requesting Licensee with a licence for Layer 1 Service (a service provided by NetLink Trust for the use of passive optical fibre cable) from NetLink Trust’s d...
	1.1 This Schedule only applies to Requesting Licensees who are FBOs.

	2. Service level guarantees
	2.1 NetLink Trust will provide the Service Level Guarantees in respect of the CO to Building MDF Room Connection as set out in this Schedule.  If NetLink Trust fails to meet any service activation period, Mean Time To Recovery or service level availab...
	(i) Clause 6.910 and any terms and conditions contained in this Schedule in respect of request and provisioning timeframes;
	(ii) Clause 11.145 and any terms and conditions contained in this Schedule in respect of fault rectification timeframes; and
	(iii) Clause 12.1 and any terms and conditions contained in this Schedule in respect of service level availability.

	2.2 A claim by the Requesting Licensee shall be made in writing within thirty (30) Calendar Days of the completion of the relevant calendar month on which the Service Level Guarantees are measured.  The amount in respect of any claim shall be paid to ...
	2.3 If the Requesting Licensee is entitled to a rebate pursuant to the claim made hereunder, the amount of the rebate will be credited into the Requesting Licensee’s account after it has been processed by NetLink Trust and will be reflected in NetLink...
	2.4 The guarantee and rebates provided by NetLink Trust are:
	(i) of an ex-gratia nature and personal to the Requesting Licensee and are non-transferable; and
	(ii) subject to this Schedule.

	2.5 Despite anything to the contrary in this section, if the Requesting Licensee qualifies for any claim, NetLink Trust shall honour its obligations in respect of that claim but in the event of a dispute as to whether the Requesting Licensee qualifies...
	2.6 In addition to the specific terms and conditions of the Service Level Guarantees, the Service Level Guarantees shall not apply in any of the following circumstances:
	(a) the CO to Building MDF Room Connection is disconnected and/or reconnected by reason of it being suspended under the terms and conditions of this Schedule or ICO Agreement, except where the suspension is due to NetLink Trust’s fault;
	(b) fault due to any equipment, wiring and/or cabling owned or operated by the Requesting Licensee or on behalf of the Requesting Licensee;
	(c) provision or restoration of the CO to Building MDF Room Connection where any site-coordination meeting, Joint Investigation Meeting or fault identification coordination meeting is involved, except where (a) the fault was caused by NetLink Trust; a...
	(d) NetLink Trust is unable to obtain or maintain any licence or permission necessary to the provision or restoration of CO to Building MDF Room Connection despite using its best endeavours to obtain expeditiously or maintain such licence or permissio...
	(e) NetLink Trust has difficulty accessing to or working in the Building MDF Room due to the Building MDF Room being inaccessible, in unsafe working condition or in any other inadequate or deficient state despite using its best endeavours to expeditio...
	(f) delay in the provision or restoration of the CO to Building MDF Room Connection caused by events beyond the reasonable control of NetLink Trust and its suppliers and contractors;
	(g) NetLink Trust network outages for which the Requesting Licensee has not reported a fault;
	(h) fault is reported by the Requesting Licensee but no fault is found or confirmed after due and careful investigation, and verification by NetLink Trust;
	(i) NetLink Trust is required to carry out service interruption and the Requesting Licensee has been informed in accordance with clause 9.5 or 9.6 ;
	(j) NetLink Trust is required to carry out fibre diversion at the request of the Government Agencies, private developers or other relevant parties and the Requesting Licensee has been informed in accordance with clause 9.5 or 9.6 ; or
	(k) wWhere the Requesting Licensee or MCST requires customised arrangements (eg. non-standard or customised installation) or conditions to be fulfilled (eg. MCST requires the provision of access or the requisite equipment like boomlift, scaffolding, c...

	2.7 If the Requesting Licensee disputes NetLink Trust’s reason for rejection, its records and/or the amount of rebate, the Requesting Licensee shall not be entitled to be credited with any rebate until and unless the dispute has been resolved.
	2.8 A failure by NetLink Trust to meet any Service Level Guarantee does not constitute a breach of the ICO Agreement or this Schedule.
	2.9 The Requesting Licensee acknowledges that the relevant remedy provided under clause 2.1 is a genuine pre-estimate of the Requesting Licensee’s loss and will be the sole and exclusive remedy available to the Requesting Licensee for such failure to ...

	3. service description and access points
	3.1 NetLink Trust will provide a licence for the CO to Building MDF Room Connection to the Requesting Licensee with the following:
	(a) one (1) fibre strand from NetLink Trust’s Fibre Distribution Frame (FDF) at the Central Office designated by NetLink Trust to NetLink Trust’s FDF at the Building MDF Room if requested by the Requesting Licensee;
	(b) one (1) Patching Service at NetLink Trust’s FDF at the Building MDF Room; and
	(c) one (1) Patching Service at NetLink Trust’s FDF in the Central Office.

	3.2 The Requesting Licensee shall access the CO to Building MDF Room Connection at NetLink Trust’s FDF at the Central Office designated by NetLink Trust or the Requesting Licensee’s FDF at the Central Office designated by NetLink Trust and at NetLink ...

	4. ORDERING AND PROVISIONING PROCEDURE
	4.1 (A) The Requesting Licensee shall submit its request for the CO to Building MDF Room Connection (Request) to NetLink Trust on a Business Day in the form of Annex 5A stating, but not limited to the following information:
	(a) the Building MDF Room.

	4.2 Relocation of the CO to Building MDF Room Connection is not allowed.
	4.3 NetLink Trust shall at its sole discretion determine the serving CO from which the CO to Building MDF Room Connection will be provided.
	4.4  Information relating to the Mandated Services will be available on NetLink Trust Platform, for access by the Requesting Licensee through secured means. The secured access to NetLink Trust Platform will require payment of a Per User Account Charge...
	For the avoidance of doubt, where NetLink Trust has imposed a Per User Account Charge on the Requesting Licensee for each user account created to allow the Requesting Licensee to access NetLink Trust Public Website, such Per User Account Charge shall ...

	5. CO to Building MDF Room Connection REQUEST
	5.1 NetLink Trust shall process all Requests received for the CO to Building MDF Room Connection on a ‘first come, first served’ basis.
	5.2  For each Business Day, NetLink Trust shall process a combined total of no more than 1125  or such other number (as may be revised from time to time in accordance with clause 5.2(i)) of Requests for Basic Mandated Services and Layer 1 Redundancy S...
	5.3 (A) Within one (1) Business Day of the date on which NetLink Trust receives the request for CO to Building MDF Room Connection (Request Date) and subject to clause 5.2, NetLink Trust must notify the Requesting Licensee (and shall provide the Reque...
	(a) the Request for CO to Building MDF Room Connection is not in the prescribed form;
	(b) the Request does not contain all the required information or the information provided is inaccurate or misleading;
	(c) the service activation date requested is less than three (3) Business Days from the date of receipt of a Request; or
	(d) the Requesting Licensee has committed a material breach of the ICO Agreement or this Schedule.
	(B)(i) As an alternative to clause 5.3(A), where NetLink Trust receives a Request for CO to Building MDF Room Connection (Request Date) via the NetLink Trust Platform, NetLink Trust will validate and notify the Requesting Licensee, so that the Request...
	(a) the Request for CO to Building MDF Room Connection is not in the prescribed form;
	(b) the Request does not contain all the required information or the information provided is inaccurate or misleading;
	(c) the service activation date requested is less than three (3) Business Days from the date of receipt of a Request; or

	5.4 (A) Within three (3) Business Days of the Request Date and subject to clause 5.2, NetLink Trust must notify the Requesting Licensee (and shall provide the Requesting Licensee with a unique reference number or a similar form of identification in th...
	(a) the equipment or services that the Requesting Licensee proposes to use or to provide interfere with, or cause deterioration to services supplied by NetLink Trust;
	(b) there is obstruction from building owner or building management to NetLink Trust installation or installation schedule. NetLink Trust shall use its best endeavours to resolve such obstructions;
	(c) the Transmission Tie Cable (installed pursuant to Co-location Service in Schedule 12) for connection to the CO to Building MDF Room Connection is yet to be operational at the point in time of NetLink Trust’s provisioning of the CO to Building MDF ...
	(d) there are security and confidentiality requirements or restrictions imposed on NetLink Trust by Government Agencies.

	5.5 The Requesting Licensee shall pay NetLink Trust the applicable Installation Charge specified in Schedule 15 (Charges) for provisioning the CO to Building MDF Room Connection.
	5.6 Where NetLink Trust rejects any Request for the CO to Building MDF Room Connection, NetLink Trust shall provide reasons explaining the basis for rejection promptly.

	6. DELIVERY
	6.1 Subject to clauses 5.2, 5.3, 5.4 and 6.2, NetLink Trust shall provide the CO to Building MDF Room Connection by the end of three (3) Business Days from the receipt of a valid Request from the Requesting Licensee.
	6.2 (A) Where there is insufficient capacity to provide the CO to Building MDF Room Connection and additional capacity is required to be installed between the Central Office and Building MDF Room, NetLink Trust shall subject to clause 5.2 provide the ...
	(B) Where there is a delay during service provisioning, NetLink Trust shall make available promptly and no less frequently than on a daily basis on the NetLink Trust Platform (after the Platform is operational) and via email, up-to-date information on...
	6.3 Unless otherwise stated, NetLink Trust shall retain the responsibility for working at NetLink Trust’s FDF at the Central Office and Building MDF Room, including Patching Service at NetLink Trust’s FDF at the Central Office and Building MDF Room in...
	6.4 NetLink Trust will provide the necessary Patching Service at NetLink Trust’s FDF in the Building MDF Room using Patch Cable of not exceeding ten (10) metres in length. The Requesting Licensee shall provide its own Patch Cable if it requires a long...
	6.5 NetLink Trust will use optical fibre cable based on the ITU-T G.652D standard for outdoor installations and the ITU-T G.657A standard for in-building installations (where applicable) to deliver the CO to Building MDF Room Connection.
	6.6 NetLink Trust will test the optical fibre cable from NetLink Trust’s FDF at its designated Central Office or the Requesting Licensee’s FDF at the Central Office designated by NetLink Trust to NetLink Trust’s FDF at the Building MDF Room to ensure ...
	6.7 NetLink Trust shall ensure that the optical power loss does not exceed -0.4dB per km and -0.5dB per connector.
	6.9 NetLink Trust shall promptly notify the Requesting Licensee on the completion of provisioning the CO to Building MDF Room Connection.
	6.10 Subject to clause 6.11, in the event NetLink Trust fails to meet the applicable service activation period for a Request, NetLink Trust shall compensate the Requesting Licensee an amount equal to the number of days of delay multiplied by the weekl...
	6.11 NetLink Trust shall not be required to compensate the Requesting Licensee under any of the following circumstances:
	(a) Delay in the granting of permission from or permission is not granted by the building owners/management to install the required Network to the Building MDF Room within the said building, despite NetLink Trust using its best endeavours to obtain ex...
	(b) The Requesting Licensee requests the deferment of the service activation date; or
	(c) The building which was initially under network coverage has been reconstructed and NetLink Trust has to reinstall its Network to the building.


	7. responsibility at NetLink Trust fdf
	7.1 The Requesting Licensee shall not, and shall ensure that its employees, agents and contractors do not, at any time access NetLink Trust’s FDF at the Central Office and Building MDF Room.
	7.2 Where the Requesting Licensee wishes to change the existing patching connection at NetLink Trust’s FDF at the Central Office or Building MDF Room, the Requesting Licensee shall submit an application for termination of the existing Patching Service...

	8. DeaCtivation
	8.1 Subject to the minimum contract term, the Requesting Licensee may deactivate the CO to Building MDF Room Connection by giving NetLink Trust not less than one (1) month prior written notice.
	8.2 If the CO to Building MDF Room Connection is terminated by the Requesting Licensee pursuant to clause 8.1 before the expiry date of the minimum contract term, the Requesting Licensee must pay NetLink Trust one hundred percent (100%) of the Monthly...
	8.3 Where any Patching Service is no longer required as a result of the termination of the CO to Building MDF Room Connection, NetLink Trust shall remove the Patching Service at all the relevant access points and the Requesting Licensee shall be liabl...

	9. Standard Terms and Conditions
	9.1 NetLink Trust shall at its sole discretion determine its network deployment, including but not limited to the access points, fibre cable routing and location of the Central Office from which the CO to Building MDF Room Connection is provided.
	9.2 NetLink Trust shall be responsible for the maintenance of the CO to Building MDF Room Connection installed under this Schedule.
	9.3 Except to the extent strictly necessary to accurately describe the service to actual or potential Customers, the Requesting Licensee shall not use NetLink Trust’s name, any NetLink Trust’s trademarks or the fact that any service is supplied using ...
	9.4 The Parties shall in good faith co-operate with each other and take reasonable measures to ensure that there is no interference with or deterioration to NetLink Trust’s existing services or those of a Third Party as a result of the Requesting Lice...
	9.5 If it is necessary to carry out any planned service interruption, including but not limited to planned repair, or replacement or upgrade to any equipment or facility forming part of the CO to Building MDF Room Connection, NetLink Trust shall provi...
	9.7 NetLink Trust shall include the following details in the written notification or via NetLink Trust Platform APIs to the Requesting Licensee:
	9.8 If the planned service interruption affects CO to Building MDF Room Connections, NetLink Trust will carry out the planned service interruption between 1am and 6am, unless it is not feasible for NetLink Trust to do so.
	9.9 Subject to Requesting Licensee acquiring redundancy service, NetLink Trust shall, where technically feasible, provide assistance to Requesting Licensee to divert its CO to Building MDF Room Connection to the redundancy service before commencing th...
	9.10 Where there are available resources, NetLink Trust will, where possible, first divert critical links to alternative routings before commencing the planned service interruption.
	9.11 Subject to clause 9.5 or 9.6 or 9.7, NetLink Trust shall not be liable for any loss caused by such service interruption, except for the Service Level Guarantee rebate that arises from NetLink Trust carrying out the  service interruption outside o...
	9.12 The Requesting Licensee shall be responsible to the Requesting Licensee’s Customers for all aspects of the Requesting Licensee’s services including but not limited to the operations and maintenance of the Requesting Licensee’s service.
	9.13 The Requesting Licensee must procure and maintain at its own cost:
	(a) any equipment or software needed to implement, receive or use the CO to Building MDF Room Connection; and
	(b) co-location at the designated Central Office and the Building MDF Room.
	9.14 Nothing in this Schedule vests in the Requesting Licensee any right, title or proprietary interest in the optical fibre cable, equipment or facilities forming part of the CO to Building MDF Room Connection.
	9.15 Onsite charges are applicable whenever Requesting Licensee requests for NetLink Trust to be onsite other than for provisioning of CO to Building MDF Room Connection or for reasons caused by NetLink Trust’s fault or error.

	10. Access and Approvals REquired
	10.1 The Parties shall comply with clause 15.5 of the main body of this ICO Agreement in relation to the obtaining of all licences, permits, consents, waivers, authorisations and intellectual property or other rights required for the provision of the ...

	11. Fault Reporting and Clearing
	11.1 Each Party must have or establish a Fault Reporting and Control Centre (FCC) to act as a single point of contact for the reporting, management and clearing of faults. The FCC must be available twenty-four (24) hours a day, seven (7) days a week.
	11.2 It is the Requesting Licensee’s responsibility to determine the source of the fault at its own cost and to ensure that the fault does not lie within its network before reporting the fault to NetLink Trust.  The Requesting Licensee shall pay NetLi...
	11.3 Where the fault is reported via the NetLink Trust Platform, the Requesting Licensee shall indicate the following:
	Upon receipt of a fault report from the Requesting Licensee under clause 11.2, NetLink Trust shall investigate the cause of the fault experienced by the Requesting Licensee in a diligent and responsible manner as would be expected of a competent servi...
	11.4 If, following investigation, NetLink Trust determines that the fault is at the Transmission Tie Cable at the Central Office, NetLink Trust will patch the CO to Building MDF Room Connection to another available Transmission Tie Cable Port and char...
	11.5 If, following investigation, NetLink Trust determines that the fault is at the Patch Cable at the Building MDF Room, NetLink Trust will replace with another Patch Cable(s) and charge the Requesting Licensee a Patching Charge(s) in accordance with...
	11.6 If, following investigation, NetLink Trust determines that no fault is found or the fault is not due to the NetLink Trust Network or equipment, then NetLink Trust shall charge the Requesting Licensee a No Fault Found Charge for the fault report i...
	11.7 The process for fault investigation shall be as follows:
	(a) For each of the three (3) wavelengths of 1310nm, 1490nm and 1550nm where applicable, the optical power shall be measured in accordance with clause 6.7 above , and the findings shall be clearly recorded using the ”Fault Rectification Service Report...
	(b) if the power loss do not exceed the limit specified in clause 6.7 then the following steps shall be carried out before a finding of “no fault found” will be recorded:
	(c) Upon completion of any fault investigation, where both NetLink Trust and Requesting Licensee are present, NetLink Trust will hand over the connection to the Requesting Licensee and both Parties shall jointly sign off on the “Fault Rectification Se...

	11.8 If NetLink Trust is unable to identify any fault, NetLink Trust will call for a fault identification coordination meeting between NetLink Trust and the Requesting Licensee to identify the fault. NetLink Trust will notify the Requesting Licensee o...
	(a) In the event that a particular fault is due to NetLink Trust or its contractors, NetLink Trust shall not impose any charge on the Requesting Licensee for access to the Co-Location Space (where applicable), regardless of whether it is an NetLink Tr...
	(b) In the event that a particular fault is due to the Requesting Licensee or its contractors or its End-Users, NetLink Trust shall be entitled to impose a charge on the Requesting Licensee for access to the Co-Location Space (where applicable), rega...
	(c) In the event that it is agreed that a particular fault is not due to NetLink Trust (or its contractors) or the Requesting Licensee (or its contractors or End-Users), NetLink Trust shall be entitled to impose a charge on the Requesting Licensee for...
	11.9 The CO to Building MDF Room Connection is deemed to be restored when NetLink Trust has tested and confirmed to the Requesting Licensee that the CO to Building MDF Room Connection has been restored. NetLink Trust will notify the Requesting License...
	11.10 Where the Requesting Licensee has lodged with NetLink Trust a fault report and NetLink Trust is in the process of investigating the fault or where the Requesting Licensee has not lodged a fault report but suspects that there is a fault with the ...
	11.11 The Requesting Licensee acknowledges that NetLink Trust may temporarily disconnect the Requesting Licensee’s CO to Building MDF Room Connection to perform reasonable fault analysis and line testing on the CO to Building MDF Room Connection. NetL...
	11.12 Each Party shall maintain and store its own records of faults and repairs.
	11.13 NetLink Trust shall restore any fault within a standard Mean Time To Recovery (MTTR) of eight (8) hours.
	11.14 Subject to clause 2.6, the MTTR shall be the average time NetLink Trust took to restore service for all fault incidents for all CO to Building MDF Room Connections acquired by the Requesting Licensee under this Schedule during a month, measured ...
	11.15 In the event NetLink Trust fails to meet the standard MTTR for a particular month, NetLink Trust shall compensate the Requesting Licensee an MTTR Rebate equal to the difference between the MTTR experienced by the Requesting Licensee and the stan...

	12. Service level availability
	12.1 NetLink Trust shall offer a service level availability of 99.99% per month for the CO to Building MDF Room Connection. NetLink Trust shall offer to rebate the Requesting Licensee ten percent (10%) of the Monthly Recurring Charge if NetLink Trust ...
	12.2 Service level availability for the CO to Building MDF Room Connection is calculated as follows:
	12.3 Subject to clause 2.6, the total network outage time is the sum of all minutes for which the CO to Building MDF Room Connection is unavailable measured from the time each fault is reported by the Requesting Licensee to the time NetLink Trust conf...

	13. PROTECTION AND SAFETY
	13.1 Each Party is responsible for the safe operation of its Network and in particular the safe operation of any equipment within its Network on its side of the connection at the FDF in the Central Office and the Building MDF Room.
	13.2 Each Party shall, so far as reasonably practicable, take all necessary steps to ensure that the licence of the CO to Building MDF Room Connection, its operations and its implementation of this Schedule:
	(a) do not endanger the safety or health of any person, including the employees and contractors of the Parties; and
	(b) do not damage, interfere with or cause any deterioration in the operation of the NetLink Trust Network.


	14. TERM OF LICENCE
	14.1 The minimum contract term for the CO to Building MDF Room Connection shall be twelve (12) months starting from the service activation date of the CO to Building MDF Room Connection.

	15. SUSPENSION
	15.1 NetLink Trust may suspend the Requesting Licensee’s licence to the CO to Building MDF Room Connection at any time until further notice to the Requesting Licensee if the CO to Building MDF Room Connection licence causes or is likely to cause physi...
	15.2 Without limiting the exclusions or limitations of liability in this ICO Agreement, NetLink Trust shall not be liable to the Requesting Licensee for any Loss resulting from, or in connection with, suspension of the CO to Building MDF Room Connecti...

	16. TERMINATION OF LICENCE
	16.1 The Requesting Licensee shall keep NetLink Trust informed of the Requesting Licensee’s utilisation of each CO to Building MDF Room Connection six (6) months from the service activation date and when there are changes to the utilisation.
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	(b) if the Requesting Licensee’s CO to Building MDF Room Connection licence has been suspended pursuant to clause 15.1, and the cause of such suspension has not been remedied or rectified for a period of sixty (60) Calendar Days from the date of the s...
	(c) if the Requesting Licensee is in breach of this Schedule by its failure to pay any sum for which the Requesting Licensee has been invoiced, and such breach remains un-remedied for a period of fourteen (14) Calendar Days after receiving notice from...
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