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SCHEDULE 5C 

 

LICENSING OF ROOF SPACE & CO-LOCATION SPACE AT ROOF SITES 

 

 

1. SCOPE 

1.1 This Schedule sets out the terms and conditions under which SingTel will provide 

the Requesting Licensee with a licence (Roof Access Licence) to use: 

(a) Roof Space at SingTel exchanges and Submarine Cable Landing Stations for the 

sole purpose of mounting an antenna (Roof Equipment) and connecting that 

antenna to Co-Location Equipment at the same SingTel exchange or Submarine 

Cable Landing Station to allow the Requesting License to access Local Loop and 

Sub Loop under Schedule 3A, Shared Line under Schedule 3B as well as Tail 

Circuit under Schedule 4C provided at Co-location Space under Schedule 8B or 

its cable capacity in Cable Systems via Connection Services provided at Co-

Location Space under Schedule 8D; and  

(b) physical access thereto. 

1.2 The Requesting Licensee must have acquired any such licenses as required from 

time to time to operate any equipment it intends to locate on the Roof Site before 

SingTel will provide a Roof Access Licence.  

1.3 Except as provided in this Schedule, the Requesting Licensee shall provide all 

installation materials and manpower needed for the installation of its Roof 

Equipment and cabling to connect the Roof Equipment to the Co-Location 

Equipment located in the Co-Location Space in order to access Local Loop, Sub 

Loop, Shared Line, Tail Circuit or cable capacity (Building Cabling). Where 

certain work is to be carried out by SingTel under this Schedule, and the Charge 

is not defined under Schedule 9, the Requesting Licensee must pay all reasonable 

costs incurred by SingTel in provisioning the licence for Roof Space to the 

Requesting Licensee, subject to the following conditions: 

(a) the costs incurred by SingTel will relate to the work that SingTel needs to 

perform in order to provision the Roof Space and Co-location Space at the Roof 

Site;  
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(b) before incurring the costs, SingTel will provide Requesting Licensee with prior 

reasonable notice that the Requesting Licensee’s request requires SingTel to 

undertake such work and such notice shall clearly and with sufficient detail set 

out the following: 

(i) the reasonable costs which SingTel seeks to recover from the Requesting 

Licensee in respect of the costs incurred by SingTel (including a 

breakdown of the individual cost components and justification for 

incurring each cost component); and 

(ii) based on the information set out in paragraph (i), a binding quote to the 

Requesting Licensee in respect of the work to be undertaken by SingTel 

which shall be valid for a period of five (5) Business Days from the date 

they are notified to the Requesting Licensee by SingTel; 

(c) SingTel shall obtain the prior approval of the Requesting Licensee to the costs 

noted in the notice within the time period under paragraph (b)(ii) and if the 

Requesting Licensee does not provide its approval within that time period then  

SingTel may suspend SingTel’s work under this clause 1.3 until the Requesting 

Licensee agrees; and  

(d) any dispute in respect of determining the reasonable costs set out in the notice 

shall be resolved in accordance with Schedule 11 of the RIO Agreement. 

1.4 The list of Roof Sites for Roof Space is listed in Annex 5C.1. SingTel may vary 

the Roof Sites listed in Annex 5C.1 from time to time with the prior approval for 

the Authority obtained in the form of amendment of this RIO Agreement 

approved by the Authority. 

1.5 SingTel shall not be responsible for any damage to the Requesting Licensee’s 

equipment caused by rain, fire, water leakage, lightning, power 

fluctuation/interruption, or anything beyond SingTel’s control at the Roof Site 

other than to the extent that it is the result of a grossly negligent, wilful or 

reckless breach of this RIO Agreement by SingTel. 

1.6 This Schedule 5C only applies to Requesting Licensees who are FBOs. 

1.7 SingTel will provide Roof Access Licences on a per roof per exchange or per 

Submarine Cable Landing Station (as the case may be) basis. 
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1.8 SingTel shall only grant a Roof Access Licence to a Requesting Licensee where 

there is Roof Space available at the relevant Roof Site as determined under clause 

2. 

1.9 The Roof Space will be provided in an “as-is-where-is” condition. 

1.10 The timeframes in this Schedule relating to provisioning work for Roof Space and 

Co-location Space at Roof Sites to be undertaken by SingTel under clauses 3.3 

and 3.5 (Roof Access Licence Request), 4.1 (Project Study), 5.1 (Site Preparation 

Work) and 15.2 (Modified Roof Equipment) are subject to delays caused by events 

outside SingTel’s reasonable control in which case such failure to meet the 

timeframes shall not constitute a breach of this RIO Agreement and clause 

1.11(a) shall not apply, provided that SingTel must notify the Requesting 

Licensee as soon as practicable upon the occurrence of such event, stating the 

cause of the events and specifying a new date for completion of the relevant 

provisioning work which is extended for the period of such delays. 

1.11  (a) SingTel will provide the Service Level Guarantees in respect of licensing 

of Roof Space and Co-Location Space at Roof Sites as set out in Annex 

5C.3. If SingTel fails to meet any Service Level Guarantees applicable to 

this Schedule and the failure to meet the Service Level Guarantees is 

solely caused by SingTel, SingTel will provide a remedy to the 

Requesting Licensee in accordance with: 

(i) section 1 of Annex 5C.3 and any terms and conditions contained 

therein in respect of Roof Access Licence Request timeframes; 

(ii) section 2 of Annex 5C.3 and any terms and conditions contained 

therein in respect of Project Study timeframes; 

(iii) section 3 of Annex 5C.3 and any terms and conditions contained 

therein in respect of timeframes for Site Preparation Work; 

(iv) section 4 of Annex 5C.3 and any terms and conditions contained 

therein in respect of timeframes for Modified Roof Equipment; 

and 

(v) section 5 of Annex 5C.3 in respect of claims made under Annex 

5C.3. 
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(b) The Requesting Licensee acknowledges that the relevant remedy provided 

under clause 1.11(a) is a genuine pre-estimate of the Requesting 

Licensee’s loss and will be the sole and exclusive remedy available to the 

Requesting Licensee for such failure to meet the relevant Service Level 

Guarantees for Roof Space and Co-location Space at Roof Sites and shall 

be SingTel’s sole and exclusive liability to the Requesting Licensee for 

such failure. 

2. AVAILABILITY OF ROOF SPACE & CO-LOCATION SPACE 

2.1 For the purposes of this Schedule, SingTel may have regard to the following 

when assessing the availability of Roof Space: 

(a) SingTel’s reasonably anticipated requirements in the next one (1) year for Roof 

Space for the provision to itself and its Customers;  

(b) SingTel’s reasonably anticipated requirements in the next one (1) year for Roof 

Space for operations and maintenance purposes;  

(c) the Requesting Licensee’s and other Licensees’ requirements (including for 

operational and maintenance purposes) which have been ordered but not yet 

delivered or which have been provided; 

(d) whether SingTel has plans or otherwise proposes to decommission the Co-

Location site within six (6) months of the date of the Roof Access Licence 

Request. 

3. ORDERING AND PROVISIONING PROCEDURE 

3.1 The Requesting Licensee shall submit its request for a Roof Access Licence with 

regards to a Roof Site using the Roof Access Licence Request form in Annex 

5C.2 containing the following information: 

(a) the location of the Roof Site listed in Annex 5C.1 in relation to which the Roof 

Access Licence is sought; 

(b) the orientation and distant end receiving point; 

(c) the model and specification of each piece of antenna to be installed in the Roof 

Space; 
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(d) the size, weight and wind load of each piece of antenna to be installed in the Roof 

Space;  

(e) the transmitting and receiving frequency of the signal sent over each piece of 

antenna to be installed in the Roof Space; 

(f) the transmission power of each piece of antenna to be installed in the Roof Space;  

(g) the number of mounting positions required and height in metres Average Mean 

Sea Level (AMSL) of the equipment to be installed;  

(h) the cable/waveguide type, gauge and specification of each cable that would be 

installed in or around the Roof Space;  

(i) whether power supply is required for equipment to be installed in the Roof Space;  

(j) evidence of the satisfaction of the condition in clause 1.2; 

(k) the technical characteristics of the antenna including all relevant RF frequencies, 

power levels, receiver sensitivity; 

(l) confirmation that the equipment at the Co-Location Space is operational on a date 

that is prior to the date on which the Requesting Licensee submits its Final 

Acceptance under clause 4.9; 

(m) confirmation that Roof Space at that Roof Site is for the purpose of connection of 

Local Loop, Sub Loop, Shared Line, Tail Circuit or access to Co-Location Space 

at a Submarine Cable Landing Station licensed or to be licensed under Schedules 

3A, 3B, 4C or 8D; and 

(n) the Requesting Licensee’s contact details. 

3.2 Subject to clause 3.3, the Requesting Licensee shall request Roof Space of one 

(1) square meter only. 

3.3 The Requesting Licensee may request Roof Space in excess of one (1) square 

metre up to a maximum of ten (10) square metres from SingTel upon providing to 

SingTel in writing the reasons why it requires Roof Space in excess of one (1) 

metre.  SingTel shall not unreasonably reject a request for Roof Space in excess 

of one (1) metre up to a maximum of ten (10) square metres. 
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3.4 Within one (1) Business Day after the date of receiving the Roof Access Licence 

Request (Request Date), SingTel must notify the Requesting Licensee whether its 

application is accepted or rejected.  The Requesting Licensee shall pay SingTel 

the Roof Access Licence Request fee specified in Schedule 9, regardless of 

whether the Roof Access Licence Request is successful. For the purposes of this 

Schedule 5C, the Request Date shall be determined as follows: 

(a) if the Roof Access Licence Request is received before 12:00 pm on a Business 

Day, the Request Date is the Business Day on which the Roof Access Licence 

Request is received; or 

(b) if the Roof Access Licence Request is received at or after 12:00 pm on a Business 

Day, the Request Date is the Business Day immediately following the Business 

Day on which the Roof Access Licence Request is received. 

3.5 SingTel may reject a Roof Access Licence Request if: 

(a) the Requesting Licensee is not an FBO; 

(b) the Roof Access License Request is not in the prescribed form; or 

(c) the Roof Access License Request does not contain all the required information or 

such information is illegible; or 

(d) the Requesting Licensee has not satisfied clause 1.2. 

Where SingTel rejects the Roof Access Licence Request, SingTel must provide 

reasons explaining the basis for rejection. 

3.6 If SingTel notifies the Requesting Licensee that SingTel has accepted the Roof 

Access Licence Request, SingTel must complete its detailed processing and 

inform the Requesting Licensee within three (3) Business Days of the Request 

Date, whether or not it is able to provide the Roof Space taking into account the 

following: 

(a) whether or not the Roof Space is available as determined under clause 2; and 

(b) whether Roof Space is not available for any of the following reasons: 

(i) the size, weight and wind load of the antenna is not suitable; 
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(ii) the transmitting and receiving frequency of the system is not suitable; 

(iii) the transmission power of each piece of antenna is not suitable; or 

(iv) acceptance of the Roof Access Licence Request will give rise to 

significant health, safety, technical or engineering issues. 

Where SingTel notifies the Requesting Licensee that Roof space is not available 

under clause 3.6(a) and/or clause 3.6(b), SingTel must provide reasons explaining 

the basis for its decision. 

3.7 The Requesting Licensee acknowledges that the Roof Space allocated and the 

actual placement of the Roof Equipment shall be determined by SingTel 

following SingTel’s consultation with the Requesting Licensee. SingTel: 

(a)  is not obliged to place the same Requesting Licensee’s Roof Equipment adjacent 

to each other; but 

(b) shall use its best endeavours to provide the Requesting Licensee with the 

Requesting Licensee’s reasonable requests for orientation and placement and 

SingTel shall only reject such requests from the Requesting Licensee for 

compelling reasons, including, without limitation lack of availability. 

3.8 SingTel shall process all Requests for Roof Space on a “first come first served” 

basis up to the maximum amount specified in clause 3.9. 

3.9 Subject to clause 3.4, SingTel shall process a combined total of no more than one 

(1) Request for Roof Space from all Licensees per Business Day (subject to a 

maximum of three (3) Requests for Roof Space per week) and any subsequent 

requests received in that week shall overflow to the next week. SingTel shall 

inform the Requesting Licensee of that overflow within one (1) Business Day of 

the Request Date. 

4. PROJECT STUDY 

4.1 Except where SingTel has rejected a Roof Access Licence Request under clause 

3.5 or where SingTel has notified the Requesting Licensee that Roof Space is not 

available under clause 3.6, SingTel must complete a Project Study within fifteen 

(15) Business Days of the Request Date.  The Requesting Licensee agrees to pay 
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the Project Study fee specified in Schedule 9, regardless of whether its Roof 

Access Licence Request is successful. 

4.2 The Project Study normally entails at least two (2) site visits:  

(a) a preliminary site survey by SingTel to determine and assess the space, power, 

earth, fibre and cable routing and any Site Preparation Works required for access 

to the Roof Space; and  

(b) a joint site survey with the Requesting Licensee.  

4.3 The Requesting Licensee shall at its own cost engage professional engineers 

and/or consultants to access the Roof Space in accordance with the Physical 

Access Procedures in Attachment C for the purpose of performing structural 

analysis and electromagnetic tests to verify the feasibility of its proposed usage of 

the Roof Space, including but not limited to determining whether: 

(i) the size, weight and wind load of the antenna is suitable; 

(ii) the transmitting and receiving frequency of the system is suitable; 

(iii) the transmission power of each piece of antenna is suitable; or 

(iv) acceptance of the Roof Access Licence Request will give rise to any 

significant health, safety, technical or engineering issues. 

4.4 The Requesting Licensee shall provide the results of the analysis performed under 

clause 4.3 to SingTel within fifteen (15) Business Days of the commencement of 

the Project Study under clause 4.1. 

4.5 SingTel may engage its own engineers and/or consultants to verify the analysis 

performed under clause 4.3 where SingTel has a reasonable justification for doing 

so. The reasonable cost of this verification is to be borne by the Requesting 

Licensee.  

4.6 Following completion of the Project Study, SingTel shall provide written notice 

of its final approval (Final Approval) or rejection of the Roof Access Licence 

Request to the Requesting Licensee along with the following information where 

appropriate:  
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(a) the estimated Charge for the Site Preparation Work along with an outline of the 

major elements of the Site Preparation Work to be undertaken by SingTel; 

(b) the mounting position allocated for the antenna; 

(c) the estimated length of cable required from the Roof Space to the Co-Location 

Space, which the Requesting Licensee must provide at its own cost; and 

(d) the number of Business Days expected (which shall not exceed 25 Business Days 

as specified in clause 5.1) and the tasks necessary to complete the Site 

Preparation Work. 

4.7 SingTel must provide written notice of its Final Approval or rejection to the 

Requesting Licensee within the timeframe set out in clause 4.1. 

4.8 SingTel shall be entitled to levy and receive the Project Study fee provided in 

Schedule 9 regardless of the outcome of the Project Study or whether the 

Requesting Licensee proceeds with the Roof Access Licence Request after 

completion of the Project Study. 

4.9 If Final Approval is granted under clause 4.6, the Requesting Licensee shall 

confirm in writing to SingTel that it wishes to proceed with the Roof Access 

Licence Request (Final Acceptance) and that it agrees to pay the estimated 

Charges for Site Preparation Work set out in the notice under clause 4.6 within 

five (5) Business Days from the date of notification of the result of the Final 

Approval. If the Requesting Licensee does not give such confirmation within five 

(5) Business Days, its Roof Access Licence Request will be deemed to be 

cancelled. The Charges for Site Preparation Work are estimates only and are 

subject to change. SingTel shall use its reasonable endeavours to complete the 

Site Preparation Work within the price estimate. SingTel shall provide the 

Requesting Licensee with a revised price estimate if SingTel’s costs increase 

above SingTel’s estimate set out in the notice under clause 4.6 (as may be varied 

from time  to time under this clause 4.9) due to circumstances beyond its 

reasonable control.  SingTel must obtain the prior approval of the Requesting 

Licensee to the revised price estimate and if the Requesting Licensee does not 

provide its approval, then SingTel may suspend construction under this clause 

until the Requesting Licensee agrees to the revised price estimate.  
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5. SITE PREPARATION WORK FOR THE CO-LOCATION SPACE 

5.1 Subject to clause 4.9, SingTel shall complete the Site Preparation Work within 

twenty five (25) Business Days of the date on which the Requesting Licensee 

notifies SingTel under clause 4.9 that it wishes to proceed with the Roof Access 

Licence Request and agrees to pay estimated charges. If SingTel is unable to 

complete the Site Preparation Work within the relevant period, SingTel shall: 

(a) promptly notify the Requesting Licensee of a revised date for completion; and 

(b) provide the Requesting Licensee with a remedy for the duration of the delay 

under clause 1.10. 

5.2 The Requesting Licensee shall be responsible for providing the associated 

cabling, cable trays and termination blocks required for the installation of the 

Roof Equipment. 

5.3 As part of the Site Preparation Work, SingTel shall install cable support from the 

Roof Space to the Co-Location Space for the Requesting Licensee to connect its 

cables from the Roof Space to the Co-Location Space. 

5.4 Within one (1) Business Day of the completion of the Site Preparation Work, 

SingTel will notify the Requesting Licensee and request the Requesting Licensee 

to attend the Roof Site for a final site inspection. 

6. INSTALLATION AND MAINTENANCE OF EQUIPMENT IN THE ROOF SPACE 

6.1 Where the Requesting Licensee gives its Final Acceptance under clause 4.9, the 

Requesting Licensee shall provide its: 

(a) installation schedule; 

(b) installation plan; 

(c) work method statement consistent with SingTel’s guidelines set out in 

Attachment G; and  

(d) details of how the Requesting Licensee will protect SingTel’s existing installation 

from damage or harm,  
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within five (5) Business Days from the Final Acceptance. SingTel shall not 

unreasonably reject a work method statement provided by the Requesting 

Licensee. 

6.2 SingTel shall review the installation schedule and plan provided under clause 6.1 

and within three (3) Business Days shall either give the Requesting Licensee: 

(a) an advice giving its approval; or 

(b) an advice withholding its approval with the reason for refusal and an alternate 

installation schedule and/or plan. 

6.3 The Requesting Licensee must commence installation of the Building Cabling 

and the Roof Equipment within thirty (30) Business Days of its Final Acceptance 

or as otherwise agreed to by SingTel. 

6.4 The Requesting Licensee shall request access to the Roof Site for the installation 

works of the Building Cabling and the Roof Equipment in accordance with 

Attachment C. 

6.5 SingTel may carry out an inspection of the completed installation and/or a 

supervision of the installation to confirm that the installation conforms to the 

approved plans within five (5) Business Days after the completion of the 

installation of the Building Cabling and the Roof Equipment, failing which 

SingTel is deemed to have confirmed that the installation conforms to the 

approved plans. The reasonable cost for this inspection and/or supervision shall 

be borne by the Requesting Licensee. 

6.6 Where an inspection under clause 6.5 reveals that the installation does not 

conform with the approved installation plan in a significant manner which 

disadvantages SingTel or jeopardises SingTel’s plant, SingTel shall notify the 

Requesting Licensee of the results of the inspection.  SingTel may still inform 

and require the Requesting Licensee to make adjustments to its installation where 

the installation does not conform with the installation plan in a non-material way, 

but this notification will not delay the approval process under this Schedule. 

6.7 Upon notification under clause 6.6, the Requesting Licensee shall reinstall its 

plant or take other corrective action within a reasonable time as agreed between 

the Parties, but in any event within ten (10) Business Days. The Requesting 

Licensee shall bear all reasonable costs for re-installation and corrective action. If 
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the Requesting Licensee fails to take appropriate corrective action, SingTel may 

withdraw physical access or undertake the appropriate corrective action 

(including the removal of the Requesting Licensee’s equipment) and recover the 

reasonable cost from the Requesting Licensee accordingly. 

6.8 Before installation of the Building Cabling and the Roof Equipment, the 

Requesting Licensee shall be allowed to cancel any request or approval of the 

Roof Access Licence upon written notice to SingTel.  SingTel shall charge an 

administration fee as detailed in Schedule 9 for processing such cancellation as 

well as the reasonable costs that SingTel incurred up to the point of cancellation. 

6.9 The Requesting Licensee shall at its own cost and expense, comply with all 

reasonable requirements of SingTel regarding the installation and/or maintenance 

of the Requesting Licensee’s plant, the licensed area and any works thereto. 

6.10 If the Requesting Licensee detects a defect or problem in the roof it shall notify 

SingTel as soon as possible. 

6.11 The Requesting Licensee must, at its own cost:  

(a) ensure that the Roof Site is left in a tidy and safe condition at all times, including 

after conducting maintenance or any other operation; 

(b) ensure that flammable, toxic material, building material, or rubbish is not left on 

or around the Roof Site following any maintenance or other operation it conducts 

on or around the Roof Site; 

(c) ensure that the Roof Site surface, covering, slate is not damaged before or after 

commencement of works on the Roof Site; 

(d) ensure that the position of antennae mounting and cable tray route does not 

obstruct the future re-roofing of the Roof Site; 

(e) correct any defect or problem with its own equipment which jeopardises 

SingTel’s equipment; 

(f) immediately notify SingTel of any damage to SingTel’s equipment or roof 

consequent upon its act or omission;  

(g) maintain and repair its own equipment; and 
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(h) take such other action as a reasonably prudent Requesting Licensee would. 

6.12 The Requesting Licensee must not perform any hacking or drilling on SingTel’s 

roof, parapet, any fixture or structures on the roof.   

7. STANDARD TERMS AND CONDITIONS 

7.1 Each Requesting Licensee shall be responsible for the construction and 

maintenance of its equipment. SingTel shall be responsible for maintaining and 

administering the Roof Site and Roof Space under this Schedule. 

7.2 When SingTel’s and the Requesting Licensee’s plant is damaged by a Third Party 

at the same location, SingTel has priority over the Requesting Licensee to work in 

SingTel’s roof. 

7.3 The Requesting Licensee shall engage a qualified architect and a professional 

engineer to make the necessary submission to competent authorities and provide a 

professional engineer’s certification for the installation of the Roof Equipment 

and the Building Cabling at its own costs. The Requesting Licensee must forward 

to SingTel a copy of the submission and the correspondences or approval granted. 

7.4 Each Party shall ensure that the Roof Equipment or any other equipment installed 

does not interfere with any of the existing systems (including the other Party’s 

equipment, plant, Facilities, Networks and the equipment of other occupying 

Licensees). In the event of such interference, both Parties will act promptly and in 

good faith to take reasonable measures to resolve the interference concerns.  If 

these concerns cannot be resolved by reasonable measures, the Requesting 

Licensee shall either relocate or remove the Roof Equipment or other equipment 

immediately at its own cost. 

7.5 The Requesting Licensee shall provide proper identification markings on each 

and every piece of Roof Equipment and cable installed.  

8. ACCESS AND APPROVALS REQUIRED 

8.1 The Requesting Licensee must use its reasonable endeavours to assist SingTel in 

providing the licence to use the Roof Space including, but not limited to: 

(a) at the Requesting Licensee’s cost, co-operating with SingTel so that SingTel is 

able to license the Roof Space efficiently; and 
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(b) obtaining and maintaining any authorisation, permission, licence, waiver, 

registration or consent from any person necessary for licensing the Roof Space. 

8.2 The access to the Roof Space is subject to approval from all the relevant 

authorities with regard to its use and proposed renovation. The Requesting 

Licensee shall comply with all the terms and conditions imposed by the relevant 

authorities or Government Agencies at its own cost. 

8.3 The antennae mounting is to comply with the height control limit from the 

relevant authorities or Government Agencies. The Requesting Licensee shall 

comply with all the terms and conditions imposed by the relevant authorities or 

Government Agencies at its own cost. 

8.4 The Requesting Licensee shall at its own cost and expense, comply with all 

statutes, by-laws, rules or regulations that may apply to or be imposed on the 

Requesting Licensee in respect of the licences required by any Governmental 

Agency. 

9. REQUESTING LICENSEE’S RIGHTS 

9.1 The Requesting Licensee has a personal right of occupation on the terms and 

conditions of the access granted to the Roof Space and has no right, title, 

proprietary interest or interest in the relevant Roof Site or the Roof Space to 

which the licence has been granted. This access shall not create a tenancy and 

shall not give the Requesting Licensee exclusive right to the occupation of the 

Roof Space. The legal right to possession and control over the Roof Space is 

vested in SingTel throughout the term of the access. 

10. PROTECTION AND SAFETY 

10.1 The Requesting Licensee is responsible for the safe operation of its network and 

shall be responsible for the safe operation of its equipment on the Roof Site and 

shall, so far as reasonable practicable, take all necessary steps to ensure that its 

use of the Roof Space: 

(a) does not endanger the safety of any person, including the employees, contractors, 

customers or third persons;  

(b) does not damage, interfere with or cause any deterioration in the operation of 

SingTel’s Network;  
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(c) does not jeopardise the integrity or confidentiality of communications within the 

SingTel’s Network; and 

(d) does not threaten the security and accessibility of SingTel’s Roof Site. 

10.2 The Requesting Licensee shall report immediately any incident, injury or harm, 

fatal or otherwise that occurs at the Roof Site to SingTel and the relevant 

authority.  For fatal or serious accidents, the accident site shall be left undisturbed 

to facilitate the relevant Governmental Agencies investigation of the 

circumstances leading to the accident.  The Requesting Licensee shall report 

immediately to the Ministry of Manpower, the police and the insurance company 

of any fatal accident having occurred at the site.  The Requesting Licensee shall 

be liable for and shall indemnify and keep indemnified SingTel against all losses, 

claims, proceedings, damages, liabilities, costs and expenses for injuries or death 

to any person whomsoever or any loss or damage to any property whatsoever 

which arise out of or in consequence of any act or omission of the Requesting 

Licensee’s employees and contractors in relation to SingTel’s Roof Site and 

against all claims, demands, proceedings, damages, costs, charges, and expenses 

whatsoever in respect thereof. 

10.3 The Requesting Licensee certifies that all work performed by the Requesting 

Licensee which licence has been approved is performed by appropriately 

qualified, skilled and trained personnel. 

11. TERM OF LICENCE 

11.1 The Roof Access Licence shall commence on the date the Requesting Licensee 

provides notice of its Final Acceptance under clause 4.9 and shall continue for the 

term of the RIO Agreement until the earlier of any of the events specified in 

clause 11.2. 

11.2 The Roof Access Licence under clause 11.1 shall be terminated: 

(a) if either party terminates the Roof Access Licence in accordance with clause 13 

of this Schedule; 

(b) if the SingTel RIO is revoked by the Authority under clause 13.7 of the RIO 

Agreement; 
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(c) if the Authority removes the requirement for SingTel to supply Roof Access 

under the SingTel RIO or exempts SingTel from providing Roof Access under 

clause 13.8 of the RIO Agreement; or 

(d) subject to clause 11.3, the Requesting Licensee terminates the Roof Access 

Licence by giving SingTel not less than one (1) months prior written notice  

11.3 The Requesting Licensee may terminate the Roof Access Licence on less than 

one (1) months prior written notice provided that the Requesting Licensee shall 

be liable to SingTel for the recurring fees under the Roof Access Licence for the 

period between the date of termination and the date that is one month after the 

notice of termination. 

12. SUSPENSION 

12.1 Subject to clause 12.2 of the RIO Agreement, SingTel may suspend the 

Requesting Licensee’s Roof Access Licence until further notice if the Requesting 

Licensee’s equipment causes or is likely to cause physical or technical harm to 

any telecommunications network, system or services (whether of SingTel or any 

other person), including but not limited to causing damage, interfering with or 

causing deterioration in the operation of the SingTel Network. 

12.2 SingTel may carry out repairs or upgrades to any Roof Space by giving fourteen 

(14) Calendar Days notice to the Requesting Licensee (such repair or upgrades to 

be assessed and performed on the same criteria as SingTel provides to itself, its 

affiliates and Customers).  During the period of repair or upgrading works, if 

necessary to facilitate the repairs or upgrades, the Requesting Licensee shall re-

locate and re-install its Roof Equipment at its own expense. 

12.3 Without limiting the exclusions or limitations of liability in this RIO Agreement, 

SingTel shall not be liable to the Requesting Licensee for any Loss resulting 

from, or in connection with, suspension of the Roof Access Licence under this 

clause. 

13. TERMINATION OF LICENCE 

13.1 SingTel may terminate the Roof Access Licence at any time with immediate 

effect by giving notice to the Requesting Licensee if the Requesting Licensee fails 

to complete the installation of its Roof Equipment within thirty (30) Business 

Days under Attachment A or as otherwise agreed by SingTel. If the Requesting 
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Licensee’s failure to complete installation is attributable to circumstances beyond 

the Requesting Licensee’s reasonable control, SingTel will grant a reasonable 

extension of time for installation to the Requesting Licensee at the Requesting 

Licensee’s request.  A Requesting Licensee’s request under this clause must 

describe the circumstances beyond the Requesting Licensee’s control and such 

request must be received prior to the expiry of the aforementioned thirty (30) 

Business Day periods.  SingTel must respond to the Requesting Licensee’s 

request under this clause within two (2) Business Days from the date of receipt of 

such request. 

13.2 Subject to clause 13.2 of the RIO Agreement, either Party (Terminating Party) 

may terminate a Roof Access Licence if the other Party is in breach of this 

Schedule and such breach remains unremedied for a period of five: 

(a) seven (7) Calendar Days after receiving notice from the Terminating Party to do 

so, if the breach is a service affecting breach; and 

(b) fourteen (14) Calendar Days after receiving notice from the Terminating Party to 

do so, if the breach is a non-service affecting breach (including but not limited to 

failure to pay any sum for which the Requesting Licensee has been invoiced). 

13.3 Subject to clause 13.2 of the RIO Agreement, SingTel may immediately 

terminate the Roof Access Licence if: 

(a) the Requesting Licensee is no longer an FBO;   

(b) in SingTel’s reasonable opinion, the Requesting Licensee is using the Roof Space 

in contravention of an applicable law, licence, code, regulation or direction and 

SingTel has the necessary confirmation from the relevant Governmental Agencies 

that the Requesting Licensee is in contravention of the applicable law, licence, 

code, regulation or direction; 

(c) the Roof Equipment is used for a purpose other than for the purpose contemplated 

under clause 1.1; 

(d) the Requesting Licensee locates equipment other than Roof Equipment on the 

Roof Space; 

(e) the Roof Space has become unsafe for their purpose; 
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(f) SingTel’s right to own, maintain or operate the Roof Site is revoked or terminates 

or expires; 

(g) the Requesting Licensee’s use of the Roof Site causes or is likely to cause 

physical or technical harm to any telecommunication network, system or services 

(whether of SingTel or any other person) including but not limited to causing 

damage, interfering with or causing deterioration in the operation of SingTel’s 

Network; or 

(h) the Requesting Licensee’s right to use Co-Location Space under Schedule 8B or 

Schedule 8D (as the case may be) has been terminated. 

13.4 Subject to clause 13.2 of the RIO Agreement, SingTel may terminate the Roof 

Access Licence on ten (10) Business Days prior written notice if the Requesting 

Licensee removes or abandons its Roof Equipment and the Requesting Licensee 

did not dispute such written notice by SingTel. 

13.5 If at any time during the term, the Roof Access Licence is to be terminated 

because of the closure of that Roof Site, SingTel must give the Requesting 

Licensee prior written notice within three (3) Business Days upon receipt of the 

Authority’s approval to amend this Schedule to effect the closure of the Roof 

Site.  In the event of a closure of a Co-Location Site, SingTel must take 

reasonable measures to minimise disruptions to the Requesting Licensee in the 

provision of its services to End Users. The Requesting Licensee shall bear its own 

cost associated with the closure of a Roof Site and the Requesting Licensee shall 

solely be responsible for making such alternative arrangements as are necessary 

to continue to provide its customers with services.  If the Requesting Licensee 

requests assistance from SingTel within thirty (30) Business Days after receiving 

a notice under this clause to provide an alternative solution to access the Roof 

Site which is being terminated, SingTel shall use its reasonable endeavours to 

assist the Requesting Licensee in finding suitable alternatives to the Roof Site that 

is the subject of termination provided that nothing in this clause shall restrict 

SingTel’s right to terminate under this clause 13 and that the ultimate 

responsibility to find an alternative lies with the Requesting Licensee. 

13.6 Upon expiry or termination of the Roof Access Licence: 

(a) the Requesting Licensee must discontinue the use of its Roof Equipment and 

remove its Roof Equipment and Building Cabling from the Roof Site 

immediately; and 
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(b) SingTel shall reinstate the Roof Space and recover and reinstate all cables, 

supports and opening and recover the reasonable cost of such reinstatement from 

the Requesting Licensee, other than in circumstances where the Requesting 

Licensee’s discontinuation of the use of the Roof Equipment and Building 

Cabling is a direct result of SingTel’s decommissioning of the Roof Site under 

this Schedule 5C. 

13.7 If the Requesting Licensee fails to discontinue the use of its Roof Equipment and 

remove its Roof Equipment and Building Cabling under clause 13.6, SingTel 

shall remove the Requesting Licensee’s Roof Equipment and Building Cabling 

and reinstate the Roof Space to their original condition. The Requesting Licensee 

shall pay to SingTel all reasonable costs associated with the work undertaken by 

SingTel including the disposal of the Roof Equipment and Building Cabling.  In 

such event, the Requesting Licensee shall have no claim whatsoever against 

SingTel related to or in connection with the work undertaken by SingTel. 

13.8 Upon termination of the Roof Access Licence, any physical access granted to the 

Roof Site shall also be terminated. 

14. SUB-LICENSING 

14.1 The Requesting Licensee must not assign the Roof Access Licence in respect of 

or sub-let the Roof Space at the Roof Site. 

15. ADDITIONAL SPACE AND EQUIPMENT 

15.1 If the Requesting Licensee wishes to replace, modify or rearrange existing Roof 

Equipment in the Roof Space or to install additional Roof Equipment in the Roof 

Space (Modified Roof Equipment), the Requesting Licensee must submit a request 

in respect of that Modified Roof Equipment. The Requesting Licensee shall be 

liable for the costs incurred by SingTel in processing a request for Modified Roof 

Equipment under this clause 15.1. The request must contain the following 

information: 

(a) purpose of replacement, modification or rearrangement; 

(b) date, time and duration of replacement, modification or rearrangement; 

(c) detailed description of works and process to be carried out in the Roof Space; 
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(d) the Roof Equipment to be installed, replaced, modified or rearranged; 

(e) any assistance required from SingTel (subject to approval and charges); 

(f) a description of the precautions on how the Requesting Licensee would ensure 

that the replacement, modification, rearrangement or addition would not affect 

any SingTel plant or equipment; and 

(g) any other information which the Requesting Licensee believes would be useful to 

SingTel in assessing the Requesting Licensee’s request. 

15.2 Within five (5) Business Days of the receipt of the request for Modified Roof 

Equipment, SingTel must notify the Requesting Licensee whether its request for 

Modified Roof Equipment is accepted or rejected.  If SingTel does not meet the 

timeframe under this clause 15.2, it shall provide the Requesting Licensee with a 

remedy for the duration of the delay under clause 1.11(a). SingTel may reject the 

request for Modified Roof Equipment if SingTel reasonably believes that the 

replacement modification and rearrangement under the request for Roof 

Equipment may affect the operation of SingTel’s or any Third Party’s equipment 

or plant, or require SingTel to perform any work or provide any additional 

services such as power or Co-Location Space.  

15.3 If SingTel rejects the Requesting Licensee’s request for Modified Roof 

Equipment under clause 15.2, the Requesting Licensee may submit a separate 

Roof Access Licence Request in respect of the Requesting Licensee’s Modified 

Roof Equipment, which shall be processed by SingTel pursuant to this Schedule 

5C. 

15.4 Requests for additional Roof Space at Roof Sites shall be treated as a separate 

Roof Access Licence Request and the process of ordering and provisioning in this 

Schedule 5C shall apply. 
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ANNEX 5C.1:  LIST OF POSSIBLE ROOF SITE 

 

 

Serial Number Description of Roof  Site 

1 Ang Mo Kio Telephone Exchange 

2 Ayer Rajah Telephone Exchange 

3 Bedok Telephone Exchange 

4 Bukit Panjang Telephone Exchange 

5 Changi Telephone Exchange 

6 East Telephone Exchange 

7 Geylang Telephone Exchange 

8 Hougang Telephone Exchange 

9 Jurong East Telephone Exchange 

10 Jurong Telephone Exchange 

11 Jurong West Telephone Exchange 

12 Katong Telephone Exchange 

13 North Telephone Exchange 

14 Paya Lebar Telephone Exchange 

15 Pasir Ris Telephone Exchange 

16 Queenstown Telephone Exchange 

17 Telok Blangah Telephone Exchange 

18 Tampines Telephone Exchange 

19 Tuas Telephone Exchange 

20 City Telephone Exchange 

21 Orchard Telephone Exchange 

22 Changi Submarine Cable Landing Station 

23 Katong Cable Landing Station 

24 Tuas Submarine Cable Landing Station 
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ANNEX 5C.2:  REQUEST FOR ROOF ACCESS LICENCE 

  REQUEST FOR ROOF ACCESS LICENCE 
 

  

 

Date of Application : ______________  Application Reference Number : _________________________ 

ROOF REQUIREMENTS 

 

Address of Roof Site :  

Number of Antennas :  

Model and Specifications of Antennas  :  

(eg. Size, weight and wind load)   

Transmitting and Receiving Frequency  :  

Transmission Power of each Antenna :  

Number of Mounting Positions & height :  

Cable / Waveguide Specifications :  

Any other specific requirements :  

 

 

 

Sign  :  ______________________ Name of Requesting Licensee: ___________________  

Name : _______________________                                                                 [Company Name]          

Designation : _______________________ 

Department : _______________________ 

Contact Number :   Company  Stamp :   

Email : _______________________ 

 

 

 

 Application returned – incomplete / illegible 

 

 Not Approved Reason for Rejection :  

 

 Approved SingTel Approval Code :  

 

  

Sign  : Contact Number:  

Name : Email  :  

Date :   

 

  

 

Received Date : Queue Status : Processed Date :  

 

The Requesting Licensee 

On Behalf of the Requesting Licensee 

SingTel’s Reply to the Requesting Licensee 

On Behalf of SingTel 

 

Processing Status 
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ANNEX 5C.3 

SERVICE LEVEL GUARANTEES 

1. REBATES FOR ROOF ACCESS LICENCE REQUEST TIMEFRAMES 

Missed notification timeframe as to whether 

Request for Roof Access Licence is accepted 

or rejected (clause 3.4) by: 

Rebate 

1-30 Calendar Days Number of days of delay  

x weekly recurring Charge 

More than 30 Calendar Days 30 x weekly recurring Charge 

 

Missed notification timeframe as to response 

to Roof Access Licence Request following 

detailed processing (clause 3.6) by: 

Rebate 

1-30 Calendar Days Number of days of delay  

x weekly recurring Charge 

More than 30 Calendar Days 30 x weekly recurring Charge 

 

 

2. REBATES FOR PROJECT STUDY TIMEFRAMES 

Missed timeframe for completion of Project 

Study (clause 4.1) by: 

Rebate 

1-30 Calendar Days Number of days of delay  

x weekly recurring Charge 

More than 30 Calendar Days 30 x weekly recurring Charge 

 

 

3. REBATES FOR SITE PREPARATION WORK 

Missed timeframe for completion of Site 

Preparation Work (clause 5.1) by: 

Rebate 

1-30 Calendar Days Number of days of delay  

x weekly recurring Charge 

More than 30 Calendar Days 30 x weekly recurring Charge 
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4. REBATES FOR MODIFIED ROOF EQUIPMENT 

Missed timeframe for processing of request 

for Modified Roof Equipment (clause 15.2) by: 

Rebate 

1-30 Calendar Days Number of days of delay  

x weekly recurring Charge 

More than 30 Calendar Days 30 x weekly recurring Charge 

 

 

5. CLAIM PROCEDURES 

(a) The aggregate of the claims made by the Requesting Licensee for the Service 

under this Schedule shall in no event exceed the total of the monthly recurring 

Charges payable for the relevant Service.   

(b) A claim by the Requesting Licensee shall be made in writing within fourteen (14) 

Calendar Days of the completion of the relevant Calendar Month on which the 

Service Level Guarantees are measured.  The amount in respect of any claim shall 

be paid to the Requesting Licensee in the form of a rebate.  The Requesting 

Licensee acknowledges that a failure to make a claim within the specified 

timeframes under this paragraph means that the Requesting Licensee waives any 

entitlement to the Service Level Guarantee payment in respect of that claim. 

(c) If the Requesting Licensee is entitled to a rebate pursuant to the claim made 

hereunder, then the amount of the rebate will be credited into the Requesting 

Licensee’s account after it has been processed by SingTel and will be reflected in 

SingTel’s bill to the Requesting Licensee in accordance with SingTel's billing 

cycle.  

(d) The guarantee and rebates provided by SingTel under this Annex 5C.3 are: 

(i) of an ex-gratia nature and personal to the Requesting Licensee and are 

non-transferable; and 

(ii) subject to this Schedule. 

(e) Despite anything to the contrary in this section, if the Requesting Licensee 

qualifies for any claim under this Annex 5C.3, SingTel shall honour its 

obligations in respect of that claim but in the event of a dispute as to whether the 

Requesting Licensee qualifies for a claim or as to the quantum of the claim 
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payable to the Requesting Licensee, the dispute shall be resolved in accordance 

with the Dispute Resolution Procedures in Schedule 11 of the RIO, or in the case 

of a Billing Dispute, in accordance with Schedule 10 of the RIO.  

 


