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SCHEDULE 8D 

CO-LOCATION AT SUBMARINE CABLE LANDING STATION 

1. GENERAL 

1.1 This Schedule sets out the terms and conditions under which SingTel will provide 

the Requesting Licensee with Co-Location Space and physical access thereto at 

Submarine Cable Landing Stations, subject to clause 1.2. 

 

1.2 The Co-Location Space is solely for the purpose of the Requesting Licensee to: 

(a) access and use its cable system within the Submarine Cable Landing Station; 

and/or 

(b) provide backhaul services to one or more other Licensees who: 

(i) hold an Indefeasible Right of Use (IRU) to access their acquired capacity 

of the relevant Cable System;  

(ii) hold a Long Term Leased Capacity to access their leased capacity in the 

relevant Cable System; and/or 

(iii) own landed submarine cable system for access to their own capacity of 

the relevant Cable System. 

1.3A A Requesting Licensee may acquire Co-Location Space to access a New Cable 

System which is not Ready For Service (First Cable System), subject to the 

requirements in clause 1.2.   

 

1.3 For the avoidance of doubt, the Connection Service between the Requesting 

Licensee’s Co-Location Equipment at the Co-Location Space to the Cable System 

is not covered in this Schedule. SingTel shall offer to provide the Connection 

Service to the Requesting Licensee pursuant to Schedule 4B of SingTel’s RIO. 

1.4 Except as provided in this Schedule, the Requesting Licensee shall, at its own 

cost, provide all installation materials and manpower needed for the installation of 

their Co-Location Equipment. Where certain work is to be carried out by SingTel 

under this Schedule 8D and the Charge is not defined under Schedule 9, the 

Requesting Licensee must pay all the reasonable costs incurred by SingTel in 
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provisioning Co-Location Space at Submarine Cable Landing Stations, subject to 

the following conditions: 

(a) the costs incurred by SingTel will relate to the work that SingTel needs to perform 

in order to provision the Co-Location Space at Submarine Cable Landing 

Stations;  

(b) before incurring the costs, SingTel will provide the Requesting Licensee with 

prior reasonable notice that the Requesting Licensee’s request requires SingTel to 

undertake such work and such notice shall clearly and with sufficient detail set 

out the following: 

(i) the reasonable costs which SingTel seeks to recover from the Requesting 

Licensee in respect of the costs incurred by SingTel (including a 

breakdown of the individual cost components and justification for 

incurring each cost component); and 

(ii) based on the information set out in paragraph (i), a binding quote to the 

Requesting Licensee in respect of the work to be undertaken by SingTel 

which shall be valid for a period of five (5) Business Days from the date 

they are notified to the Requesting Licensee by SingTel; 

(c) SingTel shall obtain the prior approval of the Requesting Licensee to the costs 

noted in the notice within the time period under paragraph (b)(ii) and if the 

Requesting Licensee does not provide its approval within that time period then 

SingTel may suspend SingTel’s work under this clause 1.4 until the Requesting 

Licensee agrees; and  

(d) any dispute in respect of determining the reasonable costs set out in the notice 

shall be resolved in accordance with Schedule 11 of the RIO Agreement. 

1.5 The list of Co-Location Sites as at the date of this RIO Agreement for Submarine 

Cable Landing Stations is listed in Annex 8D.1. 

1.6 SingTel may vary the Co-Location Sites listed in Annex 8D.1 from time to time 

with the prior approval of the Authority.  

1.7 SingTel shall not be responsible for any damage to the Requesting Licensee’s Co-

Location Equipment caused by fire, water leakage, air-conditioning/mechanical 

ventilation failure, power fluctuation/interruption, or anything beyond SingTel’s 
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control at the Co-Location Site other than to the extent that it is the result of a 

grossly negligent, wilful or reckless breach of this RIO Agreement by SingTel.  

1.8 This Schedule 8D only applies to Requesting Licensees who are FBOs. 

1.9 The timeframes in this Schedule relating to provisioning work for Co-Location 

Space at Submarine Cable Landing Stations to be undertaken by SingTel under 

clauses 3.5 and 3.7 (Co-Location Requests), 4.1 (Project Studies), 5.1 (Site 

Preparation Work) and 11.2 (Modified Co-Location Equipment) are subject to 

delays caused by events outside SingTel’s reasonable control, in which case such 

failure to meet the timeframes shall not constitute a breach of this RIO Agreement 

and clause 1.10(a) shall not apply, provided that SingTel must notify the 

Requesting Licensee as soon as practicable upon the occurrence of such event, 

stating the cause of the events and specifying a new date for completion of the 

relevant provisioning work which is  extended  for the period of such delays. 

1.10  (a) SingTel will provide the Service Level Guarantees in respect of licensing 

of Co-Location Space as set out in Annex 8D.2. If SingTel fails to meet 

any Service Level Guarantees applicable to this Schedule and the failure 

to meet the Service Level Guarantees is solely caused by SingTel, SingTel 

will provide a remedy to the Requesting Licensee in accordance with: 

(i) section 1 of Annex 8D.2 and any terms and conditions contained 

therein in respect of Co-Location Request timeframes; 

(ii) section 2 of Annex 8D.2 and any terms and conditions contained 

therein in respect of Project Study timeframes; 

(iii) section 3 of Annex 8D.2 and any terms and conditions contained 

therein in respect of timeframes for Site Preparation Work; 

(iv) section 4 of Annex 8D.2 and any terms and conditions contained 

therein in respect of timeframes for Modified Co-Location 

Equipment; and 

(v) section 5 of Annex 8D.2 in respect of claims made under Annex 

8D.2. 

(b) The Requesting Licensee acknowledges that the relevant remedy provided 

under clause 1.10(a) is a genuine pre-estimate of the Requesting 
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Licensee’s loss and will be the sole and exclusive remedy available to the 

Requesting Licensee for such failure to meet the relevant Service Level 

Guarantees for Co-Location at Submarine Cable Landing Station and shall 

be SingTel’s sole and exclusive liability to the Requesting Licensee for 

such failure. 

1.11 For the avoidance of doubt, any Requesting Licensee eligible to co-locate 

equipment at a Submarine Cable Landing Station pursuant to this Schedule, may 

only use that equipment for one or more of the following purposes: 

(a) to access its own submarine cable capacity;  

(b) to access the submarine cable capacity of a Third Party (including but not 

limited to another Licensee); and/or 

(c) to provide backhaul services to another Licensee for the purpose of 

accessing the other Licensee’s submarine cable capacity, 

in the Cable System or Systems (in the case where more than one cable system 

lands in the Submarine Cable Landing Station) landed in the Submarine Cable 

Landing Station.  

2. AVAILABILITY AT A CO-LOCATION SITE  

2.1 For the purposes of this Schedule, SingTel may have regard to the following when 

assessing the availability of Co-Location Space at a Co-Location Site: 

(a) SingTel’s reasonably anticipated requirements in the next one (1) year for space at 

the Co-Location Site for the provision to itself and its Customers; 

(b) SingTel’s reasonably anticipated requirements in the next one (1) year for space at 

the Co-Location Site for operation and maintenance purposes;  

(c) the Requesting Licensee and other Third Party requirements (including for 

operation and maintenance purposes) which have been ordered but not yet 

delivered or which have been provided; 

(d) security and confidentiality requirements or restrictions imposed on SingTel by 

Governmental Agencies; or 
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(e) whether SingTel has plans or otherwise proposes to decommission the Co-

Location Site within six (6) months of the date of the Co-Location Request. 

3. ORDERING AND PROVISIONING PROCEDURE  

3.1 The Requesting Licensee shall submit its request for Co-Location Space at a Co-

Location Site listed in Annex 8D.1, using a Co-Location Request Form in the 

form of Attachment G containing the following information: 

(a) the Co-Location Site listed in Annex 8D.1 at which Co-Location Space is sought; 

(b) confirmation that the purpose for seeking Co-Location Space at that Co-Location 

Site is for accessing submarine cable capacity, together with evidence of the 

satisfaction of the condition in clause 1.2; 

(c) the type of Co-Location Equipment proposed to be installed at that Co-Location 

Site; 

(d) the space (subject to clause 3.2) and power requirements; 

(e) the floor loading of the Co-Location Equipment; 

(f) the type of optical fibre cable to be used, and the diameter of the fibre cable; and 

(g) the Requesting Licensee contact details. 

3.2 If the Requesting Licensee wishes to install fibre cables or patch cords on 

SingTel’s facilities between the Requesting Licensee’s Co-Location Equipment 

and the Co-Location Equipment of another Licensee within the same Co-Location 

Space for the purpose of the Requesting Licensee providing backhaul services to 

the other Licensee, the Requesting Licensee shall submit a request for the 

installation of the fibre cables or patch cords using the form set out in Annex 

8D.3. 

(a) The Requesting Licensee shall provide, at its own cost, the fibre cables or patch 

cords. 

(b) SingTel shall use its reasonable endeavours to complete installation of the fibre 

cables or patch cords no later than thirty (30) Calendar Days from the date of 

receiving the Requesting Licensee’s request. 
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(c) SingTel shall not be responsible for the termination of the fibre cables or patch 

cords to the Co-Location Equipment of the Requesting Licensee nor that of the 

other Licensee. 

(d) The Requesting Licensee shall pay SingTel the following Charges in accordance 

with Schedule 9: 

(i) the one-time Charges for the processing of the request; 

(ii) the Project Study fee; 

(iii) the one-time Charges for the installation of the fibre cables or patch cords; 

and 

(iv) the one-time Charges for the installation of additional cable trays or 

ladders where necessary. 

3.3 The Requesting Licensee must request space at a Co-Location Site of a minimum 

of one (1) square metre to a maximum of ten (10) square metres. 

3.4 The Requesting Licensee must ensure that its Co-Location Equipment at the Co-

Location Space does not exceed a heat load limit of 900 watts per square metre of 

its Co-Location Equipment footprint.  

3.5 Within one (1) Business Day of the date of receiving the Co-Location Request 

(Request Date), SingTel must notify the Requesting Licensee whether its 

application is accepted or rejected via any of the contact details that the 

Requesting Licensee has provided in the Co-Location Request Form.  SingTel 

shall recover the Co-Location Request fee for the reasonable cost of processing 

the Co-Location Request as provided in Schedule 9, irrespective of the outcome 

of the Co-Location Request.  For the purposes of this Schedule 8D, the Request 

Date shall be determined as follows: 

(a) if the Co-Location Request is received before 12:00 noon on a Business Day, the 

Request Date is the Business Day that the Co-Location Request is received; or 

(b) if the Co-Location Request is received at or after 12:00 noon on a Business Day, 

the Request Date is the next Business Day after the Business Day on which the 

Co-Location Request is received. 
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3.6 SingTel may reject a Co-Location Request if: 

(a) the Requesting Licensee is not an FBO;  or 

(b) the Co-Location Request is not in the prescribed form;  or 

(c) the Co-Location Request does not contain all the required information;  or 

(d) the Requesting Licensee has not satisfied clause 1.2;  or 

(e) the space requested is not within the limits prescribed by clause 3.2, 

Where SingTel rejects the Co-Location Request, SingTel must provide reasons 

explaining the basis for rejection.   

3.7 If SingTel notifies the Requesting Licensee that SingTel has accepted the 

Co-Location Request, SingTel must complete its detailed processing and inform 

the Requesting Licensee within three (3) Business Days of the Request Date, 

whether or not it is able to provide the Co-Location Space taking into account the 

following: 

(a) whether or not the Co-Location Space at a Submarine Cable Landing Station is 

available as determined under clause 2; and 

(b) whether provision of Co-Location Space at a Submarine Cable Landing Station 

will give rise to significant health, safety, technical or engineering issues. 

Where SingTel informs the Requesting Licensee that SingTel is unable to provide 

the Co-Location Space at a Submarine Cable Landing Station because of 

unavailability under clause 3.7(a) and/or because clause 3.7(b) applies, SingTel 

must provide reasons explaining the basis for its decision. 

3.8 The Requesting Licensee acknowledges that the Co-Location Space allocated and 

the actual placement of the Co-Location Equipment shall be determined by 

SingTel.  SingTel is not obligated to place the same Requesting Licensee’s Co-

Location Equipment adjacent to each other provided that SingTel will use its 

reasonable endeavours to accommodate any reasonable request for adjacent 

placement made by the Requesting Licensee. 
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3.9 SingTel shall process all Co-Location Requests on a ‘first come, first served’ 

basis. 

3.10 Subject to clause 3.5, SingTel shall process a combined total of no more than 

three (3) Co-Location Requests under Schedules 8A, 8B and 8D per week and any 

additional requests shall overflow to the next week. SingTel shall inform the 

Requesting Licensee of that overflow within one (1) Business Day of the Request 

Date. 

4. PROJECT STUDY 

4.1 Except where SingTel has rejected a Co-Location Request under clause 3.5 or 

where SingTel has notified that Co-Location Space at a Submarine Cable Landing 

Station is not available under clause 3.7, SingTel must complete a Project Study 

within fifteen (15) Business Days of the Request Date.  The Requesting Licensee 

must pay the Project Study fee specified in Schedule 9. 

4.2 The Project Study normally entails at least two (2) site visits:  

(a) a preliminary site survey by SingTel to determine and assess the space, power, 

earth, fibre and cable routing and any Site Preparation Works required for Co-

Location; and  

(b) a joint site survey with the Requesting Licensee.  

4.3 Following completion of the Project Study within the timeframe under clause 4.1, 

SingTel shall provide the Requesting Licensee with the following information 

ascertained as a result of the Project Study:  

(a) the estimated Charge for the Site Preparation Work (including a breakdown of the 

major components of the Charges), along with an outline of the major elements of 

the Site Preparation Work to be undertaken by SingTel; 

(b) the location of the designated Lead-in Manhole and the direction of the 

Connection Duct; 

(c) the estimated length of fibre cable required from the Lead-in Manhole to the Co-

Location site; and 
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(d) the number of Business Days expected (which shall not exceed 25 Business Days 

as specified in clause 5.3) to complete the Site Preparation Work. 

5. SITE PREPARATION WORK 

5.1 Within five (5) Business Days from the date of notification of the result of the 

Project Study under clause 4.3, the Requesting Licensee shall confirm in writing 

that it wishes to proceed with Co-Location and agrees to pay the estimated 

Charges for Site Preparation Work.  SingTel shall use its reasonable endeavours 

to complete the Site Preparation Work within the estimated Charges. If SingTel’s 

costs increase above SingTel’s estimate set out in the notice under clause 4.3(a) 

(as may be varied from time to time under this clause 5.1), SingTel must, as soon 

as possible, provide the Requesting Licensee with a revised price estimate. 

SingTel must obtain the prior approval of the Requesting Licensee to the revised 

price estimate and if the Requesting Licensee does not provide its approval, then, 

SingTel may suspend the Site Preparation Work until the Requesting Licensee 

agrees to the revised price estimate. SingTel shall complete the Site Preparation 

Work within the period advised under clause 5.3.  If SingTel is unable to 

complete the Site Preparation Work within the advised period, SingTel shall 

promptly notify the Requesting Licensee of a revised date for completion (which, 

in all the circumstances, shall be within a reasonable period of time), and shall 

provide the Requesting Licensee with a remedy for the duration of the delay in 

accordance with clause 1.10(a). 

5.2 As part of the Site Preparation Work, SingTel shall construct two (2) 110mm 

Connection Ducts of one (1) metre from the designated Lead-in Manhole in the 

direction indicated in clause 4.3(b) for the Requesting Licensee to connect its 

ducts.  SingTel shall construct the duct seal for the Connection Ducts constructed 

in SingTel’s Lead-in Manhole. 

5.3 SingTel shall complete any Site Preparation Work within a period of twenty-five 

(25) Business Days of the date on which the Requesting Licensee notifies SingTel 

under clause 5.1 that it wishes to proceed with Co-Location and agrees to pay 

estimated Charges.  Subject to suspension of Site Preparation Work under clause 

5.1, if SingTel is not able to complete the Site Preparation Work within the 

timeframe under this clause 5.3, SingTel shall inform the Requesting Licensee of 

when the Site Preparation Work will be completed.  The Requesting Licensee 

may seek a remedy for any delay in completing the Site Preparation Work in 

accordance with clause 1.10(a). 
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5.4 Within one (1) Business Day after the completion of the Site Preparation Work, 

SingTel will notify the Requesting Licensee and request the Requesting Licensee 

to attend the Co-Location Site for a final site inspection of the Co-Location Space. 

 

6. INSTALLATION AND MAINTENANCE OF CO-LOCATION EQUIPMENT IN CO-

LOCATION SPACE 

6.1 The Parties agree to comply with the following procedures in connection with the 

installation and maintenance of Co-Location Equipment: 

(a) the Co-Location Equipment Installation and Maintenance Procedures at 

Attachment A and as amended by SingTel from time to time; 

(b) the Standard Operating Procedures at Attachment B and as amended by SingTel 

from time to time; and 

(c) the Physical Access Procedures at Attachment C and as amended by SingTel from 

time to time. 

6.2 Where any diversion or maintenance of existing cable trays or ladders used for the 

purpose under this Schedule requires the installation of new cable trays or ladders 

within the SingTel Exchange Building, the affected Requesting Licensees will 

bear the costs associated with such installation, proportionately based on each 

Requesting Licensee’s usage, subject to the following conditions: 

(a) the costs incurred by SingTel will relate to the work that SingTel needs to perform 

in order to continue the Co-Location Space licence; 

(b) before incurring the costs and subject to clause 6.3, SingTel will provide the 

Requesting Licensee with one (1) month prior notice and such notice shall clearly 

and with sufficient detail set out the reasonable costs which SingTel seeks to 

recover from the Requesting Licensee in respect of the costs incurred by SingTel 

(including a breakdown of the individual cost components and the justification for 

incurring each cost component); and  

(c) the Requesting Licensee shall within five (5) Business Days confirm in writing 

that it agrees to pay the costs set out by SingTel in clause 6.2(b), and such 

agreement is not to be unreasonably withheld.  
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6.3 If SingTel reasonably considers that diversion or maintenance of existing cable 

trays or ladders is required to avoid or mitigate any loss, damage or threat to the 

Network, or personal injury, SingTel will immediately, and without prior notice to 

the Requesting Licensee, perform the diversion or maintenance of existing cable 

trays or ladders.  The affected Requesting Licensees will bear the costs associated 

with such diversion or maintenance, proportionately, based on each Requesting 

Licensee’s usage.     

7. TERM OF LICENCE  

7.1 The term of a Co-Location Space licence granted under this Schedule shall 

commence on the date of completion of the Site Preparation Work 

(Commencement Date) and continues for the term of the RIO Agreement until the 

earlier of any of the following events: 

(a) either party terminates the Co-Location Space Licence in accordance with clause 

9 of this Schedule; 

(b) SingTel RIO is revoked by the Authority under clause 13.7 of the RIO 

Agreement; or 

(c) the Authority removes the requirement for SingTel to provide Co-Location Space 

under the SingTel RIO or exempts SingTel from providing Co-Location Space 

under clause 13.8 of the RIO Agreement; or 

subject to clause 7.2, the Requesting Licensee terminates the Co-Location Space 

Licence by giving SingTel not less than one (1) month’s prior notice  

7.2 The Requesting Licensee may terminate the Co-Location Space licence on less 

than one (1) month’s prior written notice provided that the Requesting Licensee 

shall be liable to SingTel for the recurring fees under the Co-Location Space 

licence for the period between the date of termination and the date that is one (1) 

month after the notice of termination. 

8. SUSPENSION OF LICENCE 

8.1 Subject to clause 12.2 of the RIO Agreement, SingTel may suspend the 

Requesting Licensee’s Co-Location Space licence at any time until further notice 

to the Requesting Licensee if the Co-Location Equipment causes or is likely to 

cause physical or technical harm to any telecommunications network, system or 
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service (whether of SingTel or any other person) including but not limited to 

causing damage, interfering with or causing deterioration in the operation of 

SingTel’s Network. 

8.2 Without limiting the exclusions or limitations of liability in this RIO Agreement, 

SingTel shall not be liable to the Requesting Licensee for any Loss resulting from, 

or in connection with, suspension of access to Co-Location Space under this 

clause 8. 

 

9. TERMINATION OF LICENCE 

9.1 SingTel may terminate the licence of Co-Location Space at any time with 

immediate effect by giving notice to the Requesting Licensee if the Requesting 

Licensee fails to complete the installation of its Co-Location Equipment within 

thirty (30) Business Days under Attachment A. If the Requesting Licensee’s 

failure to complete installation is attributable to circumstances beyond the 

Requesting Licensee’s reasonable control, SingTel will grant a reasonable 

extension of time for installation to the Requesting Licensee at the Requesting 

Licensee’s request.  A Requesting Licensee’s request under this clause must 

describe the circumstances beyond the Requesting Licensee’s control and such 

request must be received prior to the expiry of the aforementioned thirty (30) 

Business Day period.  SingTel must respond to the Requesting Licensee’s request 

under this clause 9.1 within two (2) Business Days from the date of receipt of 

such request. 

9.2 Subject to clause 13.2 of the RIO Agreement, either Party (Terminating Party) 

may immediately terminate a licence of Co-Location Space at a Submarine Cable 

Landing Station if the other Party is in breach of this Schedule and such breach 

remains unremedied for a period of: 

(a) seven (7) Calendar Days after receiving notice from the Terminating Party to do 

so, if the breach is a service affecting breach; and 

(b) fourteen (14) Calendar Days after receiving notice from the Terminating Party to 

do so, if the breach is a non-service affecting breach (including but not limited to 

failure to pay any sum for which the Requesting Licensee has been invoiced). 

9.3 Subject to clause 13.2 of the RIO Agreement, SingTel may immediately terminate 

a licence at a Co-Location Space if: 
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(a) the Requesting Licensee is no longer an FBO;   

(b) in SingTel’s reasonable opinion, the Requesting Licensee is using the 

Co-Location Space in contravention of an applicable law, licence, code, 

regulation or direction and SingTel has the necessary confirmation from the 

relevant Governmental Agencies that the Requesting Licensee is in contravention 

of the applicable law, licence, code, regulation or direction; 

(c) the licence of Co-Location Space causes or is likely to cause physical or technical 

harm to the SingTel Network or Co-Location Site, including but not limited to 

causing damage, interfering with or causing deterioration in the operation of the 

SingTel Network; 

(d) the Co-Location Equipment is used for a purpose other than for the purpose 

contemplated under clauses 1.2 and 1.11; 

(e) the conditions in clause 1.2 are no longer satisfied; 

(f) the Requesting Licensee locates equipment other than Co-Location Equipment in 

the Co-Location Space;  

(g) the Co-Location Space has become unsafe for its purpose; or 

(h) SingTel’s right to own, maintain or operate the Co-Location Site is revoked or 

terminates or expires. 

9.4 Subject to clause 13.2 of the RIO Agreement, SingTel may terminate a licence at 

a Co-Location Space on ten (10) Business Days’ prior written notice, if the 

Requesting Licensee removes or abandons its Co-Location Equipment and the 

Requesting Licensee did not dispute such written notice by SingTel. 

9.5 If at any time during the term that the licence at a Co-Location Space is to be 

terminated because of the closure of that Co-Location Site, SingTel must give the 

Requesting Licensee prior written notice within three (3) Business Days upon 

receipt of the Authority’s approval to amend this Schedule to effect the closure of 

the Co-Location Site.  In the event of a closure of a Co-Location Site, SingTel 

must take reasonable measures to minimise disruptions to the Requesting 

Licensee in the provision of its service to End Users.  The Requesting Licensee 

shall bear its own cost associated with the closure of a Co-Location Site.  In the 

event that the Requesting Licensee requests assistance from SingTel within thirty 
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(30) Business Days after receiving a notice under this clause to provide an 

alternative solution to the Co-Location Space which is being terminated, SingTel 

will use its reasonable endeavours in providing such assistance.  The Requesting 

Licensee shall remain solely responsible for making any alternative arrangements 

as are necessary to continue to provide its Customers with services.  Nothing in 

this clause prevents SingTel from terminating the licence at a Co-Location Space 

at the end of the six (6) month notice period under this clause provided that 

SingTel has complied with this clause. 

9.6 Upon expiry or termination of the licence of Co-Location Space: 

(a) the Requesting Licensee must discontinue the use of its Co-Location Equipment 

and remove its Co-Location Equipment from the Co-Location Site immediately; 

and 

(b) SingTel shall reinstate the Co-Location Space and recover/reinstate all 

cables/supports/opening and recover the reasonable cost of such reinstatement 

from the Requesting Licensee other than in circumstances where the Requesting 

Licensee’s discontinuation of the use of the Co-Location Equipment is a direct 

result of SingTel’s decommissioning of the Co-Location Site under this Schedule 

8D. 

9.7 If the Requesting Licensee fails to discontinue the use of its Co-Location 

Equipment and remove its Co-Location Equipment under clause 9.6(a), SingTel 

shall remove the Requesting Licensee’s Co-Location Equipment and reinstate the 

Co-Location Site to its original condition. The Requesting Licensee shall pay to 

SingTel all reasonable costs associated with the work undertaken by SingTel 

including the disposal of the Co-Location Equipment.  In such event, the 

Requesting Licensee shall have no claim whatsoever, against SingTel related to or 

in connection with the work undertaken by SingTel. 

9.8 Upon termination of the licence of Co-Location Space, any physical access 

granted to the Co-Location Site shall also be terminated. 

10. SUB-LICENSING 

10.1 The Requesting Licensee must not assign the licence in respect of or sub-let the 

Co-Location Space at the Co-Location Site. 
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11. MODIFICATION AND ADDITION OF CO-LOCATION EQUIPMENT 

11.1 If the Requesting Licensee wishes to replace, modify or rearrange existing Co-

Location Equipment in the Co-Location Space or to install additional Co-Location 

Equipment in the Co-Location Space (Modified Co-Location Equipment), the 

Requesting Licensee must submit a request in respect of that Modified Co-

Location Equipment.  The Requesting Licensee shall be liable for all costs 

incurred by SingTel in processing a request for Modified Co-Location Equipment 

under this clause 11.1. The request must contain the following information: 

(a) purpose of replacement, modification or rearrangement; 

(b) date, time and duration of replacement, modification or rearrangement; 

(c) detailed description of works and process to be carried out in the Co-Location 

Space; 

(d) the Co-Location Equipment to be installed, replaced, modified or rearranged; 

(e) any assistance required from SingTel (subject to approval and charges); 

(f) a description of the precautions on how the Requesting Licensee would ensure 

that the replacement, modification, rearrangement or addition would not affect 

any SingTel plant or equipment; and 

(g) any other information which the Requesting Licensee believes would be useful to 

SingTel in assessing the Requesting Licensee’s request. 

11.2 Within five (5) Business Days of the receipt of the request for Modified Co-

Location Equipment, SingTel must notify the Requesting Licensee whether its 

request for Modified Co-Location Equipment is accepted or rejected.  If SingTel 

does not meet the timeframe under this clause 11.2 it shall provide the Requesting 

Licensee with a remedy for the duration of the delay under clause 1.10(a). 

SingTel may reject the request for Modified Co-Location Equipment if SingTel 

reasonably believes that the replacement, modification and rearrangement under 

the request for Modified Co-Location Equipment may affect the operation of 

SingTel’s or any Third Party’s equipment or plant or require SingTel to perform 

any work or require SingTel to provide additional services such as power or Co-

Location Space.  
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11.3 If SingTel rejects the Requesting Licensee’s request for Modified Co-Location 

Equipment under clause 11.2, the Requesting Licensee may submit a separate Co-

Location Request in respect of the Requesting Licensee’s Modified Co-Location 

Equipment, which shall be processed by SingTel pursuant to this Schedule 8D. 

11.4 Requests for additional Co-Location Space at Co-Location Sites shall be treated 

as a separate Co-Location Request and the process of ordering and provisioning in 

this Schedule 8D shall apply. 
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ANNEX 8D.1 

 

LIST OF POSSIBLE CO-LOCATION SITES AT SUBMARINE CABLE LANDING STATION 

 

Serial Number Description of Co-Location Site 

1 Changi Submarine Cable Landing Station 

2 Katong Submarine Cable Landing Station 

3 Tuas Submarine Cable Landing Station 
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ANNEX 8D.2 

 

SERVICE LEVEL GUARANTEES 

 

 

1. REBATES FOR CO-LOCATION REQUEST TIMEFRAMES 

Missed notification timeframe as to whether 

Co-Location Request is accepted or rejected 

(clause 3.3) by: 

Rebate 

1-30 Calendar Days Number of days of delay 

x weekly recurring Charge 

More than 30 Calendar Days 30 x weekly recurring Charge 

 

Missed notification timeframe as to response 

to Co-Location Request following detailed 

processing (clause 3.5) by: 

Rebate 

1-30 Calendar Days Number of days of delay 

x weekly recurring Charge 

More than 30 Calendar Days 30 x weekly recurring Charge 

 

 

2. REBATES FOR PROJECT STUDY TIMEFRAMES 

Missed timeframe for completion of 

Project Study (clause 4.1) by: 

Rebate 

1-30 Calendar Days Number of days of delay 

x weekly recurring Charge 

More than 30 Calendar Days 30 x weekly recurring Charge 

 

3. REBATES FOR SITE PREPARATION WORK 

Missed timeframe for completion of 

Site Preparation Work (clause 5.1) by: 

Rebate 

1-30 Calendar Days Number of days of delay 

x weekly recurring Charge 

More than 30 Calendar Days 30 x weekly recurring Charge 

 



 

Schedule 8D - Co-Location at Submarine Cable Landing Station Annex 8D.2, Page 2 

 

4. REBATES FOR MODIFIED CO-LOCATION EQUIPMENT 

Missed timeframe for processing of request 

for Modified Co-Location Equipment (clause 

11.2) by: 

Rebate 

1-30 Calendar Days Number of days of delay 

x weekly recurring Charge 

More than 30 Calendar Days 30 x weekly recurring Charge 

 

5. CLAIM PROCEDURES 

(a) A claim by the Requesting Licensee shall be made in writing within fourteen (14) 

Calendar Days of the completion of the relevant Calendar Month on which the 

Service Level Guarantees are measured.  The amount in respect of any claim shall 

be paid to the Requesting Licensee in the form of a rebate.  The Requesting 

Licensee acknowledges that a failure to make a claim within the specified 

timeframes under this paragraph means that the Requesting Licensee waives any 

entitlement to the Service Level Guarantee payment in respect of that claim. 

(b) If the Requesting Licensee is entitled to a rebate pursuant to the claim made 

hereunder, then the amount of the rebate will be credited into the Requesting 

Licensee’s account after it has been processed by SingTel and will be reflected in 

SingTel’s bill to the Requesting Licensee in accordance with SingTel's billing 

cycle.  

(c) The guarantee and rebates provided by SingTel under this Annex 8D.2 are: 

(i) of an ex-gratia nature and personal to the Requesting Licensee and are 

non-transferable; and 

(ii) subject to this Schedule. 

(d) Despite anything to the contrary in this section, if the Requesting Licensee 

qualifies for any claim under this Annex 8D.2, SingTel shall honour its 

obligations in respect of that claim but in the event of a dispute as to whether the 

Requesting Licensee qualifies for a claim or as to the quantum of the claim 

payable to the Requesting Licensee, the dispute shall be resolved in accordance 

with the Dispute Resolution Procedures in Schedule 11 of the RIO, or in the case 

of a Billing Dispute, in accordance with Schedule 10 of the RIO. 
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ANNEX 8D.3 

REQUEST FOR INSTALLATION OF CABLES BETWEEN CO-LOCATION EQUIPMENT OF 

REQUESTING LICENSEES 

  

Date of Application :                             Application Reference Number : _________________________ 

Name of other Co-located Requesting Licensee : ___________________________________________ 

Address of Co-Location site : __________________________________________________________ 

Location of Termination Points of Fibre Cable or Patch Cord : ________________________________ 

Number and Capacity of Fibre Cables or Patch Cords to be installed : ___________________________ 

___________________________________________________________________________________ 

  

 

Sign                     :                                               Name of Requesting Licensee: ___________________                                                                                                

Name                   :  _____________________                                                 

Designation         :  _____________________            

Department         :  _____________________            

Contact Number :                                                 Company  Stamp  : ____________________________     

Email        :  _____________________            

 

 

 

                                                      Reason for Rejection  : _____________________________________                            

 

 

 

                                                                       SingTel Approval Code : __________________ 

 

Sign       : _____________________________       Contact Number  : ________________________ 

Name    : ______________________________       Email        : ________________________ 

Date      : ______________________________               

 

 

 

Received Date : ______________   Queue Status : ______________   Processed Date : __________ 

 

 

The Requesting Licensee 

On Behalf of the Requesting Licensee 

SingTel’s Reply to the Requesting Licensee 

On Behalf of SingTel 

Processing Status 

  Alternative Date and Time

  Approved subject to details and conditions given in the attached Letter of Authorisation

 Not Approved

 Application returned - incomplete/illegible


